				BID RECAP							
Grand Iunction	5		SOLICITATION TITLE: Sallyport Four-Fold Door Replacement Project for Mesa County Detention Facility								
COLORADO			SOLICIT	SOLICITATION NUMBER: IFB-4258-16-DH							
			OPENIN	OPENING DATE: 7/7/2016							
			OPENING TIME: PROJECT MANAGER:		3:30pm Greg Linza						
			Company	Acknowledged Addenda 1 & 2		actor's Form	Bid Bond	Mandatory Site Visit	Price Bid Schedule	Bid Amount - Item #1	Bid Amount - Item #2
D.H Pace, Inc. dba D.H Pace Do	Yes	Yes		Yes	Yes	Yes	\$58,975.00	\$57,230.00	\$116,205.00		
KUBL Group	Yes	Yes		Yes	Yes	Yes	\$59,400.00	\$59,400.00		Their comments state "Excludes tax, prevailing wage. Lead time of approximately 16 weeks."	
Merritt and Associates,v G.C., Inc	Yes	Yes		Yes	Yes	Yes	\$95,541.00	\$93,656.00		Their comments state "Prompt payment discount of 2% within 10 days of invoice receipt." (Discounted Bid Amounts: Item#1 \$93,630.18; Item#2 \$91,782.88; Item #3 \$182,796.46).	
	Yes	Yes		Yes	Yes	Yes	\$75,369.00	\$73,226.00		Their comments state"Per discussion in meeting, job completion is clarified as 14 business days after receipt of material. Per specified manufacturer, there is a 12- 14 week lead time on this project." (Discounted Bid Amounts: Item#1 \$74,992.15; Item#2 \$72,859.87; Item #3 \$129259.45).	
Custom Welding and Fabrication								<i></i>	• • • • • • • • • • • • • • • • • •	······	
Steele Fabrication	No Bid										

Apparent Low:						
Amount:						