Grand Junction
(’F_ CE9LORAD O

Purchasing Division

Invitation for Bid

|IFB-4489-18-DH
2018 Contract Street Maintenance — Asphalt Overlays

Responses Due:

March 21, 2018 prior to 3:30pm
Accepting Electronic Responses Only
Responses Only Submitted Through the Rocky Mountain E-Purchasing
System (RMEPS)
https://www.rockymountainbidsystem.com/default.asp
(Purchasing Representative does not have access or control of the vendor side of

RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Purchasing Representative:
Duane Hoff Jr., Senior Buyer
duaneh@gjcity.org
970-244-1545

This document has been developed specifically to solicit competitive responses for
this solicitation, and may not be the same as previous City of Grand Junction
solicitations. All vendors are urged to thoroughly review this solicitation prior to
responding. Submittal by FAX, EMAIL or HARD COPY IS NOT ACCEPTABLE for
this solicitation.
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1. Instructions to Bidders

Purpose: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required to complete the
project, which includes approximately 85,179 square yards of asphalt milling and a new
1% inch to 3 inch overlay of hot mix asphalt, approximately 12,495 tons of grading SX
75 (PG 76-28), and approximately 7,631 tons of grading SX 75 (PG 64-22), and 13,640
SY of shoulder widening (bike lanes on River Road), 312 square yards of PCCP, 32
square yards of driveway replacement, 6 square yards of sidewalk replacement, and
2,331 linear feet of curb, gutter, and drainage replacement on existing streets within the
City of Grand Junction. All dimensions and scope of work should be verified by
Contractors prior to submission of bids.

IFB Questions:

Duane Hoff Jr., Senior Buyer
duaneh@gjcity.org

Mandatory Pre-Bid Meeting: Prospective bidders are required to attend a
mandatory pre-bid meeting on March 9, 2018 at 10:30am. Meeting location shall be
in_the City Hall Auditorium, located at 250 N. 5" Street, Grand Junction, CO. The
purpose of this visit will be to inspect and to clarify the contents of this Invitation for Bids
(IFB).

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout this Solicitation. The term Owner means the Owner or his authorized
representative.

Submission: Each bid shall be submitted in electronic format only, and only
through the Rocky Mountain E-Purchasing website
(https://www.rockymountainbidsystem.com/default.asp). This site offers both “free”
and “paying” reqistration options that allow for full access of the Owner’s documents and
for electronic submission of proposals. (Note: “free” registration may take up to 24 hours
to process. Please Plan accordingly.) Please view our “Electronic Vendor Registration
Guide” at http://www.gjcity.org/business-and-economic-development/bids/ for details.
(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Modification and Withdrawal of Bids Before Opening. Bids may be modified or
withdrawn by an appropriate document stating such, duly executed and submitted to the
place where Bids are to be submitted at any time prior to Bid Opening.

Printed Form for Price Bid: All Price Bids must be made upon the Price Bid Schedule
attached, and should give the amounts both in words and in figures, and must be signed
and acknowledged by the bidder.

The Offeror shall specify a unit price in figures for each pay item for which a quantity is
given and shall provide the products (in numbers) of the respective unit prices and
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quantities in the Extended Amount column. The total Bid price shall be equal to the sum
of all extended amount prices. When an item in the Price Bid Schedule provides a choice
to be made by the Offeror, Offeror's choice shall be indicated in accordance with the
specifications for that particular item and thereafter no further choice shall be permitted.

Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the
"extended amount" column and included in the summation of the total Bid.

All blank spaces in the Price Bid Schedule must be properly filled out.

Bids by corporations must be executed in the corporate name by the president or vice
president or other corporate office accompanied by evidence of authority to sign. The
corporate address and state of incorporation shall be shown below the signature.

Bids by partnerships must be executed in the partnership name and signed by a partner
whose title must appear under the signature and the official address of the partnership
must be shown below the signature.

All names must be typed or printed below the signature.

The Offeror's Bid shall contain an acknowledgement of receipt of all Addenda, the
numbers of which shall be filled in on the Contractor’s Bid Form.

The contact information to which communications regarding the Bid are to be directed
must be shown.

Exclusions: No oral, telephonic, emailed, or facsimile bid will be considered
Contract Documents: The complete IFB and bidder’s response compose the Contract

Documents. Copies of bid documents can be obtained from the City Purchasing website,
http://www.gjcity.org/business-and-economic-development/bids/ .

Additional Documents: The July 2010 edition of the “City Standard Contract
Documents for Capital Improvements Construction”, Plans, Specifications and other Bid
Documents are available for review or download on the Public Works &
Planning/Engineering page at www.gjcity.org. Electronic copies may be obtained on a
CD format at the Department of Public Works and Planning at City Hall.

Definitions and Terms: See Atrticle |, Section 3 of the General Contract Conditions in
the Standard Contract Documents for Capital Improvements Construction.

Examination of Specifications: Bidders shall thoroughly examine and be familiar with
the project Statement of Work. The failure or omission of any Offeror to receive or
examine any form, addendum, or other document shall in no way relieve any Offeror
from any obligation with respect to his bid. The submission of a bid shall be taken as
evidence of compliance with this section. Prior to submitting a bid, each Offeror shall, at
a minimum:

a. Examine the Contract Documents thoroughly;
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b. Visit the site to familiarize themselves with local conditions that may in any
manner affect cost, progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress or performance of the
Work;

d. Study and carefully correlate Bidder's observations with the Contract Documents,
and;

e. Notify the Engineer of all conflicts, errors, ambiguities or discrepancies in or

among the Contract Documents

On request, the Owner will provide each Offeror access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of a Bid. It
shall be the Offeror’s responsibility to make or obtain any additional examinations,
investigations, explorations, tests and studies and obtain any additional information
and data which pertain to the physical conditions (including without limitation, surface,
subsurface and underground utilities) at or contiguous to the site or otherwise which
may affect cost, progress or performance of the work and which the Offeror deems
necessary to determine its Bid for performing the work in accordance with the time,
price and other terms and conditions of the Contract Documents. Location of any
excavation or boring made by Offeror shall be subject to prior approval of Owner and
applicable agencies. Offeror shall fill all holes, restore all pavements to match the
existing structural section and shall clean up and restore the site to its former condition
upon completion of such exploration. The Owner reserves the right to require the
Offeror to execute an access agreement with the Owner prior to accessing the site.

The lands upon which the Work is to be performed, rights of way, and access thereto,
and other lands designated for use by Contractor in performing the Work, are identified
on the Drawings.

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site are based upon information and data furnished to
the Owner and the Engineer by the owners of such underground utilities or others, and
the Owner does not assume responsibility for the accuracy or completeness thereof,
unless it is expressly provided otherwise in the Contract Documents.

By submission of a Bid, the Offeror shall be conclusively presumed to represent that
the Offeror has complied with every requirement of these Instructions to Bidders, that
the Contract Documents are not ambiguous and are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.

Questions Regarding Statement of Work: Any information relative to interpretation of
Scope of Work or specifications shall be requested of the Purchasing Representative, in
writing, in ample time prior to the response time.
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Addenda & Interpretations: If it becomes necessary to revise any part of this
solicitation, a written addendum will be posted electronically on the City’s website at
http://www.gjcity.org/business-and-economic-development/bids/ . The Owner is not
bound by any oral representations, clarifications, or changes made in the written
specifications by Owner, unless such clarification or change is provided in written
addendum form from the City Purchasing Representative.

Taxes: The Owner is exempt from State retail and Federal tax. The bid price must be
net, exclusive of taxes.

Sales and Use Taxes: The Contractor and all Subcontractors are required to obtain
exemption certificates from the Colorado Department of Revenue for sales and use taxes
in accordance with the provisions of the General Contract Conditions. Bids shall reflect
this method of accounting for sales and use taxes on materials, fixtures and equipment.

Offers Binding 60 Days: Unless additional time is required by the Owner, or otherwise
specified, all formal offers submitted shall be binding for sixty (60) calendar days
following opening date, unless the Bidder, upon request of the Purchasing
Representative, agrees to an extension.

Collusion Clause: Each bidder by submitting a bid certifies that it is not party to any
collusive action or any action that may be in violation of the Sherman Antitrust Act. Any
and all bids shall be rejected if there is evidence or reason for believing that collusion
exists among bidders. The Owner may, or may not, accept future bids for the same
services or commodities from participants in such collusion.

Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be
awarded to, any person, firm, or corporation that is in arrears to the Owner, upon debt or
contract, or that has defaulted, as surety or otherwise, upon any obligation to the Owner, or
that is deemed irresponsible or unreliable.

Bidders may be required to submit satisfactory evidence that they are responsible, have a
practical knowledge of the project bid upon and that they have the necessary financial and
other resources to complete the proposed Work.

Either of the following reasons, without limitation, shall be considered sufficient to disqualify
a Bidder and Bid:

a. More than one Bid is submitted for the same Work from an individual, firm, or
corporation under the same or different name; and

b. Evidence of collusion among Bidders. Any participant in such collusion shall
not receive recognition as a Bidder for any future work of the Owner until such
participant has been reinstated as a qualified bidder.

Public Disclosure Record: If the bidder has knowledge of their employee(s) or sub-
contractors having an immediate family relationship with a City/County employee or
elected official, the bidder must provide the Purchasing Representative with the name(s)
of these individuals. These individuals are required to file an acceptable “Public
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Disclosure Record”, a statement of financial interest, before conducting business with
the City/County.

2. General Contract Conditions for Construction Projects

The Contract: This Invitation for Bid, submitted documents, and any negotiations, when
properly accepted by the City/County, shall constitute a contract equally binding between
the City/County and Contractor. The contract represents the entire and integrated
agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. The contract may be amended or
modified with Change Orders, Field Orders, or Addendums.

The Work: The term Work includes all labor necessary to produce the construction
required by the Contract Documents, and all materials and equipment incorporated or to
be incorporated in such construction.

Execution, Correlation, Intent, and Interpretations: The Contract Documents shall
be signed in not less than triplicate by the Owner (City/County) and Contractor.
City/County will provide the contract. By executing the contract, the Contractor
represents that he/she has visited the site, familiarized himself with the local conditions
under which the Work is to be performed, and correlated his observations with the
requirements of the Contract Documents. The Contract Documents are complementary,
and what is required by any one, shall be as binding as if required by all. The intention
of the documents is to include all labor, materials, equipment and other items necessary
for the proper execution and completion of the scope of work as defined in the technical
specifications and drawings contained herein. All drawings, specifications and copies
furnished by the City/County are, and shall remain, City/County property. They are not
to be used on any other project, and with the exception of one contract set for each party
to the contract, are to be returned to the owner on request at the completion of the work.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout the Contract Documents. The term Owner means the Owner or his
authorized representative. The Owner shall, at all times, have access to the work
wherever itis in preparation and progress. The Contractor shall provide facilities for such
access. The Owner will make periodic visits to the site to familiarize himself generally
with the progress and quality of work and to determine, in general, if the work is
proceeding in accordance with the contract documents. Based on such observations
and the Contractor’'s Application for Payment, the Owner will determine the amounts
owing to the Contractor and will issue Certificates for Payment in such amounts, as
provided in the contract. The Owner will have authority to reject work which does not
conform to the Contract documents. Whenever, in his reasonable opinion, he considers
it necessary or advisable to insure the proper implementation of the intent of the Contract
Documents, he will have authority to require the Contractor to stop the work or any
portion, or to require special inspection or testing of the work, whether or not such work
can be then be fabricated, installed, or completed. The Owner will not be responsible for
the acts or omissions of the Contractor, and sub-Contractor, or any of their agents or
employees, or any other persons performing any of the work.
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Contractor: The Contractor is the person or organization identified as such in the
Agreement and is referred to throughout the Contract Documents. The term Contractor
means the Contractor or his authorized representative. The Contractor shall carefully
study and compare the General Contract Conditions of the Contract, Specification and
Drawings, Scope of Work, Addenda and Modifications and shall at once report to the
Owner any error, inconsistency or omission he may discover. Contractor shall not be
liable to the Owner for any damage resulting from such errors, inconsistencies or
omissions. The Contractor shall not commence work without clarifying Drawings,
Specifications, or Interpretations.

Sub-Contractors: A sub-contractor is a person or organization who has a direct contract
with the Contractor to perform any of the work at the site. The term sub-contractor is
referred to throughout the contract documents and means a sub-contractor or his
authorized representative.

Award of Sub-Contractors & Other Contracts for Portions of the Work: Contractor
shall submit with their bid response to the Owner, in writing for acceptance, a list of the
names of the sub-contractors or other persons or organizations proposed for such
portions of the work as may be designated in the proposal requirements, or, if none is so
designated, the names of the sub-contractors proposed for the principal portions of the
work. Prior to the award of the contract, the Owner shall notify the successful Contractor
in writing if, after due investigation, has reasonable objection to any person or
organization on such list. If, prior to the award of the contract, the Owner has a
reasonable and substantial objection to any person or organization on such list, and
refuses in writing to accept such person or organization, the successful Contractor may,
prior to the award, withdraw their proposal without forfeiture of proposal security. If the
successful Contractor submits an acceptable substitute with an increase in the proposed
price to cover the difference in cost occasioned by the substitution, the Owner may, at
their discretion, accept the increased proposal or may disqualify the Contractor. If, after
the award, the Owner refuses to accept any person or organization on such list, the
Contractor shall submit an acceptable substitute and the contract sum shall be increased
or decreased by the difference in cost occasioned by such substitution and an
appropriate Change Order shall be issued. However, no increase in the contract sum
shall be allowed for any such substitution unless the Contractor has acted promptly and
responsively in submitting a name with respect thereto prior to the award.

Quantities of Work and Unit Price: Materials or quantities stated as unit price items in
the Bid are supplied only to give an indication of the general scope of the Work, and are
as such, estimates only. The Owner does not expressly or by implication agree that the
actual amount of Work or material will correspond therewith, and reserves the right after
award to increase or decrease the quantity of any unit item of the Work without a change
in the unit price except as set forth in Article VIII, Section 70 of the General Contract
Conditions. The City also reserves the right to make changes in the Work (including the
right to delete any bid item in its entirety or add additional bid items) as set forth in Article
VIII, Sections 69 through 71 of the General Contract Conditions.

Substitutions: The materials, products and equipment described in the Solicitation
Documents shall be regarded as establishing a standard of required performance,
function, dimension, appearance, or quality to be met by any proposed substitution. No
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substitution will be considered prior to receipt of Bids unless the Offeror submits a written
request for approval to the City Purchasing Division at least ten (10) days prior to the
date for receipt of Bids. Such requests for approval shall include the name of the material
or equipment for which substitution is sought and a complete description of the proposed
substitution including drawings, performance and test data, and other information
necessary for evaluation, including samples if requested. The Offeror shall set forth
changes in other materials, equipment, or other portions of the Work including changes
of the work of other contracts, which incorporation of the proposed substitution would
require to be included. The Owner’s decision of approval or disapproval of a proposed
substitution shall be final. If the Owner approves a proposed substitution before receipt
of Bids, such approval will be set forth in an Addendum. Offeors shall not rely upon
approvals made in any other manner.

Supervision and Construction Procedures: The Contractor shall supervise and direct
the work, using his best skill and attention. He shall be solely responsible for all
construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the work under the contract.

Warranty: The Contractor warrants to the Owner that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all work will
be of good quality, free from faults and defects and in conformance with the Contract
Documents. All work not so conforming to these standards may be considered defective.
If required by Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. If within ten (10) days after written notice to the
Contractor requesting such repairs or replacement, the Contractor should neglect to
make or undertake with due diligence to the same, the City may make such repairs or
replacements. All indirect and direct costs of such correction or removal or replacement
shall be at the Contractor's expense. The Contractor will also bear the expenses of
making good all work of others destroyed or damaged by the correction, removal or
replacement of his defective work.

Permits, Fees, & Notices: The Contractor shall secure and pay for all permits,
governmental fees and licenses necessary for the proper execution and completion of
the work. The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations and orders of any public authority bearing on the performance of the
work. If the Contractor observes that any of the Contract Documents are at variance in
any respect, he shall promptly notify the Owner in writing, and any necessary changes
shall be adjusted by approximate modification. If the Contractor performs any work
knowing it to be contrary to such laws, ordinances, rules and regulations, and without
such notice to the Owner, he shall assume full responsibility and shall bear all costs
attributable.

Responsibility for Those Performing the Work: The Contractor shall be responsible
to the Owner for the acts and omissions of all his employees and all sub-contractors,
their agents and employees, and all other persons performing any of the work under a
contract with the Contractor.
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Use of the Site: The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits and the Contract Documents, and shall not unreasonably
encumber the site with any materials or equipment.

Cleanup: The Contractor at all times shall keep the premises free from accumulation of
waste materials or rubbish caused by his operations. At the completion of work he shall
remove all his waste materials and rubbish from and about the project, as well as all his
tools, construction equipment, machinery and surplus materials.

Insurance: The Contractor shall secure and maintain such insurance policies as will
provide the coverage and contain other provisions specified in the General Contract
Conditions, or as modified in the Special Contract Conditions.

The Contractor shall file a copy of the policies or Certificates of Insurance acceptable to
the City with the Engineer within ten (10) Calendar Days after issuance of the Notice of
Award. These Certificates of Insurance shall contain a provision that coverage afforded
under the policies shall not be canceled unless at least thirty (30) Calendar Days prior
written notice has been given to the City.

Indemnification: The Contractor shall defend, indemnify and save harmless the Owner,
and all its officers, employees, insurers, and self-insurance pool, from and against all
liability, suits, actions, or other claims of any character, name and description brought for
or on account of any injuries or damages received or sustained by any person, persons,
or property on account of any negligent act or fault of the Contractor, or of any
Contractor’'s agent, employee, sub-contractor or supplier in the execution of, or
performance under, any contract which may result from proposal award. Contractor shall
pay any judgment with cost which may be obtained against the Owner growing out of
such injury or damages.

Miscellaneous Conditions: Material Availability: Contractors must accept
responsibility for verification of material availability, production schedules, and other
pertinent data prior to submission of bid. It is the responsibility of the bidder to notify the
Owner immediately if materials specified are discontinued, replaced, or not available for
an extended period of time. OSHA Standards: All bidders agree and warrant that
services performed in response to this invitation shall conform to the standards declared
by the US Department of Labor under the Occupational Safety and Health Act of 1970
(OSHA). In the event the services do not conform to OSHA standards, the Owner may
require the services to be redone at no additional expense to the Owner.

Time: Time is of the essence with respect to the time of completion of the Project and
any other milestones or deadline which are part of the Contract. It will be necessary for
each Bidder to satisfy the City of its ability to complete the Work within the Contract Time
set forth in the Contract Documents. The Contract Time is the period of time allotted in
the Contract Documents for completion of the work. The date of commencement of the
work is the date established in a Notice to Proceed. If there is no Notice to Proceed, it
shall be the date of the Contract or such other date as may be established therein, or as
established as entered on the Bid Form. The Date of Substantial Completion of the work
or designated portions thereof is the date certified by the Owner when construction is
sufficiently complete, in accordance with the Contract Documents.
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Progress & Completion: The Contractor shall begin work on the date of
commencement as defined in the Contract, and shall carry the work forward
expeditiously with adequate forces and shall complete it within the contract time.

Payment & Completion: The Contract Sum is stated in the Contract and is the total
amount payable by the Owner to the Contractor for the performance of the work under
the Contract Documents. Upon receipt of written notice that the work is ready for final
inspection and acceptance and upon receipt of application for payment, the Owner’s
Project Manager will promptly make such inspection and, when he finds the work
acceptable under the Contract Documents and the Contract fully performed, the Owner
shall make payment in the manner provided in the Contract Documents.

Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be
accompanied by a Bid Guaranty consisting of: a certified or cashier’'s check drawn on an
approved national bank or trust company in the state of Colorado, and made payable
without condition to the City; or a Bid Bond written by an approved corporate surety in
favor of the City. The amount of the Bid Guaranty shall not be less than 5% of the total
Bid amount. Once a Bid is accepted and a Contact is awarded, the apparent successful
bidder has ten calendar days to enter into a contractor in the form prescribed and to
furnish the bonds with a legally responsible and approved surety. Failure to do so will
result | forfeiture of the Bid Guaranty to the City as Liquidated Damages.

Each bidder shall guaranty its total bid price for a period of sixty (60) Calendar Days from
the date of the bid opening.

Performance & Payment Bonds: Contractor shall furnish a Performance and a
Payment Bond, each in an amount at least equal to that specified for the contract amount
as security for the faithful performance and payment of all Contractor’s obligations under
the Contract Documents. These bonds shall remain in effect for the duration of the
Warranty Period (as specified in the Special Conditions). Contractor shall also furnish
other bonds that may be required by the Special Conditions. All bonds shall be in the
forms prescribed by the Contract Documents and be executed by such sureties as (1)
are licensed to conduct business in the State of Colorado and (2) are named in the
current list of “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 570
(amended) by the Audit Staff, Bureau of Accounts, U.S. Treasury Department. All bonds
singed by an agent must be accompanied by a certified copy of the Authority Act. If the
surety on any bond furnished by the Contractor is declared bankrupt, or becomes
insolvent, or its rights to do business in Colorado are terminated, or it ceases to meet the
requirements of clauses (1) and (2) of this section, Contractor shall within five (5) days
thereafter substitute another bond and surety, both of which shall be acceptable to the
City.

Retention: The Owner will deduct money from the partial payments in amounts
considered necessary to protect the interest of the Owner and will retain this money until
after completion of the entire contract. The amount to be retained from partial payments will
be five (5) percent of the value of the completed work, and not greater than five (5) percent
of the amount of the Contract. When the retainage has reached five (5) percent of the
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amount of the Contract no further retainage will be made and this amount will be retained
until such time as final payment is made.

Liquidated Damages for Failure to Enter Into Contract: Should the Successful Bidder
fail or refuse to enter into the Contract within ten Calendar Days from the issuance of the
Notice of Award, the City shall be entitled to collect the amount of such Bidder's Bid
Guaranty as Liquidated Damages, not as a penalty but in consideration of the mutual
release by the City and the Successful Bidder of all claims arising from the City’s
issuance of the Notice of Award and the Successful Bidder’s failure to enter into the
Contract and the costs to award the Contract to any other Bidder, to readvertise, or
otherwise dispose of the Work as the City may determine best serves its interest.

Liquidated Damages for Failure to Meet Project Completion Schedule: If the
Contractor does not achieve Final Completion by the required date, whether by neglect,
refusal or any other reason, the parties agree and stipulate that the Contractor shall pay
liquidated damages to the City for each such day that final completion is late. As provided
elsewhere, this provision does not apply for delays caused by the City. The date for Final
Completion may be extended in writing by the Owner.

The Contractor agrees that as a part of the consideration for the City’s awarding of this
Contract liquidated damages in the daily amount of $350.00 is reasonable and necessary
to pay for the actual damages resulting from such delay. The parties agree that the real
costs and injury to the City for such delay include hard to quantify items such as:
additional engineering, inspection and oversight by the City and its agents; additional
contract administration; inability to apply the efforts of those employees to the other work
of the City; perceived inefficiency of the City; citizens having to deal with the construction
and the Work, rather than having the benefit of a completed Work, on time;
inconvenience to the public; loss of reputation and community standing for the City during
times when such things are very important and very difficult to maintain.

The Contractor must complete the Work and achieve final completion included under the
Bid Schedule in the number of consecutive calendar days after the City gives is written
Notice to Proceed. When the Contractor considers the entire Work ready for its intended
use, Contractor shall certify in writing that the Work is substantially complete. In addition
to the Work being substantially complete, Final Completion date is the date by which the
Contractor shall have fully completed all clean-up, and all items that were identified by
the City in the inspection for final completion. Unless otherwise stated in the Special
Conditions, for purposes of this liquidated damages clause, the Work shall not be
finished and the Contract time shall continue to accrue until the City gives its written Final
Acceptance.

If the Contractor shall fail to pay said liquidated damages promptly upon demand thereof
after having failed to achieve Final Completion on time, the City shall first look to any
retainage or other funds from which to pay said liquidated damages; if retainage or other
liquid funds are not available to pay said liquidated damages amounts, the Surety on the
Contractor’s Performance Bond and Payment Bond shall pay such liquidated damages.
In addition, the City may withhold all, or any part of, such liquidated damages from any
payment otherwise due the Contractor.
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Liquidated damages as provided do not include any sums to reimburse the City for extra
costs which the City may become obligated to pay on other contracts which were delayed
or extended because of the Contractor’s failure to complete the Work within the Contract
Time. Should the City incur additional costs because of delays or extensions to other
contracts resulting from the Contractor’s failure of timely performance, the Contractor
agrees to pay these costs that the City incurs because of the Contractor’s delay, and
these payments are separate from and in addition to any liquidated damages.

The Contractor agrees that the City may use its own forces or hire other parties to obtain
Substantial or Final Completion of the work if the time of completion has elapsed and the
Contractor is not diligently pursuing completion. In addition to the Liquidated Damages
provided for, the Contractor agrees to reimburse the City for all expenses thus incurred.

Contingency/Force Account: Contingency/Force Account work will be authorized by
the Owner’s Project Manager and is defined as minor expenses to cover miscellaneous
or unforeseen expenses related to the project. The expenses are not included in the
Drawings, Specifications, or Scope of Work and are necessary to accomplish the scope
of this contract. Contingency/Force Account Authorization will be directed by the Owner
through an approved form. Contingency/Force Account funds are the property of the
Owner and any Contingency/Force Account funds, not required for project completion,
shall remain the property of the Owner. Contractor is not entitled to any
Contingency/Force Account funds, that are not authorized by Owner or Owner’s Project
Manager.

Protection of Persons & Property: The Contractor shall comply with all applicable
laws, ordinances, rules, regulations and orders of any public authority having jurisdiction
for the safety of persons or property or to protect them from damage, injury or loss.
Contractor shall erect and maintain, as required by existing safeguards for safety and
protection, and all reasonable precautions, including posting danger signs or other
warnings against hazards promulgating safety regulations and notifying owners and
users of adjacent utilities. When or where any direct or indirect damage or injury is done
to public or private property by or on account of any act, omission, neglect, or misconduct
by the Contractor in the execution of the work, or in consequence of the non-execution
thereof by the Contractor, he shall restore, at his own expense, such property to a
condition similar or equal to that existing before such damage or injury was done, by
repairing, rebuilding, or otherwise restoring as may be directed, or it shall make good
such damage or injury in an acceptable manner.

Changes in the Work: The Owner, without invalidating the contract, may order changes
in the work within the general scope of the contract consisting of additions, deletions or
other revisions, the contract sum and the contract time being adjusted accordingly. All
such changes in the work shall be authorized by Change Order and shall be executed
under the applicable conditions of the contract documents. A Change Order is a written
order to the Contractor signed by the Owner issued after the execution of the contract,
authorizing a change in the work or an adjustment in the contract sum or the contract
time. The contract sum and the contract time may be changed only by Change Order.

Claims for Additional Cost or Time: If the Contractor wishes to make a claim for an
increase in the contract sum or an extension in the contract time, he shall give the Owner
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2.32.

2.33.

2.30.

2.31.

2.32.

written notice thereof within a reasonable time after the occurrence of the event giving
rise to such claim. This notice shall be given by the Contractor before proceeding to
execute the work, except in an emergency endangering life or property in which case the
Contractor shall precede in accordance with the regulations on safety. No such claim
shall be valid unless so made. Any change in the contract sum or contract time resulting
from such claim shall be authorized by Change Order.

Minor Changes in the Work: The Owner shall have authority to order minor changes
in the work not involving an adjustment in the contract sum or an extension of the contract
time and not inconsistent with the intent of the contract documents.

Field Orders: The Owner may issue written Field Orders which interpret the Contract
Documents in accordance with the specifications, or which order minor changes in the
work in accordance with the agreement, without change in the contract sum or time. The
Contractor shall carry out such Field Orders promptly.

Uncovering & Correction of Work: The Contractor shall promptly correct all work
rejected by the Owner as defective or as failing to conform to the contract documents
whether observed before or after substantial completion and whether or not fabricated
installed or competed. The Contractor shall bear all costs of correcting such rejected
work, including the cost of the Owner’s additional services thereby made necessary. If
within one (1) year after the date of completion or within such longer period of time as
may be prescribed by law or by the terms of any applicable special guarantee required
by the contract documents, any of the work found to be defective or not in accordance
with the contract documents, the Contractor shall correct it promptly after receipt of a
written notice from the Owner to do so unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice
promptly after discover of condition. All such defective or non-conforming work under
the above paragraphs shall be removed from the site where necessary and the work
shall be corrected to comply with the contract documents without cost to the Owner. The
Contractor shall bear the cost of making good all work of separate Contractors destroyed
or damaged by such removal or correction. If the Owner prefers to accept defective or
non-conforming work, he may do so instead of requiring its removal and correction, in
which case a Change Order will be issued to reflect an appropriate reduction in the
payment or contract sum, or, if the amount is determined after final payment, it shall be
paid by the Contractor.

Amendment: No oral statement of any person shall modify or otherwise change, or
affect the terms, conditions or specifications stated in the resulting contract. All
amendments to the contract shall be made in writing by the Owner.

Assignment: The Contractor shall not sell, assign, transfer or convey any contract
resulting from this IFB, in whole or in part, without the prior written approval from the
Owner.

Compliance with Laws: Bids must comply with all Federal, State, County and local
laws governing or covering this type of service and the fulfilment of all ADA (Americans
with Disabilities Act) requirements.
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2.34.

2.35.

2.36.

2.37.

2.38.

2.39.

2.40.

Confidentiality: Allinformation disclosed by the Owner to the Contractor for the purpose
of the work to be done or information that comes to the attention of the Contractor during
the course of performing such work is to be kept strictly confidential.

Conflict of Interest: No public official and/or City/County employee shall have interest
in any contract resulting from this IFB.

Contract Termination: This contract shall remain in effect until any of the following
occurs: (1) contract expires; (2) completion of services; (3) acceptance of services or, (4)
for convenience terminated by either party with a written Notice of Cancellation stating
therein the reasons for such cancellation and the effective date of cancellation.

Employment Discrimination: During the performance of any services per agreement
with the Owner, the Contractor, by submitting a Bid, agrees to the following conditions:

2.36.1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex, age, handicap, or national
origin except when such condition is a legitimate occupational qualification
reasonably necessary for the normal operations of the Contractor. The
Contractor agrees to post in conspicuous places, visible to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2.36.2. The Contractor, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, shall state that such Contractor is an Equal
Opportunity Employer.

2.36.3. Notices, advertisements, and solicitations placed in accordance with federal
law, rule, or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.

Affirmative Action: In executing a Contract with the City, the Contractor agrees to
comply with Affirmative Action and Equal Employment Opportunity regulations presented
in the General Contract Conditions.

Immigration Reform and Control Act of 1986 and Immigration Compliance: The
Offeror certifies that it does not and will not during the performance of the contract employ
illegal alien workers or otherwise violate the provisions of the Federal Immigration
Reform and Control Act of 1986 and/or the immigration compliance requirements of State
of Colorado C.R.S. § 8-17.5-101, et.seq. (House Bill 06-1343).

Ethics: The Contractor shall not accept or offer gifts or anything of value nor enter into
any business arrangement with any employee, official, or agent of the Owner.

Failure to Deliver: In the event of failure of the Contractor to deliver services in
accordance with the contract terms and conditions, the Owner, after due oral or written
notice, may procure the services from other sources and hold the Contractor responsible
for any costs resulting in additional purchase and administrative services. This remedy
shall be in addition to any other remedies that the Owner may have.
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Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the
contract shall not be construed as a waiver of any such provisions. Such failure to
enforce shall not affect the validity of the contract or any part thereof or the right of the
Owner to enforce any provision at any time in accordance with its terms.

Force Majeure: The Contractor shall not be held responsible for failure to perform the
duties and responsibilities imposed by the contract due to legal strikes, fires, riots,
rebellions, and acts of God beyond the control of the Contractor, unless otherwise
specified in the contract.

Independent Contractor: The Contractor shall be legally considered an Independent
Contractor and neither the Contractor nor its employees shall, under any circumstances,
be considered servants or agents of the Owner. The Owner shall be at no time legally
responsible for any negligence or other wrongdoing by the Contractor, its servants, or
agents. The Owner shall not withhold from the contract payments to the Contractor any
federal or state unemployment taxes, federal or state income taxes, Social Security Tax
or any other amounts for benefits to the Contractor. Further, the Owner shall not provide
to the Contractor any insurance coverage or other benefits, including Workers'
Compensation, normally provided by the Owner for its employees.

Nonconforming Terms and Conditions: A bid that includes terms and conditions that
do not conform to the terms and conditions of this Invitation for Bid is subject to rejection
as non-responsive. The Owner reserves the right to permit the Contractor to withdraw
nonconforming terms and conditions from its bid prior to a determination by the Owner
of non-responsiveness based on the submission of nonconforming terms and conditions.

Items for non-responsiveness may include, but not be limited to:
a. Submission of the Bid on forms other than those supplied by the City;

b. Alteration, interlineation, erasure, or partial detachment of any part of the forms
which are supplied herein;

C. Inclusion of unauthorized additions conditional or alternate Bids or irregularities
of any kind which may tend to make the Bid incomplete, indefinite, or ambiguous
as to its meaning;

d. Failure to acknowledge receipt of any or all issued Addenda;

e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay
item listed except in the case of authorized alternative pay items;

f. Failure to list the names of Subcontractors used in the Bid preparation as may be
required in the Solicitation Documents;

g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each
item does not reasonably carry its own proportion of cost or which contains
inadequate or unreasonable prices for any item;
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h. Tying of the Bid with any other bid or contract; and
i. Failure to calculate Bid prices as described herein.

Evaluation of Bids and Offeors: The Owner reserves the right to:
- reject any and all Bids,
- waive any and all informalities,
- negotiate final terms with the Successful Bidder, and
- disregard any and all nonconforming, nonresponsive or conditional Bids.

Discrepancies between words and figures will be resolved in favor of words. Discrepancies
between Unit Prices and Extended Prices will be resolved in favor of the Unit Prices.
Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. The corrected extensions and totals will
be shown in the tabulation of Bids.

The Owner may consider the qualifications and experience of Subcontractors and other
persons and organizations (including those who are to furnish the principal items of material
or equipment) proposed for those portions of the work as to which the identity of
Subcontractors and other persons and organizations must be submitted. Operating costs,
maintenance considerations performance data, and guarantees of materials and
equipment may also be considered by the Owner.

The Owner will conduct such investigations as deemed necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications and financial ability
of the Offeror, proposed Subcontractors and other persons and organizations to do the
Work in accordance with the Contract Documents to the City's satisfaction within the
Contract Time.

The Offeror shall furnish the Owner all information and data requested by the Owner to
determine the ability of the Offeror to perform the Work. The Owner reserves the right to
reject the Bid if the evidence submitted by, or investigation of such Offeror fails to satisfy
the Owner that such Offeror is properly qualified to carry out the obligations of the Contract
and to complete the Work contemplated therein.

By submitting a Bid, each Offeror authorizes the Owner to perform such investigation of the
Offeror as the Owner deems necessary to establish the responsibility, qualifications and
financial ability of the Offeror and, by its signature thereon, authorizes the Owner to obtain
reference information concerning the Offeror and releases the party providing such
information and the Owner from any and all liability to the Offeror as a result of such
reference information so provided.

The Owner reserves the right to reject the Bid of any Offeror who does not pass any
evaluation to the Owner’s satisfaction.

If the Contract is to be awarded, it will be awarded to the Offeror who, by evaluation, the
Owner determines will best meet the Owner's interests.
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2.50.
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The Owner reserves the right to accept or reject the Work contained in any of the Price Bid
Schedules or alternates, either in whole or in part.

Award of Contract: Unless otherwise indicated, a single award will be made for all the
bid items in an individual bid schedule. In the event that the Work is contained in more
than one Bid Schedule, the City may award Schedules individually or in combination. In
the case of two Bid Schedules which are alternative to each other, only one of such
alternative Schedules will be awarded. Within forty-five (45) Calendar Days of Bid
Opening, the City will issue a Notice of Award to the Successful Bidder which will be
accompanied by four (4) unsigned copies of the Contract and the Performance and
Payment Bond forms. Within ten (10) Calendar Days thereafter, the Successful Bidder
shall sign and deliver four (4) copies of the Contract, Performance Bond, Payment Bond
and Certificates of Insurance to the City. Within ten (10) Calendar Days thereafter, the
City will deliver two (2) fully executed counterparts of the Contract to the Contractor. No
contract shall exist between the Successful Bidder and the City and the Successful
Bidder shall have no rights at law or in equity until the Contract has been duly executed
by the City.

The Successful Bidder’s failure to sign and submit a Contract and other documents set
forth in this Paragraph within the prescribed time shall be just cause of annulment of the
award, and forfeiture of the Bid Guaranty. The award of Contract may then be made to
the next qualified Bidder in the same manner as previously prescribed.

Ownership: All plans, prints, designs, concepts, etc., shall become the property of the
Owner.

Oral Statements: No oral statement of any person shall modify or otherwise affect the
terms, conditions, or specifications stated in this document and/or resulting agreement.
All modifications to this request and any agreement must be made in writing by the
Owner.

Patents/Copyrights: The Contractor agrees to protect the Owner from any claims
involving infringements of patents and/or copyrights. In no event shall the Owner be
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s)
infringement. Patent/copyright infringement shall null and void any agreement resulting
from response to this IFB.

Remedies: The Contractor and Owner agree that both parties have all rights, duties,
and remedies available as stated in the Uniform Commercial Code.

Venue: Any agreement as a result of responding to this IFB shall be deemed to have
been made in, and shall be construed and interpreted in accordance with, the laws of the
City of Grand Junction, Mesa County, Colorado.

Expenses: Expenses incurred in preparation, submission and presentation of this IFB
are the responsibility of the company and cannot be charged to the Owner.



2.53.

2.54.

2.55.

2.56.

Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity
pursuant to Colorado State Law as a defense to any action arising in conjunction to this
agreement.

Non-Appropriation of Funds: The contractual obligation of the Owner under this
contract is contingent upon the availability of appropriated funds from this fiscal year
budget as approved by the City Council or Board of County Commissioners from this
fiscal year only. State of Colorado Statutes prohibit obligation of public funds beyond the
fiscal year for which the budget was approved. Anticipated expenditures/obligations
beyond the end of the current Owner’s fiscal year budget shall be subject to budget
approval. Any contract will be subject to and must contain a governmental non-
appropriation of funds clause.

Cooperative Purchasing: Purchases as a result of this solicitation are primarily for the
City/County. Other governmental entities may be extended the opportunity to utilize the
resultant contract award with the agreement of the successful provider and the
participating agencies. All participating entities will be required to abide by the
specifications, terms, conditions and pricings established in this Bid. The quantities
furnished in this bid document are for only the City/County. It does not include quantities
for any other jurisdiction. The City or County will be responsible only for the award for
its jurisdiction. Other participating entities will place their own awards on their respective
Purchase Orders through their purchasing office or use their purchasing card for
purchase/payment as authorized or agreed upon between the provider and the individual
entity. The City/County accepts no liability for payment of orders placed by other
participating jurisdictions that choose to piggy-back on our solicitation. Orders placed by
participating jurisdictions under the terms of this solicitation will indicate their specific
delivery and invoicing instructions.

Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to be
employed on public works. Contractor shall, upon reasonable notice provided by the
Owner, permit the Owner to inspectdocumentation of identification and
residency required by C.R.S. §8-17-101(2)(a). If Contractor claims it is entitled to a
waiver pursuant to C.R.S. §8-17-101(1), Contractor shall state that there is insufficient
Colorado labor to perform the work such that compliance with Article 17 would create an
undue burden that would substantially prevent a project from proceeding to completion,
and shall include evidence demonstrating the insufficiency and undue burden in its
response.

Unless expressly granted a waiver by the Owner pursuant to C.R.S. §8-17-101(1),
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8,
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public
works. Contractor shall, upon reasonable notice provided by the Owner, permit the
Owner to inspect documentation of identification and residency required by C.R.S. §8-
17-101(2)(a).

2.56.1. "Public project” is defined as:
(a) any construction, alteration, repair, demolition, or improvement of any land,
building, structure, facility, road, highway, bridge, or other public
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3.2.

improvement suitable for and intended for use in the promotion of the public
health, welfare, or safety and any maintenance programs for the upkeep of
such projects

(b) for which appropriate or expenditure of moneys may be reasonably expected
to be $500,000.00 or more in the aggregate for any fiscal year

(c) except any project that receives federal moneys.

3. Statement of Work/Specifications

GENERAL: The work request is for improvements to selected roads within the City of
Grand Junction. The improvements will include mill and fill operations, concrete removal
and replacement, and shoulder improvements.

PROJECT DESCRIPTION: PROJECT DESCRIPTION: The project includes
approximately 85,179 square yards of asphalt milling, a 1%z inch to 3 inch overlay of hot
mix asphalt utilizing approximately 12,495 tons of grading SX 75 (PG 76-28), and
approximately 7,631 tons of grading SX 75 (PG 64-22), and 13,640 SY of shoulder
widening (bike lanes on River Road), 312 square yards of PCCP, 32 square yards of
concrete driveway replacement, 6 square yards of concrete sidewalk replacement, and
2,331 linear feet of curb and gutter replacement on existing streets within the City of
Grand Junction. All dimensions and scope of work should be verified by Contractors
prior to submission of bids.

3.3. SPECIAL CONDITIONS & PROVISIONS:

3.3.1 Mandatory Pre-Bid Meeting: Prospective bidders are required to attend a

mandatory pre-bid meeting on March 9, 2018 at 10:30am. Meeting location shall
be in the City Hall Auditorium, located at 250 N. 5" Street, Grand Junction, CO. The
purpose of this visit will be to inspect and to clarify the contents of this Invitation for
Bids (IFB).

3.3.2 QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF WORK:

Duane Hoff Jr., Senior Buyer
City of Grand Junction
duaneh@gjcity.org

3.3.2 Project Manager: The Project Manager for the Project is Eric Mocko, Project Engineer,

who can be reached at (970)256-4017. During Construction, all notices, letters,
submittals, and other communications directed to the City shall be addressed and
mailed or delivered to:

City of Grand Junction

Department of Public Works and Planning
Attn: Eric Mocko, Project Manager

250 North Fifth Street

Grand Junction, CO 81501

3.3.3 Affirmative Action: The Contractor is not required to submit a written Affirmative

Action Program for the Project.
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3.3.5

3.3.6

3.3.7

3.3.8

Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,
equipment, supplies, materials, freight (F.O.B. Destination — Freight Pre-paid and
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and
full-time inspection costs, and all other costs related to the successful

completion of the project.

The Owner shall not pay nor be liable for any other additional costs including but not
limited to: taxes, shipping charges, insurance, interest, penalties, termination
payments, attorney fees, liquidated damages, etc.

Freight/Shipping: All freight/shipping shall be F.O.B. Destination — Freight
Pre-Paid and Allowed to the project site(s), Grand Junction, CO.

Contractor must meet all federal, state, and local rules, regulations, and
requirements for providing such services.

Contract: A binding contract shall consist of: (1) the IFB and any amendments
thereto, (2) the bidder’s response (bid) to the IFB, (3) clarification of the bid, if
any, and (4) the City’s Purchasing Department’s acceptance of the bid by
“Notice of Award” or by “Purchase Order”. All Exhibits and Attachments included
In the IFB shall be incorporated into the contract by reference.

A. The contract expresses the complete agreement of the parties and,
performance shall be governed solely by the specifications and requirements
contained therein.

B. Any change to the contract, whether by modification and/or supplementation,
must be accomplished by a formal contract amendment signed and approved by
and between the duly authorized representative of the bidder and the City
Purchasing Division or by a modified Purchase Order prior to the effective date of
such modification. The bidder expressly and explicitly understands and agrees
that no other method and/or no other document, including acts and oral
communications by or from any person, shall be used or construed as an
amendment or modification to the contract.

Time of Completion: The scheduled time of Completion for the Project is 90
Calendar Days from the starting date specified in the Notice to Proceed.

Completion is achieved when site cleanup and all punch list items (resulting from the
final inspection) have been completed. Completion shall have the meaning set forth
in Article I, Section 3 (Definitions and Terms) of the General Contract Conditions.

Working Days and Hours: The working days and hours shall be as stated in the
General Contract Conditions or as mutually agreed upon in the preconstruction
meeting with the following exception:

The following streets shall have all work performed between the hours of 9:00 PM to
6:00 AM:

e Rim Rock Avenue — Base Rock Street to I-70B



Base Rock Street — American Way to Rim Rock Avenue
Bogart Lane — Independent Avenue to Rim Rock Avenue

No Traffic control shall be in place, other than prestaging, prior to 9:00 PM and all
traffic control shall be removed prior to 6:00 AM. In the event that traffic control is
not removed by the time set above the contractor shall be subjected to a $500/hour
penalty.

3.3.9 Licenses and Permits: Contractor is responsible for obtaining all necessary
licenses and permits required for Construction, at Contractors expense. See
Section 2.12. Contractor shall supply to Owner all copies of finalized permits.

3.3.10 Permits: The following permits are required for the Project and will be obtained
by the City at no cost to the Contractor:

None

The following permits are required for the Project and shall be obtained and paid for
by the Contractor, with the costs included in the total bid price for the Project:

CDOT Permits for 7t Street (Ute to Pitkin) and G Road Crossing (I-70B)
UPRR Permits for River Road Crossing, G Road Crossing, and 7" Street
Crossing. Maintenance Consent Letters have been obtained by the City at
these locations. The Contractor will be required to execute the Right of Entry
Agreement associated with these letters. See Appendix C.

The work along the 4" Avenue railway will not require a permit, but will require
coordination (by the Contractor) with UPRR.

3.3.11 City Furnished Materials: The City will furnish the following materials for the
Project:

Door-hanger notices informing residents of the upcoming overlay work,
planned dates of the work, and parking restrictions. These shall be hung on
doors at least two, but not more than 7 days prior to the work at each location.
In the event that door hangers are not distributed as per these special
conditions and a vehicle needs to be removed from the project site the
Contractor shall be responsible for the costs associated with the relocation of
the vehicle.

Damaged or outdated manhole ring and covers and Water Valve boxes and
lids that need to be replaced. The City will furnish the above mentioned. The
Contractor shall be responsible for picking up the materials from Castings Inc.

3.3.12 Project Newsletters: A newsletter for the Project will be prepared and
distributed by the City. It will include general information about the Project including
interruptions in utility services, street closures, parking restrictions, project schedule,
and the names and telephone numbers of the contacts for the City and Contractor.
The newsletter will be mailed approximately one week before the Contractor
commences work.

The Contractor will be responsible for notifying all businesses and / or residents
located adjacent to the work. Door hanger notifications shall be distributed at least
two (2) working days prior to the day the work is scheduled to begin.



3.3.13 Project Sign: Project signs, if any, will be furnished and installed by the City.

3.3.14 Authorized Representatives of the City: Those authorized to represent the
City shall include Purchasing Agent, Engineers, and Inspectors employed by the
City, only.

3.3.15 Stockpiling Materials and Equipment: All stockpiling/storage shall be in
accordance with General Contract Condition Section 51.

When approved by the Project Engineer, the Contractor may stockpile and store
materials and equipment within public right-of-way. The Contractor shall be
responsible for obtaining written permission to use private property for storage of
materials and equipment. Copies of the above-mentioned agreements shall be
submitted to the Project Engineer prior to use of the property.

3.3.16 Traffic Control: The Contractor shall provide and maintain traffic control in
accordance with the approved Traffic Control Plan and the Manual on Uniform
Traffic Control Devices. A Traffic Control Plan shall be prepared by the Contractor
and reviewed by the City two days prior to the pre-construction meeting.
Traffic control will be paid as lump sum and shall include all associated signs, cones,
traffic control supervisor, assistant to the traffic control supervisor, set up and tear
down.

3.3.17 Clean-Up: The Contractor is responsible for cleaning up all loose materials that
have been deposited or swept into gutters, and onto sidewalks and driveways as a
result of sidewalk operations. The costs for all clean-up work shall be considered
incidental and will not be paid for separately.

3.3.18 Quality Control Testing: Supplier shall perform Quality Control (QC) testing on the
Asphalt. The Contractor shall provide QC throughout the Contract, with the use of
his/her own QC Technicians or the use of a certified laboratory. In accordance with
Section 401.06.3 of the City of Grand Junction Standard Specifications for Road and
Bridge Construction, results of all QC tests shall be submitted to the Project Engineer
and the City’s Quality Assurance (QA) Technician within 4 hours of the time of
sampling. Failure to do so may require that paving be suspended until all sampling
results have been received, reviewed, and approved. The Contractor shall supply QC
Lab personnel for night work for comparison of test data. If lab personnel is not
supplied paving operations will be suspended until one is available. QC Field
personnel shall remain on site during the duration of the paving operation or until in-
place density are met.

The Contractor/Supplier shall perform QC testing on all concrete. The City will
perform QA testing for concrete.

The Contractor, at their own discretion, may elect to forgo the soils QC field testing

(in-place soils density) for placement of Embankment and Aggregate Base Course.
QA testing for these items will be performed by the City, and laboratory results for
submittal purposes will be provided by the contractor. However, if a sufficient number
of failed test results are observed by the City and/or it's QA testing representatives,



3.3.19

3.3.20

3.3.21

3.3.22

3.3.23

3.3.24

3.3.25

written notification will be provided to the contractor, and back payment to the City for
failed location re-tests will be required..

Schedule of Submittals: Contractor shall deliver these submittals at least two
days prior to the pre-construction meeting:
e Traffic Control Plans
Project Schedule
Hourly rate tables for Labor and Equipment to be used on this project
Asphalt Mix Designs for SX mix.
Concrete Mix Designs for PCCP and Structural Concrete
Tack Coat
Emulsified Asphalt

Special Equipment: The paver shall be equipped with a 40’ ski on any street
segment longer than 600 lineal feet of continuous pavement. Unless otherwise
approved by the Engineer or his representative. Auger extensions shall be used
when the screed is extended to a width greater than two feet beyond the auger. The
auger extensions shall be installed to ensure a constant head of material.

Asphalt Material Transfer Vehicle: The contractor shall use a materials transfer vehicle
in conjunction with belly dump to reduce irregularities in the paving. On the following
street sections:

-River Road — 24 Road to West Property Line of Persigo WWTP

Arterial and Collector Streets: All paving shall be completed a maximum of 7
calendar days after the milling at ALL locations.

Excess Material: All excess materials shall be disposed in accordance with General
Contract Condition Section 50. All millings shall be delivered to City Shops,
Riverside Yard, and become the property of the City of Grand Junction.

Asphalt Paper Joints: The Contractor shall install asphalt paper joints at all locations
where milling the roadway creates a vertical edge greater than 1” in height in the
direction of travel. The paper joints shall be installed immediately following milling
operations. The asphalt used in the paper joint shall be removed prior to placing the
overlay. The cost of the paper joints shall be included in the unit price for the asphalt
items and will not be measured or paid for separately.

Existing Utilities and Structures: Utilities were not potholed during design of this
project. The location of existing utilities and structures shown on the Plans is
approximate with the information gathered during design. It is the responsibility of the
Contractor to pothole/locate and protect all structures and utilities in accordance with
General Contract Condition Section 37.

Incidental Items: Any item of work not specifically identified or paid for directly, but
which is necessary for the satisfactory completion of any paid items of work, will be
considered as incidental to those items, and will be included in the cost of those items.
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3.3.27

3.3.28

3.3.29

3.3.30

3.3.31

3.3.32

3.3.33

3.3.34

Tack Coat: Tack Coat will be required between the existing asphalt and the leveling
asphalt, existing asphalt and new overlay, and between leveling asphalt and new
overlay asphalt. The tack coat shall meet the requirements of Section 407 of the
Standard Specifications for Road and Bridge Construction. The cost of the tack coat
will be considered incidental to the work and will not be paid for separately.

Milling at Drainage Inlets: \WWhen milling adjacent to inlets that have a concrete edge
protruding into the street, it shall be the Contractor’s responsibility to provide an
approved marker or barricade to protect vehicle tires from damage until the overlay
is placed. It shall be the Contractors responsibility to ensure millings, tack coat
and/or HMA do not enter the storm drain system.

Painted Lane Lines: The Contractor shall be responsible for recording the location
of all existing striping, and shall place longitudinal paving joints on or immediately
adjacent to said striping.

Temporary Pavement Marking Tape: The Contractor shall be responsible for
furnishing and placing temporary pavement marking tape in the event that existing
stripes were removed during milling operation. The Contractor shall be responsible
for furnishing and placing temporary pavement marking tape prior to the final roller
pass. Pavement marking tape shall be placed on the seams of the new asphalt as
determined by the record of existing striping. The cost of the marking tape and labor
to install will be considered incidental to the work and will not be paid for separately.

Transverse Milling: Butt joints (Transverse Milling) shall be placed in all locations
where new asphalt will be joined to existing pavement. The location and width of all
butt joints will be designated by the Project Engineer or his representative.

Pavement Cross Slope: Each paving machine shall be equipped with a 4’ carpenters
level. On those occasions when the paving foreman determines that an existing
street has little or no cross slope, the Contractor shall advise the Engineer of his
observations rather than overlaying the street as is. The Engineer or his
representative will then determine how best to correct the inadequate cross slope.

Payment for Hot Mix Asphalt: The Contractor is reminded that Section 401.07.1 of
the City of Grand Junction Standard Specifications for Road and Bridge Construction
will be used to determine Pay Factors for calculating the basis of payment for Hot
Bituminous Pavement.

Manholes and Water Valves: It shall be the contractors’ responsibility to accurately
record and adjust all manholes, valve boxes and survey monuments final grade. In
the event that a utility is paved over it shall be the contractors’ responsibility to expose
and adjust to final grade within 2 days. In all other cases utilities shall be raised to
final grade within 7 days after completion of paving street segment, and shall be the
contractors’ responsibility to expose the affected utility during the event of an
emergency.

Survey: The Contractor shall give the City survey crew a minimum of 72 hours’ notice
for all requested survey.



3.3.35 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters: The existing
sidewalks, pans, fillets, curb and gutter are in good serviceable condition. In most
instances the installation of new sidewalk and pavement will be adjacent to existing
concrete. The Contractor will need to protect all concrete adjacent to construction. If
the concrete is damaged during construction the Contractor will be responsible for its
replacement at no cost to the City. The Contractor, the City Project Inspector, and/or
the City Project Engineer/Manager will walk and record any concrete that is deemed
to be damaged before construction has started.

3.3.36 Materials: In the event that excavation of the manholes grade rings are disturbed or

removed and replaced due to damage the Contractor is instructed to follow these
guidelines:

The annular area beneath the bottom of the uppermost grade ring shall either be
filled with a self-consolidating material, i.e. %" screened rock or engineer
approved equal or shall be completely filled with Quikrete’s Rapid Road Repair
or Engineer approved equal. No other means will be considered.

3.3.37 Work By Others / Coordination

The following locations will have sanitary sewer work completed as part of the 2017
Sewer Line replacement project:

e 10" Street — Manhole replacement and Service Line installations
e 7" Street - Manhole replacement and Service Line installations

e Horizon Drive - Manhole replacement and Service Line installations (Ute
Water and City)

It is anticipated that this work will be completed, with some coordination, prior to the
overlays starting. In the event that this work is not completed the contractor or the
City may opt for a revised start date.

3.4. SCOPE OF WORK:

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION:

The City of Grand Junction Standard Specifications for Road and Bridge Construction
are hereby modified or supplemented for this Project by the following modifications to The
Standard Specifications for Road and Bridge Construction, State Department of Highways,
Division of Highways, State of Colorado:

SP-1  SECTION 202 — REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Section 202 of the Standard Specifications is hereby revised for this project as follows:

Section 202.07, shall include the following:

All concrete removal required for installation of new will be considered incidental and will
not be measured or paid for separately.



Section 210.10, Adjust Structure, shall include the following:

(1)

(2)

The following shall apply to adjusting manhole rings in traveled through lanes:

(a) Manholes shall be paved over during the overlay. Sand or paper will be
used to prevent the asphalt from adhering to the manhole cover. After
paving, the manhole ring shall be adjusted to grade by the use of concrete
grade rings. The cut area around the manhole shall then be patched with
Grading-SX, Hot Mix Asphalt to the same thickness as the adjacent
pavement. When adjusting the manhole ring to match the cross slope of the
street, the Contractor shall fill the space between the concrete grade ring
and the cast iron ring with Rapid Road Repair or Engineer approve equal. In
the event that grade rings are removed and or replaced as part of the
adjustment the contractor shall fill the annular area below the uppermost
grade ring with a self-consolidating media such as 3/4” washed rock or
completely fill the area with Rapid Road Repair or Engineer approved equal.

(b) Manhole adjustment tolerance: all manholes adjusted as part of this project
shall meet the following criteria: level with the adjacent asphalt or (—)1/8”.
Manholes set outside of this tolerance will be rejected.

Valve boxes can be adjusted by the use of cast iron valve box extensions or by digging
the valve box out after paving and raising the existing box. After adjusting the height of
the valve box, the area around the valve box shall be filled with Grading-SX, Hot Mix
Asphalt to the same thickness as the adjacent pavement. Water valve tolerance will be
the same as section 1 b with the exception of () 74’

Subsection 202.12, shall include the following:

Locations of saw cuts shall be determined and directed by the Construction Inspector or
the Engineer. Saw cuts shall be incidental to work.

SP-2 SECTION 203 — EXCAVATION AND EMBANKMENT

Section 203 of the Standard Specifications is hereby revised for this project as follows:

Section 203.03 shall include the following:

Unclassified Excavation shall consist of the materials removed (generally the eastern
sections of River Road) to facilitate the construction of the shoulder widening (New
bike lanes) on River Road. It is anticipated that these removed materials will be
generally suitable for placement as part of the new embankment sections on River
Road (generally the western section), and will be paid for as cubic yards completed in
place per plan. All placed embankment material shall be free of trash and organic
materials. Any unsuitable materials identified by the contractor and/or representative
of the City shall be brought to the attention of the Project Engineer and, once
confirmed by the Engineer, will be considered excess materials incidental to this pay
item.



Note: The Engineer estimates the materials cut from the east sections of River Road will
generate approximately 3,970 cubic yards of material.

Section 203.07 shall be revised, where applicable, to include the following:

Soil embankment materials shall be tested for compaction. Materials classified as
AASHTO A-1 through A-4 soils shall be compacted at + 2 percent of Optimum
Moisture Content (OMC) and to at least 95 percent of the maximum dry density
determined in accordance with AASHTO T 180. Materials classified as AASHTO A-5
through A-7 Materials shall be compacted at a moisture content ranging from minus 1
percent to plus 3 percent of OMC and to at least 95 percent of the maximum dry
density determined in accordance with AASHTHO T 99.

Section 203.14 shall include the following:
Payment for work shall be made under Excavation and Embankment and will be
measured by cubic yard placed and compacted per plan. Unsuitable material generated

from utility construction will not be measured or paid for separately and shall be
stockpiled on site in designated area.

Pay Item Pay Unit
Excavation and Embankment CY

SP-3 SECTION 304 - AGGREGATE BASE COURSE

Section 304 of the Standard Specifications is hereby revised for this project as follows:

Subsection 304.01 shall include the following:

In areas of asphalt overlay where there is no curb and gutter and/or a drainage pan, the
Contractor shall backfill the shoulder with Class-6 Aggregate Base Course immediately
following the overlay. The shoulder shall have a slope of 12:1 or flatter, and shall extend
a maximum 4’ from the edge of asphalt. The aggregate base course shall be brought
level to the new pavement surface and compacted. An exception to this will be made in
areas where shoulder material would extend into existing yards or landscaping adjacent
to the roadway. In these locations, it will be necessary to provide Materials that match
the existing landscape.

SP-4 BID ADD ALT: SECTION 403 — HOT MIX ASPHALT (GRADING SX-75) (WITH
FIBER)

Section 403 of the Standard Specifications is hereby revised for this project as follows:

In Subsection 403.02 after the first paragraph, add the following paragraphs.

In addition, the Hot Mix Asphalt (Grading SX) (75) (With Fiber) shall include
reinforcement fiber strands with virgin aramids that meet the following requirements:

Property Requirement



Nominal Specific Gravity 09110 1.44
Minimum Length 0.75 inches

Only reinforcing fiber strands that are not detrimental to the pavement will be allowed.
The Contractor shall store and maintain reinforcing fiber strands in accordance with
the manufacturer’'s recommendations and shall ensure that the fiber blend
corresponds with the manufacturer’'s recommendations for the hot mix asphalt
materials being used on the project. The Contractor shall follow the manufacturer's
recommended procedures for placement of fiber strand reinforced warm or hot mix
asphalt pavement.

Acceptable products are:

e ACE FIBERTM,
e FORTA-FI®, or
e An approved equivalent.

The Contractor shall ensure there is a manufacturer’s representative experienced in
incorporating reinforcing fibers and placing fiber reinforced warm or hot mix asphalt
present on the project when placement of the fiber reinforced mix begins. The
manufacturer's representative shall have past experience with fiber reinforced
pavements on the basis of the support of at least three projects previously constructed
in the United States. This representative may be a representative of the fiber supplier,
the asphalt mix designer, or a private consultant, able to provide sufficient
documentation including applicable projects and experience. The representative’s
name, qualifications, and previous experience shall be provided to the Engineer for
approval at least 5 working days before the fiber reinforced paving operation begins.
The representative shall remain on site for the first two days of placing fiber reinforced
pavement, at a minimum, and until an acceptable production sequence is established.
Any changes to the asphalt mix or fiber material beyond the allowed tolerances during
production shall be disclosed by the representative and submitted in writing to the
Engineer by the Contractor as a change in mix design.

The Contractor shall inject reinforcement fiber strands through the Recycled Asphalt
Pavement collar, or prior to the addition of liquid asphalt cement, with a metered
blower system. The Contractor shall ensure that reinforcement fiber strands are
added at the specified rate per the mix design. The Contractor shall ensure that virgin
aramid fibers are introduced at a minimum dosage rate of 2.1 ounces per ton of hot
or warm mix asphalt pavement. If there is evidence of fiber balls at the discharge
chute, the Contractor shall immediately adjust operations according to the
manufacturer's recommendation to correct the problem. The Contractor shall also
remove all observed fiber balls during placement. The Engineer may require the
Contractor to cease operations if fiber balls are present, until a correction plan has
been submitted and approved. Any delays due to shutting down due to the presence
of fiber balls shall be considered non-excusable and non-compensable.

The Contractor shall provide the Engineer with documentation detailing total
reinforcement fiber strands added to the warm or hot mix asphalt at the end of each



day’s production. The documentation shall include total reinforcement fiber strands
added and the percentage of total reinforcing fibers that are virgin aramid fibers.

If the Engineer determines that the hot mix asphalt with fiber is not beneficial to the
project, the Engineer may require the Contractor to cease production of the Hot Mix
Asphalt (Grading SX) (With Fiber) and continue production with Hot Mix Asphalt
(Grading SX) without fiber. If this occurs, there shall be no additional compensation
to the Contractor for the cost of deleting a portion or all of the Hot Mix Asphalt (Grading
SX) (With Fiber) and the mix without fiber will be paid for at original contract unit prices
for the mix and binder, with no adjustment made for the changed quantities. The
Engineer shall not eliminate the requirement for Hot Mix Asphalt with fibers for the
convenience of the Contractor.

Section 403.05 shall include the following:

Pay Iltem Pay Unit
Hot Mix Asphalt (Grading SX) (With Fiber) Ton

Aramid fibers will be paid for separately and shall be quantified as the additional cost
to the base cost (per ton) to produce Hot Mix Asphalt (Grading SX).

SP-5 SECTION 412 — PORTLAND CEMENT CONCRETE PAVEMENT

Section 412 of the Standard Specifications is hereby revised for this project as follows:

Subsection 412.03 shall be revised as follows:

Concrete shall conform to the requirements for Class E unless otherwise specified or
approved.
Subsection 412.13 shall include the following:

Saw cutting of joints will be required.
Subsection 412.24 shall be revised to include the following:

The price per square yard for Place Concrete Pavement shall be full compensation for
all equipment, labor, materials, and incidentals required for the complete installation.
Incidental items include subgrade compaction, cutting and removal of asphalt in areas
where concrete will be installed; removal of existing concrete, removal of existing base
course, disposal of excavated and removed materials; furnishing, placement and
compaction of Class 6 Aggregate Base Course; forming, furnishing and placement,
finishing, curing and protection of the concrete; reinforcing steel and joint filler.

SP-6 _SECTION 601 — STRUCTURAL CONCRETE

Section 601 of the Standard Specifications is hereby revised for this project as follows:

Subsection 601.02, Classification:
CONCRETE SHALL MEET THE FOLLOWING REQUIREMENTS:



4,500 PSI Compressive at 28 Days

6% air £1.5%

Slump 4”, Loads exceeding 4 V2" shall be rejected
Maximum Water Cement Ratio no greater than 0.45.

Subsection 601.06, Batching:
This CDOT Specification has been added to this Project:

The Contractor shall furnish a batch ticket (delivery ticket) with each load for all concrete.
Concrete delivered without a batch ticket containing complete information as specified shall be
rejected. The Contractor shall collect and complete the batch ticket at the placement site and
deliver all batch tickets to the Engineer or his representative at the end of each day. The
Engineer or his representative shall have access to the batch tickets at any time during the
placement. The following information shall be provided on each ticket:

1. Suppliers name and date

2. Truck number

3. Project name and location

4. Concrete class and designation number

5. Cubic yards batched

6. Type brand and amount of each admixture

7. Type, brand, and amount of cement and fly ash
8. Weights of fine and course aggregates

9. Moisture of fine and course aggregates

10. Gallons of batch water

The contractor shall add the following information to the batch ticket at time of placement:

1. Gallons of water added by the truck operator.
2. Number of revolutions of the drum for mixing
3. Discharge time

SP-7 SECTION 608 — CURBS, GUTTERS, SIDEWALKS, AND TRAILS

Section 608 of the Standard Specifications is hereby revised for this project as follows:
Subsections 608.06, Basis of Payment shall include the following:

The Contract Unit Price for the various concrete items shall be full compensation for all
equipment, labor, materials, and incidentals required for the complete installation.
Incidental items include subgrade compaction, cutting and removal of asphalt in areas
where concrete will be installed; removal of existing concrete, removal of existing base
course, disposal of excavated and removed materials; furnishing, placement and
compaction of Class 6 Aggregate Base Course; forming, furnishing and placement,
finishing, curing and protection of the concrete; reinforcing steel and joint filler.

SP-8 SECTION 630 - CONSTRUCTION ZONE TRAFFIC CONTROL

Section 630 of the Standard Specifications are hereby revised for this project as follows:




Subsection 630.09, Traffic Control Plan, shall include the following:

The following guidelines and limitations shall apply to the traffic control:

1. Two way traffic shall be maintained on all streets (unless otherwise
approved).

2. Concrete activities shall be coordinated so that concrete trucks and other
vehicles do not block the traffic lanes.

3. All incidental costs shall be included in the original contract price for the
project. Flagging shall be considered incidental and included in Traffic Control
(Complete in Place).

4. Sidewalks that are obstructed or under construction shall be barricaded, as
required for pedestrian safety.

Subsection 630.14, Method of Measurement, shall include the following:

3.5.

3.6.

3.7.

Distribution of door-hanger notices to all businesses and / or residents located adjacent
to the overlay work will not be paid for separately but shall be included in the pay item for
Traffic Control (Complete in Place). The City will provide the door hangers for distribution.

Attachments:

Appendix A: Project Submittal Form

Appendix B: Individual Street Quantities and Extents
Appendix C: UPRR Maintenance Consent Letters
Appendix D: River Road Standard Cross Section

Contractor Bid Documents: For Contractor's convenience, the following is a list of
forms/items to be submitted with the Contractor's bid response. However, should a
form/item not be listed in this section, but required in the solicitation documents, it is the
Contractor’s responsibility to ensure all forms/items are submitted.

- Contractor’s Bid Form
- Price Bid Schedule

IFB TENTATIVE TIME SCHEDULE:
Invitation For Bids available March 3, 2018
Mandatory Pre-Bid Meeting March 9, 2018
Inquiry deadline, no questions after this date March 14, 2018
Addendum Posted March 16, 2018
Submittal deadline for proposals March 21, 2018
City Council Approval April 4, 2018
Notice of Award & Contract execution April 5, 2018
Bonding & Insurance Cert due April 19, 2018
Preconstruction meeting April 19, 2018
Work begins no later than April 30, 2018
Final Completion 90 Calendar Days from
Notice to Proceed
Holidays:

Memorial Day May 28, 2018
Independence Day July 4, 2018



4. Contractor’s Bid Form

Bid Date:

Project: IFB-4489-18-DH “2018 Contract Street Maintenance — Asphalt Overlays”

Bidding Company:

Name of Authorized Agent:

Email

Telephone Address

City State Zip

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this
Contractor’s Bid Form is a part.

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have
been examined by the undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the
date of Notification of Award. Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will
be prepared to complete the project in its entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities
or technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty
(60) calendar days after closing time. Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award.

Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the

purpose of restricting competition.

No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting

competition.

The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and

is legally responsible for the offer with regard to supporting documentation and prices provided.

Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-903544.

The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.

City of Grand Junction payment terms shall be Net 30 days.

Prompt payment discount of percent of the net dollar will be offered to the Owner if the invoice is paid within
days after the receipt of the invoice.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications,
and other Contract Documents.

State number of Addenda received: .
It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged.

By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company:

Authorized Signature:

Title:




The undersigned Bidder proposes to subcontract the following portion of Work:

Name & address of Description of work % of
Sub-Contractor to be performed Contract

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to
waive informalities and irregularities therein in the City’s sole discretion.

By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies
as to his own organization, that this Bid has been arrived at independently, without collusion,
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or
with any competitor.









APPENDIX A

Project Submittal Form



PROJECT SUBMITTAL FORM

PROJECT:2017 Asphalt Overlays

CONTRACTOR:

PROJECT ENGINEER: Eric Mocko

Date Resubmittal | Resubmittal Date
Description Received Requested Received Accepted

STREET CONSTRUCTION

Pavement mix designs

Base course gradation, Proctor
curve

Concrete Mix Designs

EROSION CONTROL / STORMWATER MANAGEMENT

Inlet Protection

Concrete Washout

PERMITS, PLANS, OTHER

Traffic Control Plan

CDOT Special Use Permit

UPRR Right of Entry Agreement




APPENDIX B

Individual Street Quantities and Extents
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9.

2018 ASPHALT OVERLAY PROJECT

2018 Selected Streets for Overlay

River Rd. — 24 Rd. to West Property Line of Persigo WWTP
Horizon Dr. — G Rd. to West Entrance at Quality Inn

10t St. — Winters Ave. to D Rd.

Winters Ave. — 10t St. to 15" St.

3 Ave. — 9" St. to East EOP

4t Ave. — 9t St. to 10t St.

Winters Ave. — 7t St. to 9t St.

7t St. — Riverside Pkwy to Ute Ave.

W. Main St. — Chuluota Ave. to West EOP

10.24 % Rd. — I-70B to Independent Ave.
11.Independent Ave. — 24 % Rd. to Bogart Ln.
12.Base Rock St. — American Way to Rim Rock Ave.
13.Rim Rock Ave. — Base Rock St. to I-70B
14.Bogart Ln. — Independent Ave. to Rim Rock Ave.
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LOCATION: River Road

24 Road to W. Property Line of Persigo

SY
CcYy
EA
EA
EA

EA
Tons

Tons
Tons

Tons

Tons

Tons

Tons

Tons

Tons

SY

LF

LF

LF

SY

SY

SF
SF

SF

HR
Tons

Tons

AREA: 16,102° X Varies 54,500 SY
MAT THICKNESS: 1.5” w/ 1” Pre-Level
Quantitiy Information Plan
1 202 Asphalt Removal (Planing)(Thickness Varies) 7,384.
2 203 Excavation and Embankment (New Bike Lanes) 2,010.
3 210 Adjust Valve Box (Price to Include adjustment of 8.
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 27.
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and
Xcel)
6 210 Reset Mailbox Structures 3.
7 304 Aggregate Base Course (Class 6) - Shoulder 2,942.
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane 8,824.
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX,
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, 3,008.
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder 4,512.
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 1,515.
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6"
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking
26 627-30405  Preformed Thermoplastic Pavement Marking 261.
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- 144.
Walk/Stopline)
29 630 Flagging 1,800.
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64-
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76-
28) (with Fiber)
COMMENTS:
1) Widening to include transition of bike lane on Riverside Parkway
2) Full Width Mill (FWM) from seam near sign for 2387 River Road and Continue 300°W
3) FWM from River Road Rail Crossing, continuing 200’E
4) FWM from River Road Rail Crossing, continuing to 250’W of G Road
5) FWM from North Edge of River Road to G Road Rail Crossing
6) FWM from seam approx. 50’ E of Reed Wash, continuing 200° E
7) 12’ Edge Mill at Curb and Gutter, Paved Driveways, Street Intersections
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LOCATION: Horizon Drive

AREA: 1,800° X 72’ 14,690 SY
MAT THICKNESS: 2”
Quantitiy Information Plan
1 202 Asphalt Removal (Planing)(Thickness Varies) 8,470. SY
2 203 Excavation and Embankment (New Bike Lanes) CY
3 210 Adjust Valve Box (Price to Include adjustment of 17. EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 12. EA
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and EA
Xcel)
6 210 Reset Mailbox Structures EA
7 304 Aggregate Base Course (Class 6) - Shoulder Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 1,640. Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking SF
26 627-30405  Preformed Thermoplastic Pavement Marking 2185 SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- 1,024. SF
Walk/Stopline)
29 630 Flagging 180. HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- Tons
28) (with Fiber)
COMMENTS:
1) Begin Butt Joint 50’S of G Rd. South Gutter Line, Continuing 380°N to termination of concrete median
2) Begin Butt Joint approx. 60’W of Horizon Dr. West Gutter Line, Continuing to Intersection
3) Begin Butt Joint approx. 26’E of Horizon Dr. East Gutter Line, Continuing to Intersection
4) Begin Butt Joint at Northern extent of West driveway to Quality Inn, Continuing FWM to 185°S
5) 12’ Edge Mill at Curb and Gutter, Paved Driveways, Street Intersections
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LOCATION: 10" Street

2” w/ 1” Pre-Level (1 Location)

Winters Avenue to D Road
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AREA: 1036’ X varies 5,113 SY
MAT THICKNESS:
Quantitiy Information Plan
1 202 Asphalt Removal (Planing)(Thickness Varies) 4,730.
2 203 Excavation and Embankment (New Bike Lanes)
3 210 Adjust Valve Box (Price to Include adjustment of 4.
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 9.
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and
Xcel)
6 210 Reset Mailbox Structures
7 304 Aggregate Base Course (Class 6) - Shoulder 65.
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, 60.
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 570.
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX,
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of 50.
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6"
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking
26 627-30405  Preformed Thermoplastic Pavement Marking
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X-
Walk/Stopline)
29 630 Flagging 180.
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- 570.
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76-
28) (with Fiber)
COMMENTS:
1) Begin Butt Joint at cross pan South of D Rd, continue FWM 40°S
2) Begin Butt Joint at cross pan North of 3 Ave, continue FWM 200°N
3) Begin Butt Joint at cross pan North of 3™ Ave, continue FWM to North Rail on 4" Ave.
4) FWM Intersection of 3™ Ave and 10" Street to 150’ East and West
5) FWM from South Rail on 4" Street to 160°S
6) 12’ Edge Mill at Curb and Gutter, Drainage Pans, Paved Driveways, Street Intersections

LOCATION: Winters Avenue

AREA:

2,275 X 46 11,722 SY
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MAT THICKNESS: 2”7

Quantitiy Information Plan Field
1 202 Asphalt Removal (Planing)(Thickness Varies) 9,672. SY SY
2 203 Excavation and Embankment (New Bike Lanes) CY CY
3 210 Adjust Valve Box (Price to Include adjustment of 20. EA EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and EA EA
Storm Sewer)
B 210 Adjust Manhole Ring and Cover (Telephone and EA EA
Xcel)
6 210 Reset Mailbox Structures EA EA
7 304 Aggregate Base Course (Class 6) - Shoulder Tons Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 1,305. Tons Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement SY SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of 100. LF LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include LF LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" LF LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of SY SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include SY SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking SF SF
26 627-30405  Preformed Thermoplastic Pavement Marking SF SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- SF SF
Walk/Stopline)
29 630 Flagging 180. HR HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- 1,305. Tons Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- Tons Tons

28) (with Fiber)

COMMENTS:
1) Begin FWM from cros span on 12, continuing 200°W
2) Begin FWM from cross pan on 12, continuing approx. 280’E to RR crossing
3) Begin FWM from RR crossing, continuing 200’E
4) Begin FWM from raised sewer manhole at NW corner of Winters & 15%, continuing 200°W
5) 12’ Edge Mill at Curb and Gutter, Drainage Pans, Paved Driveways, Street Intersections

43



LOCATION: 3" Avenue 9t Street to East End of Pavement

AREA: 897 X 44° 4,333 SY
MAT THICKNESS: 2”
Quantitiy Information Plan Field
1 202 Asphalt Removal (Planing)(Thickness Varies) 4,455. SY SY
2 203 Excavation and Embankment (New Bike Lanes) CY CY
3 210 Adjust Valve Box (Price to Include adjustment of 5. EA EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and EA EA
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and EA EA
Xcel)
6 210 Reset Mailbox Structures EA EA
7 304 Aggregate Base Course (Class 6) - Shoulder Tons Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 483. Tons Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement SY SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of 300. LF LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include LF LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" LF LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of SY SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include SY SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking SF SF
26 627-30405 Preformed Thermoplastic Pavement Marking SF SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- SF SF
Walk/Stopline)
29 630 Flagging 180. HR HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- 483. Tons Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- Tons Tons

28) (with Fiber)

COMMENTS:
1) Begin FWM at east gutter line of 9™ St, continuing 150’E
2) Begin FWM at intersection of 10* and continue 150’E and 150°W
3) 12’ Edge Mill at Curb and Gutter, Drainage Pans, Paved Driveways, Street Intersections
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LOCATION: 4th Avenue 9t Street to 10™ Street

AREA: 485’ X varies 2,402 SY
MAT THICKNESS: 2”
Quantitiy Information Plan Field
1 202 Asphalt Removal (Planing)(Thickness Varies) 2,036. SY SY
2 203 Excavation and Embankment (New Bike Lanes) CY CY
3 210 Adjust Valve Box (Price to Include adjustment of 2. EA EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 3. EA EA
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and EA EA
Xcel)
6 210 Reset Mailbox Structures EA EA
7 304 Aggregate Base Course (Class 6) - Shoulder 6. Tons Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 270. Tons Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement SY SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of 50. LF LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include LF LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" LF LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of SY SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include SY SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking SF SF
26 627-30405 Preformed Thermoplastic Pavement Marking SF SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- SF SF
Walk/Stopline)
29 630 Flagging 180. HR HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- 270. Tons Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- Tons Tons

28) (with Fiber)

COMMENTS:
1) Begin Butt Joint at 9" St gutter line, continuing FWM to RR Spur Crossing
2) FWM area south of 10% St. cross pan and north of RR Spur
3) Mill between tracks on diagonal spur across 4" Ave.

LOCATION: Winters Avenue 7% Street to 9™ Street
AREA: 914> X 32° 3,325 SY
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MAT THICKNESS: 2”

Quantitiy Information Plan Field
1 202 Asphalt Removal (Planing)(Thickness Varies) 3,325. SY SY
2 203 Excavation and Embankment (New Bike Lanes) CY CY
3 210 Adjust Valve Box (Price to Include adjustment of 6. EA EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 3. EA EA
Storm Sewer)
B 210 Adjust Manhole Ring and Cover (Telephone and EA EA
Xcel)
6 210 Reset Mailbox Structures EA EA
7 304 Aggregate Base Course (Class 6) - Shoulder 21. Tons Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 370. Tons Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement SY SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of LF LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include LF LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" 1,360. LF LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of SY SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include SY SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking SF SF
26 627-30405  Preformed Thermoplastic Pavement Marking SF SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- SF SF
Walk/Stopline)
29 630 Flagging 180. HR HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- 370. Tons Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- Tons Tons
28) (with Fiber)
COMMENTS:
1) FWM from East Gutter Line of 7 St. continuing to West Edge of Pavement of 9" St.
LOCATION: 7 Street Riverside Parkway to Ute Avenue
AREA: 3,150’ X varies 16,329 SY
MAT THICKNESS: 2”
Quantitiy Information Plan Field
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1 202 Asphalt Removal (Planing)(Thickness Varies) 15,817. SY
2 203 Excavation and Embankment (New Bike Lanes) CY
3 210 Adjust Valve Box (Price to Include adjustment of 43. EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 26. EA
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and EA
Xcel)
6 210 Reset Mailbox Structures EA
7 304 Aggregate Base Course (Class 6) - Shoulder Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 1,820. Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include 20. LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of 6. SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include 32. SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking 200. SF
26 627-30405  Preformed Thermoplastic Pavement Marking 687. SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- 660. SF
Walk/Stopline)
29 630 Flagging 300. HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- 1,820. Tons
28) (with Fiber)
COMMENTS:
1) FWM from Riverside N. Gutter Line, continuing 200°N
2) FWM from RR(4™) cont. 200’S, including to 30’E of 7™ St E gutter line and 40°W of W. gutter line
3) FWM from RR(4™) to 200°N
4) FWM from RR(7") continuing 200°N and 200’S
5) FWM from 30°S of S. South Ave gutter line to S. gutter line of Pitkin
6) FWM from N. gutter line of Pitkin to S. gutter line of Ute
7) 12’ Edge Mill at Curb and Gutter, Drainage Pans, Paved Driveways, Street Intersections
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LOCATION: W. Main Street

AREA: 1,160’ X 25° 3,362 SY
MAT THICKNESS: 3”
Quantitiy Information Plan
1 202 Asphalt Removal (Planing)(Thickness Varies) 3,362.
2 203 Excavation and Embankment (New Bike Lanes)
3 210 Adjust Valve Box (Price to Include adjustment of 11.
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 10.
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and
Xcel)
6 210 Reset Mailbox Structures
7 304 Aggregate Base Course (Class 6) - Shoulder
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX,
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder 560.
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX,
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include 200.
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6"
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking
26 627-30405  Preformed Thermoplastic Pavement Marking
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X-
Walk/Stopline)
29 630 Flagging 180.
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64-
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76-
28) (with Fiber)
COMMENTS:

1) FWM from West End of Pavement to E. gutter line of Chuluota
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LOCATION: 24% Road

[-70B to W. Independent Avenue

AREA: 233> X 24° 340 SY - HMA /312 SY - PCCP
MAT THICKNESS: 2” AC/8” PCCP
Quantitiy Information Plan
1 202 Asphalt Removal (Planing)(Thickness Varies) 340. SY
2 203 Excavation and Embankment (New Bike Lanes) CYy
3 210 Adjust Valve Box (Price to Include adjustment of EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and EA
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and EA
Xcel)
6 210 Reset Mailbox Structures EA
7 304 Aggregate Base Course (Class 6) - Shoulder 42. Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 40. Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement 312. SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include 181. LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking SF
26 627-30405  Preformed Thermoplastic Pavement Marking SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- SF
Walk/Stopline)
29 630 Flagging 180. HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- Tons
28) (with Fiber)
COMMENTS:
1) FWM from new PCCP, continuing approx. 120°S
2) Approx. 110LF of new PCCP continuing south from existing
LOCATION: W. Independent Avenue 24% Road to Bogart Lane
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AREA: 3,093’ X varies 10,307 SY

MAT THICKNESS: 2”7 AC
Quantitiy Information Plan Field
1 202 Asphalt Removal (Planing)(Thickness Varies) 5,824. SY SY
2 203 Excavation and Embankment (New Bike Lanes) CY CY
3 210 Adjust Valve Box (Price to Include adjustment of EA EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 6. EA EA
Storm Sewer)
B 210 Adjust Manhole Ring and Cover (Telephone and EA EA
Xcel)
6 210 Reset Mailbox Structures EA EA
7 304 Aggregate Base Course (Class 6) - Shoulder 351. Tons Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 1,145. Tons Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement SY SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of LF LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include LF LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" LF LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of SY SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include SY SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking SF SF
26 627-30405  Preformed Thermoplastic Pavement Marking SF SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- SF SF
Walk/Stopline)
29 630 Flagging 180. HR HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- Tons Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- Tons Tons

28) (with Fiber)

COMMENTS:
1) FWM beginning approx. 120’S of New PCCP on 23% Rd., continuing 200’E
2) FWM beginning at E. edge of driveway to 1551 Independent, continuing 1,125’E to Bogart
3) 12’ Edge Mill at Curb and Gutter, Drainage Pans, Paved Driveways, Street Intersections
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LOCATION: Base Rock Street

AREA: 1,257 X 44° 6,187 SY
MAT THICKNESS: 2”
Quantitiy Information Plan
1 202 Asphalt Removal (Planing)(Thickness Varies) 4,375.
2 203 Excavation and Embankment (New Bike Lanes)
3 210 Adjust Valve Box (Price to Include adjustment of 7.
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 14.
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and
Xcel)
6 210 Reset Mailbox Structures
7 304 Aggregate Base Course (Class 6) - Shoulder
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX,
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 690.
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX,
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6"
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking
26 627-30405  Preformed Thermoplastic Pavement Marking
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X-
Walk/Stopline)
29 630 Flagging 180.
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64-
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76-
28) (with Fiber)
COMMENTS:

1) FWM beginning approx. 30’S of American Way S. gutter line, continuing 200’N
12° Edge Mill at Curb and Gutter, Drainage Pans, Paved Driveways, Street Intersections

2)
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LOCATION: Rim Rock Avenue

AREA: 1,750° X varies 8,454 SY
MAT THICKNESS: 2”
Quantitiy Information Plan
1 202 Asphalt Removal (Planing)(Thickness Varies) 6,320.
2 203 Excavation and Embankment (New Bike Lanes)
3 210 Adjust Valve Box (Price to Include adjustment of 8.
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 1.
Storm Sewer)
5 210 Adjust Manhole Ring and Cover (Telephone and
Xcel)
6 210 Reset Mailbox Structures
7 304 Aggregate Base Course (Class 6) - Shoulder
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX,
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 941.
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX,
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6"
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking
26 627-30405  Preformed Thermoplastic Pavement Marking 459.
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X-
Walk/Stopline)
29 630 Flagging 180.
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64-
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76-
28) (with Fiber)
COMMENTS:

1) FWM beginning at PCCP joint at I-70B, continuing 200’S
2) FWM Bus Loop at east end of Rim Rock
12° Edge Mill at Curb and Gutter, Drainage Pans, Paved Driveways, Street Intersections

3)

LOCATION: Bogart Lane
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AREA: 593 X varies 2,851 SY

MAT THICKNESS: 2”
Quantitiy Information Plan Field
1 202 Asphalt Removal (Planing)(Thickness Varies) 2,851. SY SY
2 203 Excavation and Embankment (New Bike Lanes) CY CY
3 210 Adjust Valve Box (Price to Include adjustment of EA EA
Survey Monuments)
4 210 Adjust Manhole Ring and Cover (Sanitary and 1. EA EA
Storm Sewer)
B 210 Adjust Manhole Ring and Cover (Telephone and EA EA
Xcel)
6 210 Reset Mailbox Structures EA EA
7 304 Aggregate Base Course (Class 6) - Shoulder Tons Tons
Edging Gravel
8 304 Aggregate Base Course (Class 6) - Bike Lane Tons Tons
9 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 64-22)
10 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder 317. Tons Tons
Grade 64-22)
11 401 Hot Mix Asphalt (3" thick) (Grading SX, Binder Tons Tons
Grade 64-22)
12 401 Hot Mix Asphalt (1" thick Pre-level) (Grading SX, Tons Tons
Binder Grade 76-28)
13 401 Hot Mix Asphalt (1.5" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
14 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28)
15 401 Hot Mix Asphalt (2" thick) (Grading SX, Binder Tons Tons
Grade 76-28) - Bottom Lift Bike Lane
16 412/602/304 Portland Concrete Cement Concrete Pavement SY SY
(8" thick) - Include 6" CDOT Class 6 Aggregate
Base Course and Reinforcing Steel
17 608/304 Concrete Drainage Pan (3' Wide) To Include 6" of LF LF
Class 6 Aggregate Base Course
18 608/304 Concrete Curb and Gutter (2.5' Wide) To Include LF LF
6" of Class 6 Aggregate Base Course
19 608/304 Concrete Curb and Gutter (2' Wide) To Include 6" LF LF
of Class 6 Aggregate Base Course
20 608/304 Concrete Sidewalk (4" Thick) to Include 6" of SY SY
Class 6 Aggregate Base Course
21 608/304 Concrete Drive way Section (8"Thick) to Include SY SY
6" of Class 6 Aggregate Base Course
25 627-00002  Preformed Thermoplastic Pavement Marking SF SF
26 627-30405  Preformed Thermoplastic Pavement Marking SF SF
(Word/Symbol)
27 627-30410  Preformed Plastic Pavement Marking (X- SF SF
Walk/Stopline)
29 630 Flagging 180. HR HR
BA1 BID ALT 1 Hot Mix Asphalt (Grading SX, Binder Grade 64- Tons Tons
22) (with Fiber)
BA2 BID ALT 2  Hot Mix Asphalt (Grading SX, Binder Grade 76- Tons Tons
28) (with Fiber)
COMMENTS:
1) FWM from Independent Avenue to Rim Rock Avenue
STATION (627-00002) (627-30405) (627-30410)
THERMOPLASTIC PREFORMED PREFORMED
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PAVEMENT THERMOPLASTIC | THERMOPLASTIC
MARKING PAVEMENT PAVEMENT
MARKING MARKING
(WORD/SYMBOL) | (X-WALK/STOPLINE)
RIVER ROAD
2 EACH of RR X-ING FHWA KIT (20' x 8') 135
72 LF of 24" WIDE STOP BAR (125 mil) 144
2 EACH of LEFT ARROW (ELONGATED) (90 mil) 31
12 EACH of BIKE SYMBOL (6'x3'-4") (FACING
LEFT) 95
HORIZON DRIVE
432 LF of 24" WIDE X-WALK BARS (125 mil) 864
160 LF of 12" WIDE STOP BAR (125 mil) 160
1 EACH of RIGHT ARROW (ELONGATED) (90
mil) 15.5
11 EACH of LEFT ARROW (ELONGATED) (90
mil) 171
4 EACH of BIKE SYMBOL (6'x3'-4") (FACING
LEFT) 32
RIM ROCK AVENUE
4 EACH of RIGHT ARROW (ELONGATED) (90
mil) 62
24 EACH of LEFT ARROW (ELONGATED) (90
mil) 372
2 EACH of STRAIGHT ARROW (STANDARD)(90
mil) 25
7th STREET
280 LF of 24" WIDE X-WALK BARS (125 mil) 560
100 LF of 12" WIDE STOP BAR (125 mil) 100
2 EACH of RIGHT ARROW (ELONGATED)(90
mil) 31
16 EACH of LEFT ARROW (ELONGATED)(90
mil) 248
20 EACH of BIKE SYMBOL (6'x3'-4") (FACING
LEFT) 158
10 EA of BIKE SYMBOL (6.5'x3.5') (WHITE ON
BLACK)* 250
580 LF 4" WIDE (WHITE) (PARKING) (125
mil) 200
TOTAL (LF)
TOTAL (SF) 210 1440.5 1,918
PROJE((;)TOTA" PROJECT TOTAL (SF)|PROJECT TOTAL (SF)
210 1441 1,918

*NOTE: THE SQUARE FOOTAGE OF THIS ITEM INCLUDES A 6.5' x 3'-10" BLACK CONTRAST SQUARE WITH THE
6' x 3'-4" WHITE SYMBOL WITHIN THE BLACK BOX.
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APPENDIX C

UPRR Maintenance Consent Letters
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UNION PACIFIC RAILROAD COMPANY
CONTRACTOR'S RIGHT OF ENTRY AGREEMENT BUILDING AMERICA”
Form Approved: AVP Law 03/01/2013 1=

ii.  Wear an orange, reflectorized workwear approved by the Railroad Representative.

ii.  Participate in a job briefing that will specify the type of On-Track Safety for the type of work being performed.
Contractor must take special note of limits of track authority, which tracks may or may not be fouled, and clearing
the track. Contractor will also receive special instructions relating to the work zone around machines and
minimum distances between machines while working or traveling.

IV. EQUIPMENT

A. ltis the responsibility of Contractor to ensure that all equipment is in a safe condition to operate. If, in the opinion of
the Railroad Representative, any of Contractor's equipment is unsafe for use, Contractor shall remove such equipment
from Railroad’s property. In addition, Contractor must ensure that the operators of all equipment are properly trained
and competent in the safe operation of the equipment. In addition, operators must be:

i.  Familiar and comply with Railroad's rules on lockout/tagout of equipment.
ii.  Trained in and comply with the applicable operating rules if operating any hy-rail equipment on-track.
iii. ~ Trained in and comply with the applicable air brake rules if operating any equipment that moves rail cars or any
other railbound equipment.

B. All self-propelled equipment must be equipped with a first-aid kit, fire extinguisher, and audible back-up warning
device.

C. Unless otherwise authorized by the Railroad Representative, all equipment must be parked a minimum of twenty-five
(25) feet from any track. Before leaving any equipment unattended, the operator must stop the engine and properly
secure the equipment against movement.

D. Cranes must be equipped with three orange cones that will be used to mark the working area of the crane and the
minimum clearances to overhead powerlines.

V. GENERAL SAFETY REQUIREMENTS

A. Contractor shall ensure that all waste is properly disposed of in accordance with applicable federal and state
regulations.

B. Contractor shall ensure that all employees participate in and comply with a job briefing conducted by the Railroad
Representative, if applicable. During this briefing, the Railroad Representative will specify safe work procedures,
(including On-Track Safety) and the potential hazards of the job. If any employee has any questions or concerns
about the work, the employee must voice them during the job briefing. Additional job briefings will be conducted during
the work as conditions, work procedures, or personnel change.

C. Alltrack work performed by Contractor meets the minimum safety requirements established by the Federal Railroad
Administration’s Track Safety Standards 49CFR213.

D. All employees comply with the following safety procedures when working around any railroad track:

i. Always be on the alert for moving equipment. Employees must always expect movement on any track, at any
time, in either direction.

ii. Do not step or walk on the top of the rail, frog, switches, guard rails, or other track components.

ii.  Inpassing around the ends of standing cars, engines, roadway machines or work equipment, leave at least 20 feet
between yourself and the end of the equipment. Do not go between pieces of equipment of the opening is less
than one car length (50 feet).

iv.  Avoid walking or standing on a track unless so authorized by the employee in charge.

v.  Before stepping over or crossing tracks, look in both directions first.

vi. Do not siton, lie under, or cross between cars except as required in the performance of your duties and only when
track and equipment have been protected against movement.

E. All employees must comply with all federal and state regulations concerning workplace safety.

CONTRACTOR'S RIGHT OF ENTRY Page 2 of 2 Exhibit D

AGREEMENT Minimum Safety Requirements
Form Approved: AVP Law 03/01/2013



APPENDIX D

River Road Standard Cross Section
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