



Purchasing Division

ADDENDUM NO. 4

DATE: March 29, 2019
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Raw Water Irrigation Supply and Waterline Replacement IFB-4611-19-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. It has been brought to our attention that some of the answers/clarifications presented in the previous addendums to this project, may not have been sufficient to meet the contractor's needs to submit a sound bid response. Therefore, the Responses Due Date and IFB Tentative Time Schedule have been modified to allow contractors to voice their concerns, and present any questions that require further clarification. Please submit your questions/concerns in writing to the assigned Purchasing Agent, prior to the revised Inquiry Deadline stated in this Addendum.

2. **The Responses Due date and time have been extended to May 14, 2019 prior to 3:30pm**

3. Section 3.7 IFB Tentative Time Schedule has been updated/modified as follows:

IFB TENTATIVE TIME SCHEDULE:

Invitation For Bids available	February 28, 2019
Mandatory Pre-Bid Meeting	March 12, 2019
Inquiry deadline, no questions after this date	April 18, 2019
Addendum Posted	May 7, 2019
Submittal deadline for proposals	May 14, 2019
City Council Approval	June 5, 2019
Notice of Award & Contract execution	June 6, 2019
Bonding & Insurance Cert due	June 14, 2019
Preconstruction meeting	TBD
Work begins no later than	TBD/Upon Notice to Proceed
Final Completion	December 13, 2019

Holidays:

Memorial Day	May 27, 2019
Independence Day	July 4, 2019
Labor Day	September 2, 2019
Veteran's Day	November 11, 2019
Thanksgiving	November 28-29, 2019

4. A revised Price Bid Schedule shall be forthcoming by the end of business on the final Addendum Posted date of May 7, 2019, which shall include, but not be limited to, line item revisions/additions for Reservoir 3 Liner work.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written in a cursive style.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado