

## **Purchasing Division**

## **ADDENDUM NO. 3**

DATE: November 30, 2022

FROM: City of Grand Junction Purchasing Division

TO: All Offerors

RE: IFB-5134-22-DD 2022 24 Road Multi-modal Path Construction

**CDOT Project No. MTF M555-035 (24077)** 

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. **Question:** Will the City consider extending the question deadline one week to December 8<sup>th</sup> to

allow contractors time to develop questions as they are bidding the project?

**Answer:** Yes, the inquiry deadline has been revised to December 8, 2022, and the posting of

the final addendum has been revised to December 12, 2022.

Invitation For Bids available Mandatory Pre-Bid Meeting

Pre-Qualification Application Deadline

Inquiry deadline, no questions after this date

Addendum Posted

Submittal deadline for proposals

City Council Approval

Notice of Award & Contract execution

Bonding & Insurance Cert due

Preconstruction meeting Work begins no later than

**Final Completion** 

Holidays:

Veterans Day Thanksgiving

Christmas (Observed) New Year's (Observed)

MLK Day

Presidents' Day Memorial Day

Juneteenth

Independence Day

November 10, 2022

November 22, 2022

November 28, 2022

December 1, 2022 December 8, 2022 December 5, 2022 December 12, 2022

0, 2022

December 22, 2022 January 18, 2023

January 19, 2023

January 24, 2023

January 25, 2023

January 25, 2025

January 30, 2023

July 13, 2023

November 11, 2022

November 24/25, 2022

December 26, 2022

January 2, 2023

January 16, 2023

February 20, 2023

May 29, 2023

June 19, 2023

July 4, 2023

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Dolly Daniels, Senior Buyer

Sacy Sanie to

City of Grand Junction, Colorado