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Purchasing Division

Invitation for Bid

IFB-4548-18-DH
Lewis Wash Bridge Replacement (Re-Bid) GRJ F.5-30.8
Federal Aid Project #: BRO M555-031
Project Code: 20432-R

Responses Due:
September 4, 2018 prior to 3:30pm
Accepting Electronic Responses Only
Responses Only Submitted Through the Rocky Mountain E-Purchasing
System (RMEPS)

https://www.rockymountainbidsystem.com/default.asp
(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Purchasing Representative:
Duane Hoff Jr., Senior Buyer
duaneh@aqjcity.org
970-244-1545

This document has been developed specifically to solicit competitive responses for
this solicitation, and may not be the same as previous City of Grand Junction
solicitations. All vendors are urged to thoroughly review this solicitation prior to
responding. Submittal by FAX, EMAIL or HARD COPY IS NOT ACCEPTABLE for
this solicitation.
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1. Instructions to Bidders

Purpose: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required to replace the
existing Lewis Wash Bridge. All dimensions and scope of work should be verified by
Contractors prior to submission of bids.

Note: This project shall be constructed in accordance with the current Davis
Bacon Wage Rate Determination (Refer to Appendix A).

IFB Questions:

Duane Hoff Jr., Senior Buyer
duaneh@aqjcity.org

Mandatory Site Visit Meeting: Prospective bidders are required to attend a
mandatory site visit meeting on August 14, 2018 at 10:30am. Meeting location shall
be in the Lewis Wash bridge located on F % Road between 30 Road and 31 Road. The
purpose of this visit will be to inspect and to clarify the contents of this Invitation for Bids
(IFB).

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout this Solicitation. The term Owner means the Owner or his authorized
representative.

Submission: Each bid shall be submitted in_electronic format only, and only
through the Rocky Mountain E-Purchasing website
(https://www.rockymountainbidsystem.com/default.asp). This site offers both “free”
and “paying” reqgistration options that allow for full access of the Owner’s documents and
for electronic submission of proposals. (Note: “free” registration may take up to 24 hours
to process. Please Plan accordingly.) Please view our “Electronic Vendor Registration
Guide” at http://www.gjcity.org/business-and-economic-development/bids/ for details.
(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Modification and Withdrawal of Bids Before Opening. Bids may be modified or
withdrawn by an appropriate document stating such, duly executed and submitted to the
place where Bids are to be submitted at any time prior to Bid Opening.

Printed Form for Price Bid: All Price Bids must be made upon the Price Bid Schedule
attached, and should give the amounts both in words and in figures, and must be signed
and acknowledged by the bidder.

The Offeror shall specify a unit price in figures for each pay item for which a quantity is
given and shall provide the products (in numbers) of the respective unit prices and
quantities in the Extended Amount column. The total Bid price shall be equal to the sum
of all extended amount prices. When an item in the Price Bid Schedule provides a choice
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to be made by the Offeror, Offeror's choice shall be indicated in accordance with the
specifications for that particular item and thereafter no further choice shall be permitted.

Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the
"extended amount" column and included in the summation of the total Bid.

All blank spaces in the Price Bid Schedule must be properly filled out.

Bids by corporations must be executed in the corporate name by the president or vice
president or other corporate office accompanied by evidence of authority to sign. The
corporate address and state of incorporation shall be shown below the signature.

Bids by partnerships must be executed in the partnership name and signed by a partner
whose title must appear under the signature and the official address of the partnership
must be shown below the signature.

All names must be typed or printed below the signature.

The Offeror’'s Bid shall contain an acknowledgement of receipt of all Addenda, the
numbers of which shall be filled in on the Contractor’'s Bid Form.

The contact information to which communications regarding the Bid are to be directed
must be shown.

Exclusions: No oral, telephonic, emailed, or facsimile bid will be considered
Contract Documents: The complete IFB and bidder’s response compose the Contract

Documents. Copies of bid documents can be obtained from the City Purchasing website,
http://www.gjcity.org/business-and-economic-development/bids/ .

Additional Documents: The July 2010 edition of the “City Standard Contract
Documents for Capital Improvements Construction”, Plans, Specifications and other Bid
Documents are available for review or download on the Public Works &
Planning/Engineering page at www.gjcity.org. Electronic copies may be obtained on a
CD format at the Department of Public Works and Planning at City Hall.

Definitions and Terms: See Article |, Section 3 of the General Contract Conditions in
the Standard Contract Documents for Capital Improvements Construction.

Examination of Specifications: Bidders shall thoroughly examine and be familiar with
the project Statement of Work. The failure or omission of any Offeror to receive or
examine any form, addendum, or other document shall in no way relieve any Offeror
from any obligation with respect to his bid. The submission of a bid shall be taken as
evidence of compliance with this section. Prior to submitting a bid, each Offeror shall, at
a minimum:

a. Examine the Contract Documents thoroughly;
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b. Visit the site to familiarize themselves with local conditions that may in any
manner affect cost, progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress or performance of the
Work;

d. Study and carefully correlate Bidder's observations with the Contract Documents,
and;

e. Notify the Engineer of all conflicts, errors, ambiguities or discrepancies in or

among the Contract Documents

On request, the Owner will provide each Offeror access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of a Bid. It
shall be the Offeror’s responsibility to make or obtain any additional examinations,
investigations, explorations, tests and studies and obtain any additional information
and data which pertain to the physical conditions (including without limitation, surface,
subsurface and underground utilities) at or contiguous to the site or otherwise which
may affect cost, progress or performance of the work and which the Offeror deems
necessary to determine its Bid for performing the work in accordance with the time,
price and other terms and conditions of the Contract Documents. Location of any
excavation or boring made by Offeror shall be subject to prior approval of Owner and
applicable agencies. Offeror shall fill all holes, restore all pavements to match the
existing structural section and shall clean up and restore the site to its former condition
upon completion of such exploration. The Owner reserves the right to require the
Offeror to execute an access agreement with the Owner prior to accessing the site.

The lands upon which the Work is to be performed, rights of way, and access thereto,
and other lands designated for use by Contractor in performing the Work, are identified
on the Drawings.

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site are based upon information and data furnished to
the Owner and the Engineer by the owners of such underground utilities or others, and
the Owner does not assume responsibility for the accuracy or completeness thereof,
unless it is expressly provided otherwise in the Contract Documents.

By submission of a Bid, the Offeror shall be conclusively presumed to represent that
the Offeror has complied with every requirement of these Instructions to Bidders, that
the Contract Documents are not ambiguous and are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.

Questions Regarding Statement of Work: Any information relative to interpretation of
Scope of Work or specifications shall be requested of the Purchasing Representative, in
writing, in ample time prior to the response time.
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Addenda & Interpretations: If it becomes necessary to revise any part of this
solicitation, a written addendum will be posted electronically on the City’s website at
http://www.gjcity.org/business-and-economic-development/bids/ . The Owner is not
bound by any oral representations, clarifications, or changes made in the written
specifications by Owner, unless such clarification or change is provided in written
addendum form from the City Purchasing Representative.

Taxes: The Owner is exempt from State retail and Federal tax. The bid price must be
net, exclusive of taxes.

Sales and Use Taxes: The Contractor and all Subcontractors are required to obtain
exemption certificates from the Colorado Department of Revenue for sales and use taxes
in accordance with the provisions of the General Contract Conditions. Bids shall reflect
this method of accounting for sales and use taxes on materials, fixtures and equipment.

Offers Binding 60 Days: Unless additional time is required by the Owner, or otherwise
specified, all formal offers submitted shall be binding for sixty (60) calendar days
following opening date, unless the Bidder, upon request of the Purchasing
Representative, agrees to an extension.

Collusion Clause: Each bidder by submitting a bid certifies that it is not party to any
collusive action or any action that may be in violation of the Sherman Antitrust Act. Any
and all bids shall be rejected if there is evidence or reason for believing that collusion
exists among bidders. The Owner may, or may not, accept future bids for the same
services or commodities from participants in such collusion.

Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be
awarded to, any person, firm, or corporation that is in arrears to the Owner, upon debt or
contract, or that has defaulted, as surety or otherwise, upon any obligation to the Owner, or
that is deemed irresponsible or unreliable.

Bidders may be required to submit satisfactory evidence that they are responsible, have a
practical knowledge of the project bid upon and that they have the necessary financial and
other resources to complete the proposed Work.

Either of the following reasons, without limitation, shall be considered sufficient to disqualify
a Bidder and Bid:

a. More than one Bid is submitted for the same Work from an individual, firm, or
corporation under the same or different name; and

b. Evidence of collusion among Bidders. Any participant in such collusion shall
not receive recognition as a Bidder for any future work of the Owner until such
participant has been reinstated as a qualified bidder.

Public Disclosure Record: If the bidder has knowledge of their employee(s) or sub-
contractors having an immediate family relationship with a City/County employee or
elected official, the bidder must provide the Purchasing Representative with the name(s)
of these individuals. These individuals are required to file an acceptable “Public
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Disclosure Record”, a statement of financial interest, before conducting business with
the City/County.

2. General Contract Conditions for Construction Projects

The Contract: This Invitation for Bid, submitted documents, and any negotiations, when
properly accepted by the City/County, shall constitute a contract equally binding between
the City/County and Contractor. The contract represents the entire and integrated
agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. The contract may be amended or
modified with Change Orders, Field Orders, or Addendums.

The Work: The term Work includes all labor necessary to produce the construction
required by the Contract Documents, and all materials and equipment incorporated or to
be incorporated in such construction.

Execution, Correlation, Intent, and Interpretations: The Contract Documents shall
be signed in not less than triplicate by the Owner (City/County) and Contractor.
City/County will provide the contract. By executing the contract, the Contractor
represents that he/she has visited the site, familiarized himself with the local conditions
under which the Work is to be performed, and correlated his observations with the
requirements of the Contract Documents. The Contract Documents are complementary,
and what is required by any one, shall be as binding as if required by all. The intention
of the documents is to include all labor, materials, equipment and other items necessary
for the proper execution and completion of the scope of work as defined in the technical
specifications and drawings contained herein. All drawings, specifications and copies
furnished by the City/County are, and shall remain, City/County property. They are not
to be used on any other project, and with the exception of one contract set for each party
to the contract, are to be returned to the owner on request at the completion of the work.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout the Contract Documents. The term Owner means the Owner or his
authorized representative. The Owner shall, at all times, have access to the work
wherever itis in preparation and progress. The Contractor shall provide facilities for such
access. The Owner will make periodic visits to the site to familiarize himself generally
with the progress and quality of work and to determine, in general, if the work is
proceeding in accordance with the contract documents. Based on such observations
and the Contractor’'s Application for Payment, the Owner will determine the amounts
owing to the Contractor and will issue Certificates for Payment in such amounts, as
provided in the contract. The Owner will have authority to reject work which does not
conform to the Contract documents. Whenever, in his reasonable opinion, he considers
it necessary or advisable to insure the proper implementation of the intent of the Contract
Documents, he will have authority to require the Contractor to stop the work or any
portion, or to require special inspection or testing of the work, whether or not such work
can be then be fabricated, installed, or completed. The Owner will not be responsible for
the acts or omissions of the Contractor, and sub-Contractor, or any of their agents or
employees, or any other persons performing any of the work.
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Contractor: The Contractor is the person or organization identified as such in the
Agreement and is referred to throughout the Contract Documents. The term Contractor
means the Contractor or his authorized representative. The Contractor shall carefully
study and compare the General Contract Conditions of the Contract, Specification and
Drawings, Scope of Work, Addenda and Modifications and shall at once report to the
Owner any error, inconsistency or omission he may discover. Contractor shall not be
liable to the Owner for any damage resulting from such errors, inconsistencies or
omissions. The Contractor shall not commence work without clarifying Drawings,
Specifications, or Interpretations.

Sub-Contractors: A sub-contractor is a person or organization who has a direct contract
with the Contractor to perform any of the work at the site. The term sub-contractor is
referred to throughout the contract documents and means a sub-contractor or his
authorized representative.

Award of Sub-Contractors & Other Contracts for Portions of the Work: Contractor
shall submit with their bid response to the Owner, in writing for acceptance, a list of the
names of the sub-contractors or other persons or organizations proposed for such
portions of the work as may be designated in the proposal requirements, or, if none is so
designated, the names of the sub-contractors proposed for the principal portions of the
work. Prior to the award of the contract, the Owner shall notify the successful Contractor
in writing if, after due investigation, has reasonable objection to any person or
organization on such list. |If, prior to the award of the contract, the Owner has a
reasonable and substantial objection to any person or organization on such list, and
refuses in writing to accept such person or organization, the successful Contractor may,
prior to the award, withdraw their proposal without forfeiture of proposal security. If the
successful Contractor submits an acceptable substitute with an increase in the proposed
price to cover the difference in cost occasioned by the substitution, the Owner may, at
their discretion, accept the increased proposal or may disqualify the Contractor. If, after
the award, the Owner refuses to accept any person or organization on such list, the
Contractor shall submit an acceptable substitute and the contract sum shall be increased
or decreased by the difference in cost occasioned by such substitution and an
appropriate Change Order shall be issued. However, no increase in the contract sum
shall be allowed for any such substitution unless the Contractor has acted promptly and
responsively in submitting a name with respect thereto prior to the award.

Quantities of Work and Unit Price: Materials or quantities stated as unit price items in
the Bid are supplied only to give an indication of the general scope of the Work, and are
as such, estimates only. The Owner does not expressly or by implication agree that the
actual amount of Work or material will correspond therewith, and reserves the right after
award to increase or decrease the quantity of any unit item of the Work without a change
in the unit price except as set forth in Article VI, Section 70 of the General Contract
Conditions. The City also reserves the right to make changes in the Work (including the
right to delete any bid item in its entirety or add additional bid items) as set forth in Article
VIII, Sections 69 through 71 of the General Contract Conditions.

Substitutions: The materials, products and equipment described in the Solicitation
Documents shall be regarded as establishing a standard of required performance,
function, dimension, appearance, or quality to be met by any proposed substitution. No
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substitution will be considered prior to receipt of Bids unless the Offeror submits a written
request for approval to the City Purchasing Division at least ten (10) days prior to the
date for receipt of Bids. Such requests for approval shall include the name of the material
or equipment for which substitution is sought and a complete description of the proposed
substitution including drawings, performance and test data, and other information
necessary for evaluation, including samples if requested. The Offeror shall set forth
changes in other materials, equipment, or other portions of the Work including changes
of the work of other contracts, which incorporation of the proposed substitution would
require to be included. The Owner’s decision of approval or disapproval of a proposed
substitution shall be final. If the Owner approves a proposed substitution before receipt
of Bids, such approval will be set forth in an Addendum. Offeors shall not rely upon
approvals made in any other manner.

Supervision and Construction Procedures: The Contractor shall supervise and direct
the work, using his best skill and attention. He shall be solely responsible for all
construction means, methods, technigues, sequences and procedures and for
coordinating all portions of the work under the contract.

Warranty: The Contractor warrants to the Owner that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all work will
be of good quality, free from faults and defects and in conformance with the Contract
Documents. All work not so conforming to these standards may be considered defective.
If required by Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. If within ten (10) days after written notice to the
Contractor requesting such repairs or replacement, the Contractor should neglect to
make or undertake with due diligence to the same, the City may make such repairs or
replacements. All indirect and direct costs of such correction or removal or replacement
shall be at the Contractor’'s expense. The Contractor will also bear the expenses of
making good all work of others destroyed or damaged by the correction, removal or
replacement of his defective work.

Permits, Fees, & Notices: The Contractor shall secure and pay for all permits,
governmental fees and licenses necessary for the proper execution and completion of
the work. The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations and orders of any public authority bearing on the performance of the
work. If the Contractor observes that any of the Contract Documents are at variance in
any respect, he shall promptly notify the Owner in writing, and any necessary changes
shall be adjusted by approximate modification. If the Contractor performs any work
knowing it to be contrary to such laws, ordinances, rules and regulations, and without
such notice to the Owner, he shall assume full responsibility and shall bear all costs
attributable.

Responsibility for Those Performing the Work: The Contractor shall be responsible
to the Owner for the acts and omissions of all his employees and all sub-contractors,
their agents and employees, and all other persons performing any of the work under a
contract with the Contractor.
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Use of the Site: The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits and the Contract Documents, and shall not unreasonably
encumber the site with any materials or equipment.

Cleanup: The Contractor at all times shall keep the premises free from accumulation of
waste materials or rubbish caused by his operations. At the completion of work he shall
remove all his waste materials and rubbish from and about the project, as well as all his
tools, construction equipment, machinery and surplus materials.

Insurance: The Contractor shall secure and maintain such insurance policies as will
provide the coverage and contain other provisions specified in the General Contract
Conditions, or as modified in the Special Contract Conditions.

The Contractor shall file a copy of the policies or Certificates of Insurance acceptable to
the City with the Engineer within ten (10) Calendar Days after issuance of the Notice of
Award. These Certificates of Insurance shall contain a provision that coverage afforded
under the policies shall not be canceled unless at least thirty (30) Calendar Days prior
written notice has been given to the City.

Indemnification: The Contractor shall defend, indemnify and save harmless the Owner,
and all its officers, employees, insurers, and self-insurance pool, from and against all
liability, suits, actions, or other claims of any character, name and description brought for
or on account of any injuries or damages received or sustained by any person, persons,
or property on account of any negligent act or fault of the Contractor, or of any
Contractor’'s agent, employee, sub-contractor or supplier in the execution of, or
performance under, any contract which may result from proposal award. Contractor shall
pay any judgment with cost which may be obtained against the Owner growing out of
such injury or damages.

Miscellaneous Conditions: Material Availability: Contractors must accept
responsibility for verification of material availability, production schedules, and other
pertinent data prior to submission of bid. It is the responsibility of the bidder to notify the
Owner immediately if materials specified are discontinued, replaced, or not available for
an extended period of time. OSHA Standards: All bidders agree and warrant that
services performed in response to this invitation shall conform to the standards declared
by the US Department of Labor under the Occupational Safety and Health Act of 1970
(OSHA). In the event the services do not conform to OSHA standards, the Owner may
require the services to be redone at no additional expense to the Owner.

Time: Time is of the essence with respect to the time of completion of the Project and
any other milestones or deadline which are part of the Contract. It will be necessary for
each Bidder to satisfy the City of its ability to complete the Work within the Contract Time
set forth in the Contract Documents. The Contract Time is the period of time allotted in
the Contract Documents for completion of the work. The date of commencement of the
work is the date established in a Notice to Proceed. If there is no Notice to Proceed, it
shall be the date of the Contract or such other date as may be established therein, or as
established as entered on the Bid Form. The Date of Substantial Completion of the work
or designated portions thereof is the date certified by the Owner when construction is
sufficiently complete, in accordance with the Contract Documents.
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Progress & Completion: The Contractor shall begin work on the date of
commencement as defined in the Contract, and shall carry the work forward
expeditiously with adequate forces and shall complete it within the contract time.

Payment & Completion: The Contract Sum is stated in the Contract and is the total
amount payable by the Owner to the Contractor for the performance of the work under
the Contract Documents. Upon receipt of written notice that the work is ready for final
inspection and acceptance and upon receipt of application for payment, the Owner’s
Project Manager will promptly make such inspection and, when he finds the work
acceptable under the Contract Documents and the Contract fully performed, the Owner
shall make payment in the manner provided in the Contract Documents.

Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be
accompanied by a Bid Guaranty consisting of: a certified or cashier’s check drawn on an
approved national bank or trust company in the state of Colorado, and made payable
without condition to the City; or a Bid Bond written by an approved corporate surety in
favor of the City. The amount of the Bid Guaranty shall not be less than 5% of the total
Bid amount. Once a Bid is accepted and a Contact is awarded, the apparent successful
bidder has ten calendar days to enter into a contractor in the form prescribed and to
furnish the bonds with a legally responsible and approved surety. Failure to do so will
result | forfeiture of the Bid Guaranty to the City as Liquidated Damages.

Each bidder shall guaranty its total bid price for a period of sixty (60) Calendar Days from
the date of the bid opening.

Performance & Payment Bonds: Contractor shall furnish a Performance and a
Payment Bond, each in an amount at least equal to that specified for the contract amount
as security for the faithful performance and payment of all Contractor’s obligations under
the Contract Documents. These bonds shall remain in effect for the duration of the
Warranty Period (as specified in the Special Conditions). Contractor shall also furnish
other bonds that may be required by the Special Conditions. All bonds shall be in the
forms prescribed by the Contract Documents and be executed by such sureties as (1)
are licensed to conduct business in the State of Colorado and (2) are named in the
current list of “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 570
(amended) by the Audit Staff, Bureau of Accounts, U.S. Treasury Department. All bonds
singed by an agent must be accompanied by a certified copy of the Authority Act. If the
surety on any bond furnished by the Contractor is declared bankrupt, or becomes
insolvent, or its rights to do business in Colorado are terminated, or it ceases to meet the
requirements of clauses (1) and (2) of this section, Contractor shall within five (5) days
thereafter substitute another bond and surety, both of which shall be acceptable to the
City.

Retention: The Owner will deduct money from the partial payments in amounts
considered necessary to protect the interest of the Owner and will retain this money until
after completion of the entire contract. The amount to be retained from partial payments will
be five (5) percent of the value of the completed work, and not greater than five (5) percent
of the amount of the Contract. When the retainage has reached five (5) percent of the
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amount of the Contract no further retainage will be made and this amount will be retained
until such time as final payment is made.

Liquidated Damages for Failure to Enter Into Contract: CITY ONLY Should the
Successful Bidder fail or refuse to enter into the Contract within ten Calendar Days from
the issuance of the Notice of Award, the City shall be entitled to collect the amount of
such Bidder's Bid Guaranty as Liquidated Damages, not as a penalty but in consideration
of the mutual release by the City and the Successful Bidder of all claims arising from the
City’s issuance of the Notice of Award and the Successful Bidder’s failure to enter into
the Contract and the costs to award the Contract to any other Bidder, to readvertise, or
otherwise dispose of the Work as the City may determine best serves its interest.

Liquidated Damages for Failure to Meet Project Completion Schedule: CITY ONLY
If the Contractor does not achieve Final Completion by the required date, whether by
neglect, refusal or any other reason, the parties agree and stipulate that the Contractor
shall pay liquidated damages to the City for each such day that final completion is late.
As provided elsewhere, this provision does not apply for delays caused by the City. The
date for Final Completion may be extended in writing by the Owner.

The Contractor agrees that as a part of the consideration for the City’s awarding of this
Contract liquidated damages in the daily amount as described in the Standard Special
Provisions in Appendix A Section 108 is reasonable and necessary to pay for the
actual damages resulting from such delay. The parties agree that the real costs and
injury to the City for such delay include hard to quantify items such as: additional
engineering, inspection and oversight by the City and its agents; additional contract
administration; inability to apply the efforts of those employees to the other work of the
City; perceived inefficiency of the City; citizens having to deal with the construction and
the Work, rather than having the benefit of a completed Work, on time; inconvenience to
the public; loss of reputation and community standing for the City during times when
such things are very important and very difficult to maintain.

The Contractor must complete the Work and achieve final completion included under the
Bid Schedule in the number of consecutive calendar days after the City gives is written
Notice to Proceed. When the Contractor considers the entire Work ready for its intended
use, Contractor shall certify in writing that the Work is substantially complete. In addition
to the Work being substantially complete, Final Completion date is the date by which the
Contractor shall have fully completed all clean-up, and all items that were identified by
the City in the inspection for final completion. Unless otherwise stated in the Special
Conditions, for purposes of this liquidated damages clause, the Work shall not be
finished and the Contract time shall continue to accrue until the City gives its written Final
Acceptance.

If the Contractor shall fail to pay said liquidated damages promptly upon demand thereof
after having failed to achieve Final Completion on time, the City shall first look to any
retainage or other funds from which to pay said liquidated damages; if retainage or other
liquid funds are not available to pay said liquidated damages amounts, the Surety on the
Contractor’s Performance Bond and Payment Bond shall pay such liquidated damages.
In addition, the City may withhold all, or any part of, such liquidated damages from any
payment otherwise due the Contractor.
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Liguidated damages as provided do not include any sums to reimburse the City for extra
costs which the City may become obligated to pay on other contracts which were delayed
or extended because of the Contractor’s failure to complete the Work within the Contract
Time. Should the City incur additional costs because of delays or extensions to other
contracts resulting from the Contractor’s failure of timely performance, the Contractor
agrees to pay these costs that the City incurs because of the Contractor’'s delay, and
these payments are separate from and in addition to any liquidated damages.

The Contractor agrees that the City may use its own forces or hire other parties to obtain
Substantial or Final Completion of the work if the time of completion has elapsed and the
Contractor is not diligently pursuing completion. In addition to the Liquidated Damages
provided for, the Contractor agrees to reimburse the City for all expenses thus incurred.

Contingency/Force Account: Contingency/Force Account work will be authorized by
the Owner’s Project Manager and is defined as minor expenses to cover miscellaneous
or unforeseen expenses related to the project. The expenses are not included in the
Drawings, Specifications, or Scope of Work and are necessary to accomplish the scope
of this contract. Contingency/Force Account Authorization will be directed by the Owner
through an approved form. Contingency/Force Account funds are the property of the
Owner and any Contingency/Force Account funds, not required for project completion,
shall remain the property of the Owner. Contractor is not entitled to any
Contingency/Force Account funds, that are not authorized by Owner or Owner’s Project
Manager.

Protection of Persons & Property: The Contractor shall comply with all applicable
laws, ordinances, rules, regulations and orders of any public authority having jurisdiction
for the safety of persons or property or to protect them from damage, injury or loss.
Contractor shall erect and maintain, as required by existing safeguards for safety and
protection, and all reasonable precautions, including posting danger signs or other
warnings against hazards promulgating safety regulations and notifying owners and
users of adjacent utilities. When or where any direct or indirect damage or injury is done
to public or private property by or on account of any act, omission, neglect, or misconduct
by the Contractor in the execution of the work, or in consequence of the non-execution
thereof by the Contractor, he shall restore, at his own expense, such property to a
condition similar or equal to that existing before such damage or injury was done, by
repairing, rebuilding, or otherwise restoring as may be directed, or it shall make good
such damage or injury in an acceptable manner.

Changes in the Work: The Owner, without invalidating the contract, may order changes
in the work within the general scope of the contract consisting of additions, deletions or
other revisions, the contract sum and the contract time being adjusted accordingly. All
such changes in the work shall be authorized by Change Order and shall be executed
under the applicable conditions of the contract documents. A Change Order is a written
order to the Contractor signed by the Owner issued after the execution of the contract,
authorizing a change in the work or an adjustment in the contract sum or the contract
time. The contract sum and the contract time may be changed only by Change Order.

Claims for Additional Cost or Time: If the Contractor wishes to make a claim for an
increase in the contract sum or an extension in the contract time, he shall give the Owner
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2.31.

2.32.

2.33.

2.30.

2.31.

2.32.

written notice thereof within a reasonable time after the occurrence of the event giving
rise to such claim. This notice shall be given by the Contractor before proceeding to
execute the work, except in an emergency endangering life or property in which case the
Contractor shall precede in accordance with the regulations on safety. No such claim
shall be valid unless so made. Any change in the contract sum or contract time resulting
from such claim shall be authorized by Change Order.

Minor Changes in the Work: The Owner shall have authority to order minor changes
in the work not involving an adjustment in the contract sum or an extension of the contract
time and not inconsistent with the intent of the contract documents.

Field Orders: The Owner may issue written Field Orders which interpret the Contract
Documents in accordance with the specifications, or which order minor changes in the
work in accordance with the agreement, without change in the contract sum or time. The
Contractor shall carry out such Field Orders promptly.

Uncovering & Correction of Work: The Contractor shall promptly correct all work
rejected by the Owner as defective or as failing to conform to the contract documents
whether observed before or after substantial completion and whether or not fabricated
installed or competed. The Contractor shall bear all costs of correcting such rejected
work, including the cost of the Owner’s additional services thereby made necessary. If
within one (1) year after the date of completion or within such longer period of time as
may be prescribed by law or by the terms of any applicable special guarantee required
by the contract documents, any of the work found to be defective or not in accordance
with the contract documents, the Contractor shall correct it promptly after receipt of a
written notice from the Owner to do so unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice
promptly after discover of condition. All such defective or non-conforming work under
the above paragraphs shall be removed from the site where necessary and the work
shall be corrected to comply with the contract documents without cost to the Owner. The
Contractor shall bear the cost of making good all work of separate Contractors destroyed
or damaged by such removal or correction. If the Owner prefers to accept defective or
non-conforming work, he may do so instead of requiring its removal and correction, in
which case a Change Order will be issued to reflect an appropriate reduction in the
payment or contract sum, or, if the amount is determined after final payment, it shall be
paid by the Contractor.

Amendment: No oral statement of any person shall modify or otherwise change, or
affect the terms, conditions or specifications stated in the resulting contract. All
amendments to the contract shall be made in writing by the Owner.

Assignment: The Contractor shall not sell, assign, transfer or convey any contract
resulting from this IFB, in whole or in part, without the prior written approval from the
Owner.

Compliance with Laws: Bids must comply with all Federal, State, County and local

laws governing or covering this type of service and the fulfillment of all ADA (Americans
with Disabilities Act) requirements.
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2.33.

2.34.

2.35.

2.36.

2.37.

2.38.

2.39.

2.40.

Confidentiality: Allinformation disclosed by the Owner to the Contractor for the purpose
of the work to be done or information that comes to the attention of the Contractor during
the course of performing such work is to be kept strictly confidential.

Conflict of Interest: No public official and/or City/County employee shall have interest
in any contract resulting from this IFB.

Contract Termination: This contract shall remain in effect until any of the following
occurs: (1) contract expires; (2) completion of services; (3) acceptance of services or, (4)
for convenience terminated by either party with a written Notice of Cancellation stating
therein the reasons for such cancellation and the effective date of cancellation.

Employment Discrimination: During the performance of any services per agreement
with the Owner, the Contractor, by submitting a Bid, agrees to the following conditions:

2.36.1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex, age, handicap, or national
origin except when such condition is a legitimate occupational qualification
reasonably necessary for the normal operations of the Contractor. The
Contractor agrees to post in conspicuous places, visible to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2.36.2. The Contractor, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, shall state that such Contractor is an Equal
Opportunity Employer.

2.36.3. Notices, advertisements, and solicitations placed in accordance with federal
law, rule, or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.

Affirmative Action: In executing a Contract with the City, the Contractor agrees to
comply with Affirmative Action and Equal Employment Opportunity regulations presented
in the General Contract Conditions.

Immigration Reform and Control Act of 1986 and Immigration Compliance: The
Offeror certifies that it does not and will not during the performance of the contract employ
illegal alien workers or otherwise violate the provisions of the Federal Immigration
Reform and Control Act of 1986 and/or the immigration compliance requirements of State
of Colorado C.R.S. § 8-17.5-101, et.seq. (House Bill 06-1343).

Ethics: The Contractor shall not accept or offer gifts or anything of value nor enter into
any business arrangement with any employee, official, or agent of the Owner.

Failure to Deliver: In the event of failure of the Contractor to deliver services in
accordance with the contract terms and conditions, the Owner, after due oral or written
notice, may procure the services from other sources and hold the Contractor responsible
for any costs resulting in additional purchase and administrative services. This remedy
shall be in addition to any other remedies that the Owner may have.
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2.41.

2.42,

2.43.

2.44,

Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the
contract shall not be construed as a waiver of any such provisions. Such failure to
enforce shall not affect the validity of the contract or any part thereof or the right of the
Owner to enforce any provision at any time in accordance with its terms.

Force Majeure: The Contractor shall not be held responsible for failure to perform the
duties and responsibilities imposed by the contract due to legal strikes, fires, riots,
rebellions, and acts of God beyond the control of the Contractor, unless otherwise
specified in the contract.

Independent Contractor: The Contractor shall be legally considered an Independent
Contractor and neither the Contractor nor its employees shall, under any circumstances,
be considered servants or agents of the Owner. The Owner shall be at no time legally
responsible for any negligence or other wrongdoing by the Contractor, its servants, or
agents. The Owner shall not withhold from the contract payments to the Contractor any
federal or state unemployment taxes, federal or state income taxes, Social Security Tax
or any other amounts for benefits to the Contractor. Further, the Owner shall not provide
to the Contractor any insurance coverage or other benefits, including Workers'
Compensation, normally provided by the Owner for its employees.

Nonconforming Terms and Conditions: A bid that includes terms and conditions that
do not conform to the terms and conditions of this Invitation for Bid is subject to rejection
as non-responsive. The Owner reserves the right to permit the Contractor to withdraw
nonconforming terms and conditions from its bid prior to a determination by the Owner
of non-responsiveness based on the submission of nonconforming terms and conditions.

Items for non-responsiveness may include, but not be limited to:
a. Submission of the Bid on forms other than those supplied by the City;

b. Alteration, interlineation, erasure, or partial detachment of any part of the forms
which are supplied herein;

C. Inclusion of unauthorized additions conditional or alternate Bids or irregularities
of any kind which may tend to make the Bid incomplete, indefinite, or ambiguous
as to its meaning;

d. Failure to acknowledge receipt of any or all issued Addenda;

e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay
item listed except in the case of authorized alternative pay items;

f. Failure to list the names of Subcontractors used in the Bid preparation as may be
required in the Solicitation Documents;

g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each
item does not reasonably carry its own proportion of cost or which contains
inadequate or unreasonable prices for any item;
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2.45,

h. Tying of the Bid with any other bid or contract; and
I. Failure to calculate Bid prices as described herein.

Evaluation of Bids and Offerors: The Owner reserves the right to:
- reject any and all Bids,
- waive any and all informalities,
- negotiate final terms with the Successful Bidder, and
- disregard any and all nonconforming, nonresponsive or conditional Bids.

Discrepancies between words and figures will be resolved in favor of words. Discrepancies
between Unit Prices and Extended Prices will be resolved in favor of the Unit Prices.
Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. The corrected extensions and totals will
be shown in the tabulation of Bids.

The Owner may consider the qualifications and experience of Subcontractors and other
persons and organizations (including those who are to furnish the principal items of material
or equipment) proposed for those portions of the work as to which the identity of
Subcontractors and other persons and organizations must be submitted. Operating costs,
maintenance considerations performance data, and guarantees of materials and
equipment may also be considered by the Owner.

The Owner will conduct such investigations as deemed necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications and financial ability
of the Offeror, proposed Subcontractors and other persons and organizations to do the
Work in accordance with the Contract Documents to the City's satisfaction within the
Contract Time.

The Offeror shall furnish the Owner all information and data requested by the Owner to
determine the ability of the Offeror to perform the Work. The Owner reserves the right to
reject the Bid if the evidence submitted by, or investigation of such Offeror fails to satisfy
the Owner that such Offeror is properly qualified to carry out the obligations of the Contract
and to complete the Work contemplated therein.

By submitting a Bid, each Offeror authorizes the Owner to perform such investigation of the
Offeror as the Owner deems necessary to establish the responsibility, qualifications and
financial ability of the Offeror and, by its signature thereon, authorizes the Owner to obtain
reference information concerning the Offeror and releases the party providing such
information and the Owner from any and all liability to the Offeror as a result of such
reference information so provided.

The Owner reserves the right to reject the Bid of any Offeror who does not pass any
evaluation to the Owner’s satisfaction.

If the Contract is to be awarded, it will be awarded to the Offeror who, by evaluation, the
Owner determines will best meet the Owner's interests.
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2.46.

2.47.

2.48.

2.49,

2.50.

2.51.

2.52.

The Owner reserves the right to accept or reject the Work contained in any of the Price Bid
Schedules or alternates, either in whole or in part.

Award of Contract: Unless otherwise indicated, a single award will be made for all the
bid items in an individual bid schedule. In the event that the Work is contained in more
than one Bid Schedule, the City may award Schedules individually or in combination. In
the case of two Bid Schedules which are alternative to each other, only one of such
alternative Schedules will be awarded. Within forty-five (45) Calendar Days of Bid
Opening, the City will issue a Notice of Award to the Successful Bidder which will be
accompanied by four (4) unsigned copies of the Contract and the Performance and
Payment Bond forms. Within ten (10) Calendar Days thereafter, the Successful Bidder
shall sign and deliver four (4) copies of the Contract, Performance Bond, Payment Bond
and Certificates of Insurance to the City. Within ten (10) Calendar Days thereafter, the
City will deliver two (2) fully executed counterparts of the Contract to the Contractor. No
contract shall exist between the Successful Bidder and the City and the Successful
Bidder shall have no rights at law or in equity until the Contract has been duly executed
by the City.

The Successful Bidder’s failure to sign and submit a Contract and other documents set
forth in this Paragraph within the prescribed time shall be just cause of annulment of the
award, and forfeiture of the Bid Guaranty. The award of Contract may then be made to
the next qualified Bidder in the same manner as previously prescribed.

Ownership: All plans, prints, designs, concepts, etc., shall become the property of the
Owner.

Oral Statements: No oral statement of any person shall modify or otherwise affect the
terms, conditions, or specifications stated in this document and/or resulting agreement.
All modifications to this request and any agreement must be made in writing by the
Owner.

Patents/Copyrights: The Contractor agrees to protect the Owner from any claims
involving infringements of patents and/or copyrights. In no event shall the Owner be
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s)
infringement. Patent/copyright infringement shall null and void any agreement resulting
from response to this IFB.

Remedies: The Contractor and Owner agree that both parties have all rights, duties,
and remedies available as stated in the Uniform Commercial Code.

Venue: Any agreement as a result of responding to this IFB shall be deemed to have
been made in, and shall be construed and interpreted in accordance with, the laws of the
City of Grand Junction, Mesa County, Colorado.

Expenses: Expenses incurred in preparation, submission and presentation of this IFB
are the responsibility of the company and cannot be charged to the Owner.
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2.53.

2.54.

2.55.

2.56.

Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity
pursuant to Colorado State Law as a defense to any action arising in conjunction to this
agreement.

Non-Appropriation of Funds: The contractual obligation of the Owner under this
contract is contingent upon the availability of appropriated funds from this fiscal year
budget as approved by the City Council or Board of County Commissioners from this
fiscal year only. State of Colorado Statutes prohibit obligation of public funds beyond the
fiscal year for which the budget was approved. Anticipated expenditures/obligations
beyond the end of the current Owner’s fiscal year budget shall be subject to budget
approval. Any contract will be subject to and must contain a governmental non-
appropriation of funds clause.

Cooperative Purchasing: Purchases as a result of this solicitation are primarily for the
City/County. Other governmental entities may be extended the opportunity to utilize the
resultant contract award with the agreement of the successful provider and the
participating agencies. All participating entities will be required to abide by the
specifications, terms, conditions and pricings established in this Bid. The quantities
furnished in this bid document are for only the City/County. It does not include quantities
for any other jurisdiction. The City or County will be responsible only for the award for
its jurisdiction. Other participating entities will place their own awards on their respective
Purchase Orders through their purchasing office or use their purchasing card for
purchase/payment as authorized or agreed upon between the provider and the individual
entity. The City/County accepts no liability for payment of orders placed by other
participating jurisdictions that choose to piggy-back on our solicitation. Orders placed by
participating jurisdictions under the terms of this solicitation will indicate their specific
delivery and invoicing instructions.

Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to be
employed on public works. Contractor shall, upon reasonable notice provided by the
Owner, permit the Owner to inspectdocumentation of identification and
residency required by C.R.S. 88-17-101(2)(a). If Contractor claims it is entitled to a
waiver pursuant to C.R.S. 88-17-101(1), Contractor shall state that there is insufficient
Colorado labor to perform the work such that compliance with Article 17 would create an
undue burden that would substantially prevent a project from proceeding to completion,
and shall include evidence demonstrating the insufficiency and undue burden in its
response.

Unless expressly granted a waiver by the Owner pursuant to C.R.S. 88-17-101(1),
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8,
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public
works. Contractor shall, upon reasonable notice provided by the Owner, permit the
Owner to inspect documentation of identification and residency required by C.R.S. 88-
17-101(2)(a).

2.56.1. "Public project” is defined as:
(&) any construction, alteration, repair, demolition, or improvement of any land,
building, structure, facility, road, highway, bridge, or other public
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3.1.

3.2.

improvement suitable for and intended for use in the promotion of the public
health, welfare, or safety and any maintenance programs for the upkeep of
such projects

(b) for which appropriate or expenditure of moneys may be reasonably expected
to be $500,000.00 or more in the aggregate for any fiscal year

(c) except any project that receives federal moneys.

3. Statement of Work

GENERAL: The structure, GRJ F.5-30.8, is a drainage conveyance for Lewis Wash and
is located on F %2 Road between 30 Road and 31 Road.

The existing structure, constructed in 1949, is a twin concrete box culvert. The
structure is approximately 31 feet in length and 23 feet in width with concrete wing
walls, no existing scour pad and an asphalt driving surface. With a cantilevered asphalt
pedestrian walk way located on the south side of the structure.

The bridge inspection report, prepared by SHE and dated January 16, 2017, observed
multiple bridge deficiencies and the structure is classified as structurally deficient.

PROJECT DESCRIPTION: The project generally consists of the removal of the old twin
box culvert and wing walls and asphalt roadway, the installation of a new twin concrete
box culvert conforming to Section 601 of CDOT M & S Standards for a twin 12’ X 10’
structure, installation of wing walls, retaining wall, Type 2 curbing, sidewalk, Hot mix
asphalt patching with binder grade 64-22 and the installation of guardrail.

3.3. SPECIAL CONDITIONS & PROVISIONS:

3.3.1 Mandatory Site Visit Meeting: Prospective bidders are required to attend a

mandatory site visit meeting on August 14, 2018 at 10:30am. Meeting location
shall be in the Lewis Wash bridge located on F ¥2 Road between 30 Road and 31 Road.
The purpose of this visit will be to inspect and to clarify the contents of this Invitation
for Bids (IFB).

3.3.2 QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF WORK:

Duane Hoff Jr. Senior Buyer
City of Grand Junction
duaneh@gqjcity.org

3.3.2 Project Manager: The Project Manager for the Project is Kirsten Armbruster, Project

Engineer, who can be reached at (970) 244-1421. During Construction, all notices,
letters, submittals, and other communications directed to the City shall be addressed
and mailed or delivered to:

City of Grand Junction

Department of Public Works and

Attn: Kirsten Armbruster, Project Manager
333 West Avenue, Building C

Grand Junction, CO 81501
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3.3.3 Affirmative Action: The Contractor is not required to submit a written Affirmative
Action Program for the Project.

3.3.4 Price Bid Schedule: Contractor shall utilize the Price Bid Schedule located on page
5 of the Plan Set documents when submitting their bid response.

3.3.5 Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,
equipment, supplies, materials, freight (F.O.B. Destination — Freight Pre-paid and
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and
full-time inspection costs, and all other costs related to the successful
completion of the project.

The Owner shall not pay nor be liable for any other additional costs including but not
limited to: taxes, shipping charges, insurance, interest, penalties, termination
payments, attorney fees, liquidated damages, etc.

3.3.6 Freight/Shipping: All freight/shipping shall be F.O.B. Destination — Freight
Pre-Paid and Allowed to the project site(s), Grand Junction, CO.

Contractor must meet all federal, state, and local rules, regulations, and
requirements for providing such services.

3.3.7 Contract: A binding contract shall consist of: (1) the IFB and any amendments
thereto, (2) the bidder’s response (bid) to the IFB, (3) clarification of the bid, if
any, and (4) the City’s Purchasing Department’s acceptance of the bid by
“Notice of Award” or by “Purchase Order”. All Exhibits and Attachments included
In the IFB shall be incorporated into the contract by reference.

A. The contract expresses the complete agreement of the parties and,
performance shall be governed solely by the specifications and requirements
contained therein.

B. Any change to the contract, whether by modification and/or supplementation,
must be accomplished by a formal contract amendment signed and approved by
and between the duly authorized representative of the bidder and the City
Purchasing Division or by a modified Purchase Order prior to the effective date of
such modification. The bidder expressly and explicitly understands and agrees
that no other method and/or no other document, including acts and oral
communications by or from any person, shall be used or construed as an
amendment or modification to the contract.

3.3.8 Time of Completion: The scheduled time of Completion for the Project is 152
Calendar Days from the starting date specified in the Notice to Proceed.

Completion is achieved when site cleanup and all punch list items (resulting from the
final inspection) have been completed. Completion shall have the meaning set forth
in Article I, Section 3 (Definitions and Terms) of the General Contract Conditions.

3.3.9 Working Days and Hours: The working days and hours shall be as stated in the
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General Contract Conditions or as mutually agreed upon in the preconstruction
meeting with the following exception:
All work shall be performed between the hours of 7:00 AM to 5:00 PM.

3.3.10 Licenses and Permits: Contractor is responsible for obtaining all necessary
licenses and permits required for Construction, at Contractors expense. See
Section 2.12. Contractor shall supply to Owner all copies of finalized permits.

3.3.11 Permits: The following permits are required for the Project and will be obtained
by the City at no cost to the Contractor:
None

The following permits are required for the Project and shall be obtained and paid for
by the Contractor, with the costs included in the total bid price for the Project:
None

3.3.12 City Furnished Materials: The City will furnish the following materials for the
Project:
e Door-hangers
e Detectable Warnings (Cast Iron Wet Set)

3.3.13 Project Newsletters: A newsletter for the Project will be prepared and
distributed by the City. It will include general information about the Project including
interruptions in utility services, street closures, parking restrictions, project schedule,
and the names and telephone numbers of the contacts for the City and Contractor.
The newsletter will be mailed approximately one week before the Contractor
commences work.

The Contractor will be responsible for notifying all businesses and / or residents
located adjacent to the work. Door hanger notifications shall be distributed at least
two (2) working days prior to the day the work is scheduled to begin.

3.3.14 Project Sign: Project signs, if any, will be furnished and installed by the City.

3.3.15 Authorized Representatives of the City: Those authorized to represent the
City shall include Purchasing Agent, Engineers, and Inspectors employed by the
City, only.

3.3.16 Stockpiling Materials and Equipment: All stockpiling/storage shall be in
accordance with General Contract Condition Section 51.

3.3.17 Traffic Control: The Contractor shall provide and maintain traffic control in
accordance with the approved Traffic Control Plan and the Manual on Uniform
Traffic Control Devices. A Traffic Control Plan shall be prepared by the Contractor
and reviewed by the City two days prior to the pre-construction meeting.

3.3.18 Clean-Up: The Contractor is responsible for cleaning up all loose materials that
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have been deposited or swept into gutters, and onto sidewalks and driveways as a
result of sidewalk operations. The costs for all clean-up work shall be considered
incidental and will not be paid for separately.

3.3.19 Quality Control Testing: Supplier shall perform quality control testing on concrete.
The City will perform all other necessary QA/QC.

3.3.20 Schedule of Submittals: Contractor shall deliver these submittals at least two
days prior to the pre-construction meeting:
e Traffic Control Plans
e Project Schedule

3.3.21 Uranium Mill Tailings: It is anticipated that radioactive mill tailings will not be
encountered on this Project.

3.3.23 Fugitive Petroleum or Other Contamination: It is anticipated that soll
contamination from fugitive petroleum or other contaminants will not be encountered
with the Project.

3.3.24 Excess Material: All excess materials shall be disposed in accordance with General
Contract Condition Section 50.

3.3.25 Existing Utilities and Structures: Utilities were not potholed during design of this
project. The location of existing utilities and structures shown on the Plans is
approximate with the information gathered during design. It is the responsibility of the
Contractor to pothole/locate and protect all structures and utilities in accordance with
General Contract Condition Section 37.

3.3.26 Incidental Items: Any item of work not specifically identified or paid for directly, but
which is necessary for the satisfactory completion of any paid items of work, will be
considered as incidental to those items, and will be included in the cost of those items.

3.3.27 Survey: The Contractor shall give the City survey crew a minimum of 72 hours’ notice
for all requested survey.

3.3.28 Work to be Performed by the City (Prior to Construction):
e Sign removal and relocation

3.3.29 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters: The existing
sidewalks, pans, fillets, curb and gutter are in good serviceable condition. In most
instances the installation of new sidewalk and pavement will be adjacent to existing
concrete. The Contractor will need to protect all concrete adjacent to construction. If
the concrete is damaged during construction the Contractor will be responsible for its
replacement at no cost to the City. The Contractor, the City Project Inspector, and/or
the City Project Manager will walk and record any concrete that is deemed to be
damaged before construction has started.

3.3.30 ACI Concrete and Flatwork Finisher and Technician: Hand finishing concrete will
be permitted only when performed under the direct supervision of a craftsman holding
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the following certificate: ACI Concrete Flatwork Finisher and Technician (ACICFFT)
or other Flatwork Finisher certification program approved by the City Engineering
Manager.

3.4. SCOPE OF WORK: See attached Drawings/Scope/Specifications.

3.5.

3.6.

3.7.

Attachments:

Appendix A: Project Special Provisions and Standard Special Provisions
Appendix B: CDOT Forms

Attachment: Drawings/Scope/Specifications

Contractor Bid Documents: For Contractor's convenience, the following is a list of
forms/items to be submitted with the Contractor's bid response. However, should a
form/item not be listed in this section, but required in the solicitation documents, it is the
Contractor’s responsibility to ensure all forms/items are submitted.

- Contractor’s Bid Form

- Price Bid Schedule

-CDOT Forms
605 — Contractors Performance Statement
606 — Anti-Collusion Affidavit
621 — Assignment of Antitrust Claims
1176 — Stormwater Field Inspection Report
1388 — Daily Stormwater Log
1413 — Bidders List
1414 — Anticipated DBE Participation Plan
1415 — Commitment Confirmation
1416 — Good Faith Effort report
205 — Sublet Permit Application

- Sub-Contractor’s Form

IFB TENTATIVE TIME SCHEDULE:

Invitation For Bids available August 3, 2018
Mandatory Site Visit Meeting August 14, 2018
Inquiry deadline, no questions after this date August 23, 2018
Addendum Posted August 28, 2018
Submittal deadline for proposals September 4, 2018
City Council Approval September 19, 2018
Notice of Award & Contract execution (pending CDOT approval) TBD
Bonding & Insurance Cert due TBD
Preconstruction meeting TBD

Work begins no later than November 1, 2018
Expiration of USACE Nationwide Permit March 18, 2022
Irrigation Flows Begin April 1, 2019

Final Completion April 1, 2019
Holidays: November 12, 2018

November 22-23, 2018
December 25, 2018
January 1, 2019
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4. Contractor’s Bid Form

Bid Date:

Project: IFB-4548-18-DH “Lewis Wash Bridge Replacement”

Bidding Company:

Name of Authorized Agent:

Email

Telephone Address

City State Zip

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this
Contractor’s Bid Form is a part.

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have
been examined by the undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the
date of Notification of Award. Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will
be prepared to complete the project in its entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities
or technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty
(60) calendar days after closing time. Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award.

Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the

purpose of restricting competition.

No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting

competition.

The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and

is legally responsible for the offer with regard to supporting documentation and prices provided.

Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-903544.

The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.

City of Grand Junction payment terms shall be Net 30 days.

Prompt payment discount of percent of the net dollar will be offered to the Owner if the invoice is paid within
days after the receipt of the invoice.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications,
and other Contract Documents.

State number of Addenda received:
It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged.
By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company:

Authorized Signature:

Title:
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The undersigned Bidder proposes to subcontract the following portion of Work:

Name & address of Description of work % of
Sub-Contractor to be performed Contract

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to
waive informalities and irregularities therein in the City’s sole discretion.

By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies
as to his own organization, that this Bid has been arrived at independently, without collusion,
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or
with any competitor.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

COLORADO
DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS
20432-R LEWIS WASH BRIDGE GRJ F.5-30.8

The 2017 Standard Specifications for Road and Bridge Construction controls construction of this project. The
following special provisions supplement or modify the Standard Specifications and take precedence over the
Standard Specifications and plans.

PROJECT SPECIAL PROVISIONS
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FEDERAL PROJECT No.: BRO M555-031
PROJECT CODE: 20432-R

COLORADO

DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISIONS

20432-R LEWIS WASH BRIDGE GRJ F.5-30.8
STANDARD SPECIAL PROVISIONS

Name

Revision of Section 103 — Consideration of Proposals
Revision of Section 105 — Conformity to the Contract of
Portland Cement Concrete Pavement
Revision of Section 105 — Construction Drawings
Revision of Section 105 — Disputes and Claims for Contract Adjustments
Revision of Section 106 — Conformity to the Contract of Hot Mix Asphalt
(Less than 5000 Tons)
Revision of Section 106 — Supplier List
Revision of Section 107 — Laws to be Observed
Revision of Sections 107 and 208 — Water Quality Control under One Acre
of Disturbance
Revision of Section 108 — Liquidated Damages
Revision of Section 108 - Payment Schedule (Single Fiscal Year)
Revision of Section 108 — Subletting of Contract
Revision of Section 109 — Prompt Payment (Local Agency)
Revision of Section 206 — Removability Modulus
Revision of Section 206 — Shoring
Revision of Section 208 — Erosion Control
Revision of Section 250 — Environmental, Health and Safety Management
Revision of Section 625 — Construction Surveying
Revision of Section 703 — Aggregate for Bases (RAP Allowed)
Revision of Section 703 — Classification for Aggregate Base Course
Affirmative Action Requirements — Equal Employment Opportunity
Disadvantaged Business Enterprise (DBE) Requirements (Local Agency)
Minimum Wages, Colorado,
U.S. Department of Labor General Decision Number CO180024,
Highway Construction for Larimer, Mesa, and Weld counties.
On the Job Training
Required Contract Provisions — Federal-Aid Construction Contracts
Special Construction Requirements, Fire Protection Plan
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

NOTICE TO BIDDERS

The proposal guaranty shall be a certified check, cashier's check, or bid bond in the amount of 5 percent of the
Contractor's total bid.

Pursuant to subsections 102.04 and 102.05, it is recommended that bidders on this project review the work site
and plan details with an authorized Department representative. Prospective bidders shall contact one of the
following listed authorized Department representatives at least 12 hours in advance of the time they wish to go
over the project.

Senior Buyer/Purchaser - Duane Hoff
Office Phone: (970) 244-1545
Email: duaneh@gjcity.org

The above referenced individuals are the only representatives of the Department with authority to provide any
information, clarification, or interpretation regarding the plans, specifications, and any other contract documents
or requirements.

A mandatory site visit conference will be held on August 14, 2018 beginning at 10:30am at Lewis Wash bridge
located on F % Road between 30 Road and 31 Road. Bids will be accepted only from pre-qualified bidders who
attend the mandatory site visit conference.

Questions received from bidders along with City and CDOT responses will be posted on the City web site listed
below as they become available.

http://www.gjcity.org/bids.aspx

If the bidder has a question or requests clarification that involves the bidder's innovative or proprietary means and
methods, phasing, scheduling, or other aspects of construction of the project, the Senior Buyer will direct the
bidder to contact the Project Engineer directly to address the question or clarification. The Project Engineer will
keep the bidder’s innovation confidential and will not share this information with other bidders.

The Senior Buyer, Engineering Manager, or Project Engineer will determine whether questions are innovative or
proprietary in nature. If the Project Engineer determines that a question does not warrant confidentiality, the
bidder may withdraw the question. If the bidder withdraws the question, the Project Engineer will not answer the
question and the question will not be documented on the City’s web site. If the bidder does not withdraw the
question, the question will be answered, and both the question and answer will be posted on the web site. If the
Senior Buyer agrees that a question warrants confidentiality, the Senior Buyer will answer the question, and keep
both question and answer confidential. The City and CDOT will keep a record of both question and answer in
their confidential file.

All questions shall be directed to the City contacts listed above no later than 7:00 A.M. Monday of the week of
bid opening. Final questions and answers will be posted no later than Tuesday morning of bid opening week.

Questions and answers shall be used for reference only and shall not be considered part of the Contract.

The Contractor shall commence work under the Contract on or before the 15" day following Contract execution
or the 30" day following the date of award, whichever comes later, unless such time for beginning the work is
changed by the Chief Engineer in the "Notice to Proceed." The Contractor shall complete all work for Schedule
and Alternate A (as may be awarded) within 152 calendar days in accordance with the "Notice to Proceed."”

Stockpiling of materials before the beginning date is subject to the Engineer’s approval. If such approval is given,
stockpiled material will be paid for in accordance with Sections 109 and 626.
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FEDERAL PROJECT No.: BRO M555-031

PROJECT CODE: 20432-R

Section 108 of the Standard Specifications is hereby revised for this project as follows:
Subsection 108.03 shall include the following:

Salient features for this project are:

(1)
(2)
3)
(4)
(5)
(6)
(7)
(8)

COMMENCEMENT AND COMPLETION OF WORK

Clearing and grubbing
Preliminary BMP’s
Removal of CBC
Construction of CBC
Concrete work

Asphalt patching

Irrigation reconnection
Permanent BMP installation
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

DISADVANTAGED BUSINESS ENTERPRISE (DBE) CONTRACT GOAL

This is a federally-assisted construction project. As described in the CDOT DBE Standard Special Provision, the
Bidder shall make good faith efforts to meet the following contract goal:

4.0% Percent DBE participation.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

ON THE JOB TRAINING CONTRACT GOAL
The Department has determined that On the Job Training shall be provided to trainees with the goal of developing
full journey workers in the types of trade or classification involved. The contract goal for On the Job Trainees
working in an approved training plan in this Contract has been established as follows:

Minimum number of total On the Job Training required 0 hours
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

REVISION OF SECTION 102
PROJECT PLANS AND OTHER DATA

Section 102 of the Standard Specifications is hereby revised for this project as follows:

Subsection 102.05 shall include the following:

Plans, Specifications and other Bid Documents are available for review or download on the Public Works and
Planning/Engineering page at www.gjcity.org. Electronic copies may be obtained on a CD format at the

Department of Public Works and Planning at City Hall.

Complete sets of the Bid Documents may be reviewed at the Administration Office of the Department of Public
Works and Planning at City Hall, 250 North 5th Street, Grand Junction, Colorado 81501.

Complete sets of Bid Documents shall be used in preparing Bids; neither City nor Engineer assumes any
responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bid Documents.

City and Engineer in making copies of Bid Documents available on the above terms do so only for the purpose of
obtaining Bids on the Work and do not confer a license or grant for any other use.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

REVISION OF SECTION 107
STORMWATER CONSTRUCTION PERMIT

Section 107 of the Standard Specifications is hereby revised for this project as follows:
Subsection 107.25(c) shall include the following:

The Colorado Discharge Permit System Stormwater Construction Permit (CDPS-SCP) shall be obtained by the
Contractor.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

1
SECTION 240
PROTECTION OF MIGRATORY BIRDS
BIOLOGICAL WORK PERFORMED BY A CDOT BIOLOGIST

Section 240 is hereby added to the Standard Specifications for this project as follows:
DESCRIPTION
240.01 This work consists of protecting migratory birds during construction.
MATERIALS AND CONSTRUCTION REQUIREMENTS

240.02 The Contractor shall schedule clearing and grubbing operations and work on structures to avoid taking
(pursue, hunt, take, capture or kill; attempt to take, capture, kill or possess) migratory birds protected by the
Migratory Bird Treaty Act (MBTA).

(a) Vegetation Removal. When possible, vegetation shall be cleared prior to the time active nests are present.
Vegetation removal activities shall be timed to avoid the migratory bird breeding season which begins on
April 1 and runs to August 31. All areas scheduled for clearing and grubbing between April 1 and August 31
shall first be surveyed within the work limits by a CDOT biologist for active migratory bird nests. The CDOT
biologist will also survey for active migratory bird nests within 50 feet outside of the work limits. Project
personnel shall enter areas outside CDOT right of way only if a Form 730, Permission to Enter Property, has
been signed by the property owner. The Contractor shall avoid all active migratory bird nests. The Contractor
shall avoid the area within 50 feet of the active nests or the area within the distance recommended by the
biologist until all nests within that area have become inactive. Inactive nest removal and other necessary
measures shall be incorporated into the work as follows:

1. Tree and Shrub Removal or Trimming. Tree and shrub removal or trimming shall occur before April 1 or
after August 31 if possible. If tree and shrub removal or trimming will occur between April 1 and August
31, a survey for active nests will be conducted by the CDOT biologist within the seven days immediately
prior to the beginning of work in each area or phase of tree and shrub removal or trimming. The
Contractor shall notify the Engineer at least ten working days in advance of the need for the CDOT
biologist to perform the survey.

If an active nest containing eggs or young birds is found, the tree or shrub containing the active nest shall
remain undisturbed and protected until the nest becomes inactive. The nest shall be protected by placing
fence (plastic) a minimum distance of 50 feet from each nest to be undisturbed. This buffer dimension
may be changed if determined appropriate by the CDOT biologist and approved by the Engineer. Work
shall not proceed within the fenced buffer area until the young have fledged or the nests have become
inactive.

If the fence is knocked down or destroyed by the Contractor, the Engineer will suspend the work, wholly
or in part, until the fence is satisfactorily repaired at the Contractor’s expense. Time lost due to such
suspension will not be considered a basis for adjustment of time charges, but will be charged as contract
time.

2. Grasses and Other Vegetation Management. Due to the potential for encountering ground nesting birds’
habitat, if work occurs between April 1 and August 31, the area shall be surveyed by the CDOT biologist
within the seven days immediately prior to ground disturbing activities. The Contractor shall notify the
Engineer at least ten working days in advance of the need for the CDOT biologist to perform the survey.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

2
SECTION 240
PROTECTION OF MIGRATORY BIRDS
BIOLOGICAL WORK PERFORMED BY A CDOT BIOLOGIST

The undisturbed ground cover to 50 feet beyond the planned disturbance, or to the right of way line,
whichever is less, shall be maintained at a height of 6 inches or less beginning April 1 and continuing
until August 31 or until the end of ground disturbance work, whichever comes first.

If birds establish a nest within the survey area, an appropriate buffer of 50 feet will be established around
the nest by the CDOT biologist. This buffer dimension may be changed if determined appropriate by the
CDOT biologist and approved by the Engineer. The Contractor shall install fence (plastic) at the
perimeter of the buffer. Work shall not proceed within the buffer until the young have fledged or the nests
have become inactive.

If the fence is knocked down or destroyed by the Contractor, the Engineer will suspend the work, wholly
or in part, until the fence is satisfactorily repaired at the Contractor’s expense. Time lost due to such
suspension will not be considered a basis for adjustment of time charges, but will be charged as contract
time.

(b) Work on structures. The Contractor shall prosecute work on structures in a manner that does not result in a

(©)

taking of migratory birds protected by the Migratory Bird Treaty Act (MBTA). The Contractor shall not
prosecute the work on structures during the primary breeding season, April 1 through August 31, unless he
takes the following actions:

(1) The Contractor shall remove existing nests prior to April 1. If the Contract is not awarded prior to April 1
and CDOT has removed existing nests, then the monitoring of nest building shall become the Contractor’s
responsibility upon the Notice to Proceed.

(2) During the time that the birds are trying to build or occupy their nests, between April 1 and August 31,
the Contractor shall monitor the structures at least once every three days for any nesting activity.

(3) If birds have started to build any nests, the nests shall be removed before they are completed. Water shall
not be used to remove the nests if nests are located within 50 feet of any surface waters.

(4) Installation of netting may be used to prevent nest building. The netting shall be monitored and repaired
or replaced as needed. Netting shall consist of a mesh with openings that are % inch by % inch or less.

If an active nest becomes established, i.e., there are eggs or young in the nest, all work that could result in
abandonment or destruction of the nest shall be avoided until the young have fledged or the nest is
unoccupied as determined by the CDOT Biologist and approved by the Engineer. The Contractor shall
prevent construction activity from displacing birds after they have laid their eggs and before the young have
fledged.

If the project continues into the following spring, this cycle shall be repeated. When work on the structure is
complete, the Contractor shall remove and properly dispose of netting used on the structure.

Taking of a Migratory Bird. The taking of a migratory bird shall be reported to the Engineer. The Contractor
shall be responsible for all penalties levied by the U. S. Fish and Wildlife Service (USFWS) for the taking of
a migratory bird.

METHOD OF MEASUREMENT

240.03 Removal of nests will be measured by the actual number of man-hours spent removing inactive nests just
prior to and during the breeding season, April 1 through August 31. During this period, the Contractor shall
submit to the Engineer each week for approval a list of the workers who removed nests and the number of hours
each one spent removing nests.

38



FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

3
SECTION 240
PROTECTION OF MIGRATORY BIRDS
BIOLOGICAL WORK PERFORMED BY A CDOT BIOLOGIST

Netting will be measured by the square yard of material placed to keep birds from nesting on the structure.
Square yards will be calculated using the length of netting measured where it is attached to the ground and the
average height of the netting where it is attached to the structure.

BASIS OF PAYMENT

240.04 The accepted quantities measured as provided above will be paid for at the contract unit price for each of
the pay items listed below that appear in the bid schedule.

Payment will be made under:

Pay Item Pay Unit
Removal of Nests Hour
Netting Square Yard

Payment for Removal of Nests will be full compensation for all work and material required to complete the work.

Payment for netting will be full compensation for all work and material required to complete the item. Overlaps
of netting will not be measured and paid for separately, but shall be included in the work. Maintenance and
replacement, removal, and disposal of netting will not be measured and paid for separately, but shall be included
in the work.

Clearing and grubbing will be measured and paid for in accordance with Section 201. Mowing will not be
measured and paid for separately, but shall be included in the work.

Removal and trimming of trees will be measured and paid for in accordance with Section 202.

Fence (Plastic) will be measured and paid for in accordance with Section 607.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

REVISION OF SECTION 304
AGGREGATE BASE COURSE

Section 304 of the Standard Specifications is hereby revised for this project as follows:
Subsection 304.02 shall include the following:
Materials for the base course shall be Aggregate Base Course (Class 6) as shown in subsection 703.03

The aggregate base course (Class 6) must meet the gradation requirements and have a resistance value of at least
78 respectively when tested by the Hveem Stabilometer method.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

1
REVISION OF SECTION 403
HOT MIX ASPHALT
Section 403 of the Standard Specifications is hereby revised for this project as follows:

Subsection 403.02 shall include the following:

The design mix for hot mix asphalt shall conform to the following:

Table 403-1
Value For Grading
Property Test Method -
Patching
ﬁl\lzd\é:ildr?), percent at: CPL 5115
g 35-45
Lab Cqmpactlon (Revolutions): CPL 5115 75
N (design)
Stability, minimum CPL 5106 28
Aggregate Retained on the 4.75 mm (No. 4) Sieve for
S, SX and SG, and on the 2.36mm (No. 8) CP 45 60
Sieve for ST and SF with at least 2 Mechanically
Induced fractured faces, % minimum*
Accelerated Moisture Susceptibility Tensile Strength CPL 5109
Ratio (Lottman), minimum Method B 80
- . . . CPL 5109
Minimum Dry Split Tensile Strength, kPa (psi) Method B 205 (30)
Grade of Asphalt Cement, Top Layer PG 64-22
Grade of Asphalt Cement, Layers below Top PG 64-22
Voids in the Mineral Aggregate (VMA) % minimum CP 48 Se:o'g?lzt)le
Voids Filled with Asphalt (VFA), % Al MS-2 65 - 80
Dust to Asphalt Ratio
Fine Gradation CP 50 06-12
Coarse Gradation 08-1.6
Note: Al MS-2 = Asphalt Institute Manual Series 2
Note: Mixes with gradations having less than 40% passing the 4.75 mm (No. 4) sieve shall be approached
with caution because of constructability problems.
Note:  Gradations for mixes with a nominal maximum aggregate size of one-inch or larger are considered a
coarse gradation if they pass below the maximum density line at the #4 screen.
Gradations for mixes with a nominal maximum aggregate size of 3/4” to 3/8” are considered a
coarse gradation if they pass below the maximum density line at the #8 screen.
Gradations for mixes with a nominal maximum aggregate size of #4 or smaller are considered a
coarse gradation if they pass below the maximum density line at the #16 screen.
*Fractured face requirements for SF may be waived by RME depending on project conditions.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

2
REVISION OF SECTION 403
HOT MIX ASPHALT

All mix designs shall be run with a gyratory compaction angle of 1.25 degrees and properties must satisfy Table
403-1. Form 43 will establish construction targets for Asphalt Cement and all mix properties at Air Voids up to
1.0 percent below the mix design optimum. CDOT will establish the production asphalt cement

and volumetric targets based on the Contractor’s mix design and the relationships shown between the hot mix
asphalt mixture volumetric properties and asphalt cement contents on the Form 429. CDOT may select a different
AC content other than the one shown at optimum on the Contractor’s mix design in order to establish the
production targets as contained on the Form 43. Historically, Air Voids adjustments typically result in asphalt
cement increases from 0.1 to 0.5 percent. Contractors bidding the project should anticipate this change and factor
it into their unit price bid.

Table 403-2
Minimum Voids in the Mineral Aggregate (VMA)
Nominal ***Pesign Air Voids **
Maximum Size*,
mm (inches) 3.5% 4.0% 4.5% 5.0%
37.5 (1¥%) 11.6 11.7 11.8
25.0 (1) 12.6 12.7 12.8
19.0 (%4) 13.6 13.7 13.8 N/A
12.5 (%) 14.6 14.7 14.8
9.5 (3s) 15.6 15.7 15.8
4.75 (No. 4) 16.6 16.7 16.8 16.9
*  The Nominal Maximum Size is defined as one sieve
larger than the first sieve to retain more than 10%.
** |nterpolate specified VMA values for design air voids
between those listed.
*** Extrapolate specified VMA values for production air
voids beyond those listed.

The Contractor shall prepare a quality control plan outlining the steps taken to minimize segregation of HMA.
This plan shall be submitted to the Engineer and approved prior to beginning the paving operations. When the
Engineer determines that segregation is unacceptable, the paving shall stop and the cause of segregation shall be
corrected before paving operations will be allowed to resume.

CDOT approved Warm Mix Asphalt (WMA) may be allowed on this project in accordance with CP 59. Unique
requirements for WMA design, production and acceptance testing as documented during CDOT WMA approval
shall be submitted and approved prior to creation of the Form 43 and before any WMA production on the project.
Delays to the project due to WMA submittal and review will be considered within the Contractor’s control and
will be non-excusable.

Hot mix asphalt for patching shall conform to the gradation requirements for Hot Mix Asphalt (Grading 64-22).
Acceptance samples shall be taken at the location specified in either Method B or C of CP 41.

Subsection 403.03 shall include the following:
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PROJECT CODE: 20432-R

3
REVISION OF SECTION 403
HOT MIX ASPHALT

The Contractor shall use an approved anti-stripping additive. The amount of additive used shall be a minimum of
0.5 percent by weight of the asphalt cement. The additive shall be added at the refinery or at the hot plant. If
liquid anti-stripping additive is added at the plant, an approved in-line blender must be used. The blender shall be
in the line from the storage tank to the drier drum or pugmill. The blender shall apply sufficient mixing action to
thoroughly mix the asphalt cement and anti-stripping additive.

The Contractor shall construct the work such that all roadway pavement placed prior to the time paving operations
end for the year, shall be completed to the full thickness required by the plans. The Contractor's Progress
Schedule shall show the methods to be used to comply with this requirement.

Delete subsection 403.05 and replace with the following:

403.05 The accepted quantities of hot mix asphalt will be paid for in accordance with subsection 401.22, at the
contract unit price per ton for the bituminous mixture.

Payment will be made under:

Pay Item Pay Unit
Hot Mix Asphalt (Patching) (Grading SX)(75)(PG64-22) Ton

Aggregate, asphalt recycling agent, asphalt cement, additives, hydrated lime, and all other work and

materials necessary to complete each hot mix asphalt item will not be paid for separately, but shall be included in
the unit price bid. When the pay item includes the PG binder grade, any change to the submitted mix design
optimum asphalt cement content to establish production targets on the Form 43 will not be measured and paid for
separately, but shall be included in the work. No additional compensation will be considered or paid for any
additional asphalt cement, plant modifications and additional personnel required to produce the HMA as a result
in a change to the mix design asphalt cement content.

Historically, typical asphalt cement increases reflected on the Form 43 are from 0.1 to 0.5 percent. However, the
Contractor should anticipate the AC increases typical of his mixes. Contractors bidding the project should
anticipate this change and factor it into their unit price bid.

When the pay item does not include the PG binder grade, asphalt cement will be measured and paid for in
accordance with Section 411. Asphalt cement used in Hot Mix Asphalt (Patching) will not be measured and paid
for separately, but shall be included in the work.

Excavation, preparation, and tack coat of areas to be patched will not be measured and paid for separately, but
shall be included in the work.
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PROJECT CODE: 20432-R

FORCE ACCOUNT ITEMS
DESCRIPTION
This special provision contains the Department's estimate for force account items included in the Contract. The
estimated amounts will be added to the total bid to determine the amount of the performance and payment bonds.
Force Account work shall be performed as directed by the Engineer.

BASIS OF PAYMENT

Payment will be made in accordance with subsection 109.04. Payment will constitute full compensation for all
work necessary to complete the item.

Force account work valued at $5,000 or less, that must be performed by a licensed journeyman in order to comply
with federal, state, or local codes, may be paid for after receipt of an itemized statement endorsed by the
Contractor.

Estimated

Force Account Item Quantity Amount

F/A Minor Contract Revisions F.A. $ 30,000.00
F/A Pothole Utilities Hour 40
F/A Blading Hour 40
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PROJECT CODE: 20432-R

TRAFFIC CONTROL PLAN - GENERAL
The key elements of the Contractor's method of handling traffic (MHT) are outlined in subsection 630.10(a).
The components of the TCP for this project are included in the following:

(1) Subsection 104.04 and Section 630 of the specifications.

(2) Standard Plan S-630-1, Traffic Controls for Highway Construction and Standard Plan S-630-2.
(3) Schedule of Construction Traffic Control Devices.

(4) Signing Plans.

(5) Construction phasing details.

(6) Detour Details.

(7) Other.

Unless otherwise approved by the Engineer, the Contractor’s equipment shall follow normal and legal traffic
movements. The Contractor’s ingress and egress of the work area shall be accomplished with as little disruption
to traffic as possible. Traffic control devices shall be removed by picking up the devices in a reverse sequence to
that used for installation. This may require moving backwards through the work zone. When located behind
barrier or at other locations shown on approved traffic control plans, equipment may operate in a direction
opposite to adjacent traffic.

CDOT may have entered into operating agreements with one or more law enforcement organizations for
cooperative activities. Under such agreements, at the sole discretion of CDOT, law enforcement personnel may
enter the work zone for enforcement purposes and may participate in the Contractor’s traffic control activities.
The responsibility under the Contract for all traffic control resides with the Contractor and any such participation
by law enforcement personnel in Contractor traffic control activities will be referenced in either the Special
Provisions or General Notes of the plans depending on whether the Contractor is to hire local law enforcement or
if CDOT is contracting with Colorado State Patrol for uniformed traffic control. Nothing in this Contract is
intended to create an entitlement, on the part of the Contractor, to the services or participation of the law
enforcement organization.

Special Traffic Control Plan requirements for this project are as follows:

During the construction of this project, traffic shall use the present traveled roadway unless identified on the plans
or approved by the Engineer.

The Contractor shall not have construction equipment or materials in the lanes open to traffic at any time, unless
approved by the Engineer.

During the resurfacing work, only one lane may be closed to traffic at any time unless approved by the Engineer.
Traffic shall not be delayed for more than 3 minutes or as directed by the Engineer.

At least one week prior to starting construction, the Contractor shall notify the City Engineer of the date the
Contractor intends to start construction.

All costs incidental to the foregoing requirements shall be included in the original contract prices for the project.
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FEDERAL PROJECT No.: BRO M555-031 July 18, 2018
PROJECT CODE: 20432-R

UTILITIES

Known utilities within the limits of this project are:
Clifton Water

Xcel Energy — Gas

Century Link

Charter

Grand Valley Power

Mesa County Irrigation District

The work described in these plans and specifications requires coordination between the Contractor and the utility
companies in accordance with subsection 105.11 in conducting their respective operations as necessary to
complete the utility work with minimum delay to the project.

The work listed below shall be performed by the Contractor in accordance with the plans and specifications, and
as directed by the Engineer. The Contractor shall keep each utility company advised of any work being done to
its facility, so that the utility company can coordinate its inspections for final acceptance of the work with the
Engineer.

FOR:

Clifton Water — David Reinertson — 970-434-7328

Charter — Jeff Valdez — 970-263-2314

Xcel Energy — Tillmon McSchooler — 970-244-2695

Century Link — Chris Johnson — 970-244-4311

Grand Valley Power — Perry Rupp — 970-242-0040

Mesa County Irrigation District — Dave Voorhees — 970-433-4862

The work listed below will be performed by the utility owners or their agents:

» Gas line - Capping of the gas line to perform the excavation of the structure. Reconnection of gas
distribution line utilizing the pipe installed by the contractor.
Water line — The Contractor will coordinate with Clifton Water for installation of new 16 and 6”
diameter water lines.
Century Link - Will relocate the pedestal either prior to or during construction.
Charter — Will supply conduit to be installed by the contractor for future use.
Grand Valley Power — Will supply conduit to be installed by the contractor for future use.
Mesa County Irrigation District — Contractor to Coordinate with MCID for water turn-off and removal
and relay of 10 inch irrigation pipe.

VVVY 'V

GENERAL:

The Contractor shall comply with Article 1.5 of Title 9, CRS ("Excavation Requirements") when excavation or
grading is planned in the area of underground utility facilities. The Contractor shall notify all affected utilities at
least two (2) business days, not including the day of notification, prior to commencing such operations. The
Contractor shall contact the Utility Notification Center of Colorado (UNCC) at (8-1-1) or 1-800-922-1987 to have
locations of UNCC registered lines marked by member companies. All other underground facilities shall be
located by contacting the respective company. Utility service laterals shall also be located prior to beginning
excavating or grading.

The location of utility facilities as shown on the plan and profile sheets, and herein described, were obtained from
the best available information.

All costs incidental to the foregoing requirements will not be paid for separately but shall be included in the work.
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BIDDERS LIST

COLORADO DEPARTMENT OF TRANSPORTATION

Project Name/Description

Project Number

Project Code/ SubAccount Proposal Date

Contractor

Region

Subcontractors/Suppliers/Vendors: The bidder must list all firms seeking to participate on the contract. This information is used by the

Colorado Department of Transportation (CDOT) to determine overall goals for the Disadvantaged Business Enterprise Program. Failure
to submit this form may result in the proposal being rejected.

Firm Name Email Work Proposed DBE | Selected
(Select all that apply) (YIN) (YIN)
| certify that the information provided herein is true and correct to the best of my knowledge.
Name Signature/Initials Title Date

Work Proposed Categories:

1. Matenals and Supplies

2. Flagging and Traffic Control

3. Trucking and Hauling

4. Precast Concrete, Foundations, and
Footings

5. Concrete Paving. Flatwork and Repair

6. Lighting and Electrical

7. Signs, Signal Installation, and Guardrail

8. Fencing

9. Buildings and Vertical Structures

10. Utility, Water and Sewer Lines

11
12
13
14
15
16
17

18
19
20

Structural Steel and Steel Reinforcement
Riprap and Anchored Retaining Walls
Landscape and Erosion Control

Endge and Bridge Deck Construction
Asphalt Paving

Road and Parking Lot Marking

Chip Seal, Crack Seal, Joint Seal and
Crack Fill

Bridge Painting and Coating

Stairway and Ornamental Metal

Parking Lots and Commercial Sidewalks

21. Clearing, Demolition, Excavation and
Earthwork

22. Engineering and Surveying Services

23. Public Relations and Involvement

24. Piles and Deep Foundations

25 Waste Management and Recycling

26. Site Clean Up

27. Mechanical and HVAC

28. Tunnel Construction

29. Profiling and Grinding

30. Environmental Health and Safety

This form must be submitted by the proposal deadline. For CDOT projects, submit to cdot_hq_dbeforms@state.co.us.
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COLORADO DEPARTMENT OF TRANSPORTATION
Stormwater Management Field Daily Inspection Report

In accordance with the Project Special Provision daily stormwater compliance inspections are required on all projects holding a
Colorado Discharge Permit System — Stormwater Construction Permit (CDPS-SCP).

This form is to be used as the daily diary to evaluate BMPs used during construction activities.

See the instructions for more information.

Date: Project number: Sub-account number:

The entire site shall be inspected to determine whether BMPs are being implemented and maintained in accordance with the
project’s site specific SWMP and the CDPS-SCP. The SWMP Administrator or Erosion Control Inspector (ECI) or
Superintendent shall identify if additional BMPs are needed, can be removed, or need maintenance. The condition of the
currently used BMPs shall be recorded, using one or more of the following letters: (I) Incorrect Installation; (M) Maintenance is
needed; (F) BMP failed to operate; (A) Additional BMP is needed; (R) Remove BMP. Only BMPs with the conditions above
need be recorded. (Use the extra page at the end of this form if needed.)

The Project Engineer will approve and the Superintendent shall direct the work associated with any BMPs identified in this daily
log to ensure compliance with the site specific SWMP and the CDPS-SCP.

CDPS-SCP States: “BMPs that are not operating effectively, have proven to be inadequate, or have failed must be
addressed as soon as possible, immediately in most cases.”

Date
Location BMP Type Condition Notes/Comments Completed
& Initials

** ALL BMPS ARE IN OPERATING CONDITION AND NO MAINTENANCE IS NEEDED.
(initial the box to the right when this applies)

Comments/General notes:( attach photos if necessary)

Inspection signature: SWMP Administrator or ECI or Superintendent

Name:(Print) Signature: Date signed:

PAGE 1 OF 3 CDOT Form #1388 2/16



Stormwater Management Field Daily Inspection Report Instructions
Inspect all erosion and sediment control BMPs throughout the entire construction site — observe, record, and determine their
effectiveness. If additional BMPs are needed or any BMP is not operating effectively, it shall be recorded on this form and
addressed immediately.

Location: Record the site location (e.g., project station number, mile marker, intersection quadrant, etc.).

BMP Type: Indicate the type of BMP at this location that requires attention (e.g., silt fence, erosion logs, soil retention blankets,
etc.).

Condition: 1dentify the condition of the BMP, using one or more of the following letters: (I) Incorrect Installation, (M) Maintenance
is needed (i.e., sediment needs to be removed), (F) BMP Failed to operate, (A) Additional BMP is needed, (R)
Remove the BMP.
** If all BMPs are in operating condition and no BMP maintenance is needed, sign and initial the box to the right of the
statement.
Notes/Comments: Provide the proposed corrective action needed to bring the area or BMP into compliance.
Date Completed & Initials: Date and initial when the corrective action was completed.

Inspection Signature: Sign the form when the inspection has been completed.

Place the completed daily stormwater log sheet(s) in the SWMP Notebook.

PAGE 2 OF 3 CDOT Form #1388 2/16



COLORADO DEPARTMENT OF TRANSPORTATION
Stormwater Management Field Daily Inspection Report , ADDITIONAL PAGE

Date: Project number: Sub-account number:

The entire site shall be inspected to determine whether BMPs are being implemented and maintained in accordance with the
project’s site specific SWMP and the CDPS-SCP. The SWMP Administrator or Erosion Control Inspector (ECI) or
Superintendent shall identify if additional BMPs are needed, can be removed, or need maintenance. The condition of the
currently used BMPs shall be recorded, using one or more of the following letters: (I) Incorrect Installation; (M) Maintenance is
needed; (F) BMP failed to operate; (A) Additional BMP is needed; (R) Remove BMP. Only BMPs with the conditions above need
be recorded.

The Project Engineer will approve and the Superintendent shall direct the work associated with any BMPs identified in this daily
log to ensure compliance with the site specific SWMP and the CDPS-SCP.

CDPS-SCP States: “BMPs that are not operating effectively, have proven to be inadequate, or have failed must be
addressed as soon as possible, immediately in most cases.”

Date
Location BMP Type |Condition Notes/Comments Completed
& Initials
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COLORADO DEPARTMENT OF TRANSPORTATION
STORMWATER FIELD INSPECTION REPORT AND WEEKLY MEETING NOTES -
ACTIVE CONSTRUCTION

(1) Project Name: (2) Project Contractor: (3) SWMP Administrator: Erosion Control Inspector:
(4) CDOT Project Engineer/CDOT Designee: (5) Other Attendee(s) (Name and Title):

(6) CDOT Project Number: (7) Project Code (Sub Account #): (8) CDPS-SCP Certification#: (9) CDOT Region:

(10) Date of Project Inspection: (11) Weather at Time of Inspection:

(12) REASON FOR INSPECTION / EXCLUSION

Q Routine Inspection: (minimum every 7 Calendar Days)

Q Runoff Event: (Post-storm event inspections must be conducted within 24 hours after the end of any precipitation or snowmelt event that causes
surface erosion. If no construction activities will occur following a storm event, post-storm event inspections shall be conducted prior to re-commencing
construction activities, but no later than 72 hours following the storm event. The occurrence of any such delayed inspection must be documented in the
inspection record.) Routine inspections still must be conducted every 7 calendar days.

Storm Start Date: Approximate End Time of Storm (hrs):

Q Third Party Request:

Q Winter Conditions Inspections Exclusion: Inspections are not required at sites where construction activities are temporarily halted, snow cover
exists over the entire site for an extended period, and melting conditions posing a risk of surface erosion do not exist. This exception is
applicable only during the period where melting conditions do not exist, and applies to the routine 7-day inspections, as well as the post-storm-event
inspections. If visual inspection of the site verifies that all of these conditions are satisfied, document the conditions in section 18 (General Notes) and
proceed to section 19 (Inspection Certification). Documentation must include: dates when snow cover occurred, date when construction activities
ceased, and date when melting conditions began.

Q Other:
(13) SWMP MANAGEMENT

Yes|No [NA | (9) Reason for N/A

(a) Is the SWMP notebook located on site?

(b) Are changes to the SWMP documents noted and approved?
(c) Are the inspection reports retained in the SWMP notebook?
(d) Are corrective actions from the last inspection completed?
(
(

e) Is the Spill Response Plan updated in the SWMP notebook?
f) Is a list of potential pollutants updated in the SWMP notebook?

14) CURRENT CONSTRUCTION ACTIVITIES

(a)Describe current construction Activities

(b)Estimate of disturbed area at the time of the inspection, use quidance found in 208.04 (e):

Acres Notes

Temporary Stabilization

Interim Stabilization

Permanent Stabilization Completed

(c) Has the SWMP Phased BMP Implementation Matrix been updated? Q  Yes Q No

15) WEEKLY MEETING NOTES

Notes from last meeting (date )

Items to discuss at next meeting (date )

Page 1 of 5 CDOT Form #1176  2/16



CDOT Form #1176  2/16

Siepiul @ uoMe] 3INSES|\ SAIIRJUBASI PUB UOIJOY 9AI399.109 Jo uonduosaq
pajojdwod . uompuod|  dg uoyeso-
o1eq :SjusWIWo)

‘saseo}sow ul Ajajelpawiwi ‘a|qissod se uoos se
passaippe aq jsnw pajie} aaey 1o ‘@)enbapeur aq 0} uaroud aAey ‘AjaAoaye Bujesado Jou ale jey) sdING "SAING |e Uo palinbal s| 8ouBUS)UIBW SNONUIIUOYD

‘pepasu JI wool [euonippe Joj abed yue|q siy Jo saidod desy] "dINg dAoway (Y) ‘papasu
SI NG |euonippy (V) ‘e1esado oy pajies NG (4) ‘pepasu si aoueusiuiel (A1) ‘uone|eisu] 1081109uj (]) :A1essadau Ji Ja)d| suo uey) aiow Buisn ‘dINg 8y} JO UoIPUOd
ay1 Amuap| "Apoe.ioo Bunelsado pue paulejuiew ale Asy] 18Y) 8insus 0) palen|eAd a4 ||eys dNAS 84l Ul palinuapl seonoeld |0Jjuod JUsWIpas pue uoIsols ||y

‘(Juswissoassy

8]IS UOIIONIISU0)) /| UOND8S 98s ‘alis ay) wodj Buibieyosip sjueln|jod Jayjo Jo JUsWIPas JO SOUBPIAD SI 8lay}] J| "sialem aiels 0] Buibieyosip Jo ‘waishsabeulelp
Jayemuwiols ay) Buusius ‘D07 a8y Buiaes| syuenjjod ‘1oj Jeruazod a8y} J0 ‘J0 820UBPIAS 10} pajdadsul 8q ||BYsS 8)IS By} SS90E SO|DIYSABIBYM SUOIIEI0| PUB ‘SUOIIEI0|
abieyosip ‘uonendioald 0} pasodxa ale jey) seale abelo)s a}sem Jo/pue |elsiew ‘seale paginisip (e ¢ (D7) uoionsuo) Jo sjwi/Alepunog ais Uojonsuo) ay

[Te]
=
o
N
()
o
©
o

**Co_wcwnwzm uOO.—O._n_ djelpawiwl] 10) UOSedY pue jlwisd a9y} JO Uolje|oIA e ale mmm._m.._om_ﬂ jueln||od 9S HO«x wzo_._uo< m>_|_|ommmoo aw Fzm_zwwmww< mn_u_w Zo_._uozmn_-wzoo Aw—‘v



:palinbay ainjeubis :aweN juld
:21eq (paainbay aunjeubisg) esubiseq 1 OgD/4esulbug 1098fold 10ad
:palinbay ainjeubis aWweN juld
:o1eQ Joyensiuiwpy dNAS S.J010esuoD

‘J8ljaq pue abpamouy s aubis ayj Jo 1s8q ay) 0] Hwiad syl yum asueldwos ui si 8)is ay) Bunesipul
Juswalels paubis e ulLuoo [jeys 1odal ay) ‘uoioe BANY8.I00 Bullinbal syuspioul Aue Ajuspl Jou seop uodal e alaym 1o ‘usye) usaq sey (S)uoioe aAI08lI0)

NOILYOI4ILYTD ONVITdNOD (02)

:pasinbay ainjeubis :aweN uud
:21eq aaubiseq 1 0@D/Hesulbug joslold 10ad
:palinbay ainjeubis :aweN juud
:8leq aaubisaq panoiddyjuspusiulladng s,Jojoeuo)
:paiinbay ainjeubis :aweN juld
:8jeq (papaaN 4) J0j0adsu| |01U0D UOISOIT S JOJOBIUOD
:palinbay ainjeubis :oweN juld
9jed Jojensiuiwupy dINAS S.Jojoenuo)d

‘suolje|jolA Buimouy| Joj Juswuosidwi pue auly Jo Aljigissod ayy Buipnjoul ‘uonewloul esje) Bumiwgns Joj senjeuad jueoiiubis ale alay) 18Y) oleme we

| “e19|dwod pue ‘sieindoe ‘enl) ‘Jaljeq pue abpaimouy Aw Jo 1saq ay) 0} ‘Sl papiugns uoneWwIoUl 8Y) ‘Uoljewlojul ay) Buleyieb Joj sjgisuodsal Ajjoalip suosiad asoy)
10 ‘wd)sAs ay) ebeuew oym suosiad Jo uosiad ay) jo Auinbul Aw uo paseqg ‘paniwgns uonew.oul ay) ayenjeas pue Jayieb Aliedoud [suuosiad paiijenb jeyjainsse
0} paubisep wa)sAs e yym aoueplodoe ul uoisiaiadns Jo uonioalip Aw Japun pasedald aiam sjuswyorye ||B pue jJuawnoop siy} jey; me| jo Ayeuad Japun Ajpao |

NOILVYOI4ILYTID NOILD3dSNI (61)

S3LON Tv¥3IN3O (81)

"SjusWwiaJinbal buijodal 1o} Jiwiad 8y} JO € pue 'Y || Med pue (2)£0'80¢ U0Ijoasqns o8s ‘SaA J|,
ON[) SPA [ {Slojem ajels payoeal a)is ay) wouy Buibieyosip syuein|jod Jayjo Jo Juswipas seH (q)

‘(Se)ON |BJaUSD)) | UOI108S JO (SUOIOY SAI1081I0D) B JUSLUSSASSY 8]IS UOIIONJISU0D) 9] UOIID8S Ul SUOIIOR 9A11981100 8y pue abieyosip ay) uiejdxs ‘sef ||,
ON[ S9A [ ¢9MS ay) wodi syueinjjod Jayjo Jo Juawipas Jo abieyosip Jo aouspire aiay} S| ()

CDOT Form #1176 2/16

+»+NOISNIdSNS LO3royd 3LVIAIWNI Y04 NOSYIY ANV LINYId FHL 40 NOILYIOIA V ¥V STDUVHISIA LNVLNTIOd FLIS 440 INIJINSSIASSY ILIS NOILONHULSNOD (Z1)

Page 3 of 5



Stormwater Management Field Inspection Report Instructions

State waters are defined to be any and all surface and subsurface waters which are contained in or flow through the state,
including, streams, rivers, lakes, drainage ditches, storm drains, ground water, and wetlands, but not including waters in sewage
systems, waters in treatment works or disposal systems, waters in potable water distribution systems, and all water withdrawn for
use until use and treatment have been completed. (Per subsection 107.25 and 25-8-103 (19) CRS)

(3) SWMP Administrator and Erosion Control Inspector: Indicate the name(s) of the individual responsible for
implementing, maintaining and revising the SWMP. An Erosion Control Inspector(s) may be required see 208.03(c)2. for
requirements.

(4) CDOT Project Engineer/CDOT Designee: Indicate the name of the CDOT representative performing the inspection with
the SWMP Administrator/Erosion Control Inspector(s). This person should be the Project Engineer or an authorized
representative.

(9) CDPS-SCP Certification #: Indicate the Colorado Discharge Permit System (CDPS) Stormwater Construction Permit (SCP)
(for Stormwater Discharges Associated with Construction Activities) certification number, issued by CDPHE, for the project which
the report is being completed. Certification number can be found on the first page of the SCP.

(12) Reason(s) for Inspection / Exclusion: Indicate the purpose for the inspection or exclusion. These inspections are
required to comply with the CDOT Specifications and the CDPS-SCP.

Q Routine Inspections. These inspections are required at least every 7 calendar days during active construction. Suspended
projects require the 7 calendar day inspection unless snow cover exists over the entire site for an extended period of time, and
melting conditions do not exist (see, Winter Conditions Inspections Exclusions).

Q Runoff Event Inspection for Active Sites. See page 1 for definition.

Q Third Party Request. Indicate the name of the third party requesting the inspection and, if known, the reason the request was
made.

Q Winter Conditions Inspections Exclusions. See page 1 for definition. An inspection does not need to be completed, but use
this form to document the conditions that meet the Exclusion.

Q Other. Specify any other reason(s) that resulted in the inspection.

(13) SWMP Management: Review the SWMP records and documents and use a v to answer the question. To comply with

CDOT Standard Specifications and the CDPS-SCP, all of the items identified must be adhered to. If No is checked, indicate the
necessary corrective action in section 16 (Construction Site Assessment & Corrective Actions).

(a) Is the SWMP notebook located on site? A copy of the SWMP notebook must be retained on site, unless another location,
specified by the permit, is approved by the Division.

(b) Are changes to the SWMP documents noted and approved? Indicate all changes that have been made to any portion of the
SWMP notebook documents during construction. Changes shall be dated and signed at the time of occurrence. Amendments
may include items listed in subsection 208.03(d).

(c) Are the inspection reports retained in the SWMP notebook? The SWMP Administrator shall keep a record of inspections.
Inspection reports must identify any incidents of non-compliance with the terms and conditions of the CDOT specifications or the
CDPS-SCP. Inspection records must be retained for three years from expiration or inactivation of permit coverage.

(d) Are corrective actions from the last inspection completed? Have corrective actions from the last inspection been addressed?
Is a description of the corrective action(s), the date(s) of the corrective action(s), and the measure(s) taken to prevent future
violations (including changes to the SWMP, as necessary) documented?

(e) Is a Spill Response Plan retained in the SWMP notebook? Subsection 208.06(c) requires that a Spill Response Plan be
developed and implemented to establish operating procedures and that the necessaryemployee training be provided to
minimize accidental releases of pollutants that can contaminate stormwater runoff. Records of spills,leaks or overflows that
result in the discharge of pollutants must be documented and maintained. Information that should be recorded for all
occurrences include the time and date, weather conditions, reasons for spill, etc. Some spills may need to bereported to the
Water Quality Control Division immediately.

(f) Is a list of potential pollutants retained at the site? Subsection 107.25(b)6 requires the Erosion Control Supervisor to identify
and describe all potential pollutant sources, including materials and activities, and evaluate them for the potential to contribute
pollutants to stormwaterdischarge.

(9)If NA ischecked for any of the items (a) through (f), indicate why in the space provided, if additional space is needed

indicate in section 18 (General Notes).
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Stormwater Management Field Inspection Report Instructions (continued)

(14) Current Construction Activities:

(a)Provide a short description of the current construction activities/phase at the project site; include summary of grading
activities, installation of utilities, paving, excavation, landscaping, etc.

(b)Estimate of disturbed area at the time of the inspection, use guidance found in 208.04 (e). Estimate the acres of disturbed
area at the time of the inspection. Include clearing, grading, excavation activities, areas receiving overburden (e.qg.
stockpiles), demolition areas and areas with heavy equipment/vehicle traffic, installation of new or improved haul roads and
access roads, staging areas, borrow areas and storage that will disturb existing vegetative cover.

(c)Has the Phased BMP Implementation Matrix on the SWMP been updated? As part of the inspection the Phased BMP
Implementation matrix for both the structural and non-structural BMPs found at the beginning of the SWMP sheets must be
reviewed to ensure that “In use on site” box is checked for BMPs currently use at the time of the inspection.

(15) Weekly Meeting Notes: The SWMP Administrator shall take notes of water quality comments and action items at
each weekly meeting. At the meeting the following shall be discussed and documented:
(1) Requirements of the SWMP.
) Problems that may have arisen in implementing the site specific SWMP or maintaining BMPs.
3) Unresolved issues from inspections and concerns from last inspection
4) BMPS that are to be installed, removed, modified, or maintained.
5) Planned activities that will effect stormwater in order to proactively phase BMPs.
6) Recalcitrant inspection findings

(16) Construction Site Assessment & Corrective Actions: Inspect the construction site and indicate where BMP feature(s)
identified in section 13 (SWMP Management), require corrective action. Erosion and sediment control practices identified in the
SWMP shall be evaluated to ensure that they are operating correctly.

- Location. Site location (e.g., project station number, mile marker, intersection quadrant, etc.).

- BMP. Indicate the type of BMP at this location that requires corrective action (e.g., silt fence, erosion logs, soil retention
blankets, etc.).

- Condition. Identify the condition of the BMP, using more than one letter (identified in section 16) ifnecessary.

- Description of Corrective Action and Preventative Measure Taken. Provide the proposed corrective action needed to bring
the area or BMP into compliance. Once corrective actions are completed, state the measures taken to prevent future violations
andensure that the BMPs are operating correctly, including the required changes made to the SWMP.

- Date Completed & Initials. Date and initial when the corrective action was completed and the preventative measure statement
finished.

(17) Construction Site Assessment: Was there any off site discharge of sediment at this site since the last inspection?

(a) Is there evidence of discharge of sediment or other pollutants from the site? Off site pollutant discharges are a violation
of the permit. The construction site perimeter, all disturbed areas, material and/or waste storage areas that are exposed to
precipitation, discharge locations, and locations where vehicles access the site shall be inspected for evidence of, or the
potential for, pollutants leaving the construction site boundaries, entering the stormwater drainage system, or discharging to
State water.

(b) Has sediment or other pollutants discharging from the site reached State waters? Off site pollutant discharges are a
violation of the permit. If off site discharge has occurred, explain the discharge and the corrective actions in section 16
(Construction Site Assessment & Corrective Actions) or section 18 (General Notes).

(18) General Notes: Indicate any additional notes that add detail to the inspection; this may include positive practices noted on
the project.

(19) Inspection Certification: In accordance with Part I, F.1.c of the CDPS-SCP, all reports for submittal shall be signed and
certified for accuracy.

(20) Compliance Certification: In accordance with Part |, D.6.b.2.viii of the CDPS-SCP, compliance shall be certified through
signature.
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COLORADO DEPARTMENT OF TRANSPORTATION
ASSIGNMENT OF ANTITRUST CLAIMS

PROJECT NO.

Contractor and Colorado Department of Transportation (CDOT) recognize that in actual economic practice
antitrust violations ultimately impact on CDOT. Therefore, for good cause and as consideration for executing this
contract and for receiving payments hereunder:

1. Contractor hereby irrevocably assigns to CDOT any and all claims it may now have or which may hereafter
accrue to it under federal or state antitrust laws in connection with the particular project, goods or services
purchased or acquired by CDOT pursuant to this contract.

2. Contractor hereby expressly agrees:

a.

That, upon becoming aware that a third party has commenced a civil action asserting on Contractor's
behalf an antitrust claim which has been assigned to CDOT hereunder, Contractor shall immediately
advise in writing:
(1) Such third party that the antitrust claim has been assigned to CDOT, and
(2) CDOT that such civil action is pending and of the date on which, in accordance with subparagraph

a. (1) above, Contractor notified such third party that the antitrust claim had been assigned to CDOT;
To take no action which will in any way diminish the value of the claims or rights assigned or dedicated
to CDOT hereunder; and
Promptly to pay over to CDOT its proper share of any payment under an antitrust claim brought on
Contractor's behalf by any third party and which claim has been assigned to CDOT hereunder.

3. Further, Contractor agrees that in the event it hires one or more subcontractors to perform any of its duties

a.

under the contract, Contractor shall require that each such subcontractor:

Irrevocably assign to CDOT (as a third party beneficiary) any and all claims that such subcontractor may

have or which may thereafter accrue to the subcontractor under federal or state antitrust laws in connec-

tion with any goods or services provided by the subcontractor in carrying out the subcontractor's obliga-

tions to Contractor;

Upon becoming aware that a third party has commenced a civil action on the subcontractor's behalf

asserting an antitrust claim which has been assigned to CDOT hereunder, shall immediately advise in

writing:

(1) Such third party that the antitrust claim has been assigned to CDOT, and

(2) Contractor and CDOT that such civil action is pending and of the date on which, in accordance with
subparagraph b. (1) above, the subcontractor notified such third party that the antitrust claim had
been assigned to CDOT;

Take no action which will in any way diminish the value of the claims or rights assigned or dedicated to

CDOT hereunder; and

Promptly pay over to CDOT its proper share of any payment under an antitrust claim brought on the

subcontractor's behalf by any third party and which claim has been assigned or dedicated to CDOT

pursuant hereto.

I, acting in my capacity as officer of a bidder (bidders if a joint venture) do agree to the above assignment of
antitrust claims.

Contractor's firm or company name By Date
Title
2nd contractor's firm or company name. (If joint venture.) By Date

Title

CDOT Form #621
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COLORADO DEPARTMENT OF TRANSPORTATION

PROJECT NO.

ANTI-COLLUSION AFFIDAVIT LOGATION

| hereby attest that | am the person responsible within my firm for the final decision as to the price(s) and amount of this
bid or, if not, that | have written authorization, enclosed herewith, from that person to make the statements set out below on
his or her behalf and on behalf of my firm.

| further attest that:

1.

2A.

2B.

3A.

3B.

The price(s) and amount of this bid have been arrived at independently, without consultation, communication or
agreement for the purpose or with the effect of restricting competition with any other firm or person who is a bidder
or potential prime bidder.

Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or
potential prime bidder on this project, and will not be so disclosed prior to bid opening.

Neither the prices nor the amount of the bid of any other firm or person who is a bidder or potential prime bidder on
this project have been disclosed to me or my firm.

No attempt has been made to solicit, cause or induce any firm or person who is a bidder or potential prime bidder to
refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-
competitive bid or other form of complementary bid.

No agreement has been promised or solicited for any other firm or person who is a bidder or potential prime bidder
on this project to submit an intentionally high, noncompetitive or other form of complementary bid on this project.

The bid of my firm is made in good faith and not pursuant to any consultation, communication, agreement or
discussion with, or inducement or solicitation by or from any firm or person to submit any intentionally high, noncom-
petitive or other form of complementary bid.

My firm has not offered or entered into a subcontract or agreement regarding the purchase or sale of materials or
services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person,
whether in connection with this or any other project, in consideration for an agreement or promise by any firm or
person to refrain from bidding or to submit any intentionally high, noncompetitive or other form of complementary bid
or agreeing or promising to do so on this project.

My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or
services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person,
whether in connection with this or any other project, in consideration for my firm's submitting any intentionally high,
noncompetitive or other form of complementary bid, or agreeing or promising to do so, on this project.

I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities
relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of
them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, or
other conduct inconsistent with any of the statements and representations made in this affidavit.

I understand and my firm understands that any misstatement in this affidavit is and shall be treated as a fraudulent
concealment from the Colorado Department of Transportation, of the true facts relating to submission of bids for this
contract.

| DECLARE UNDER PENALTY OF PERJURY IN THE SECOND DEGREE, AND ANY OTHER APPLICABLE STATE OR
FEDERAL LAWS, THAT THE STATEMENTS MADE ON THIS DOCUMENT ARE TRUE AND COMPLETE TO THE BEST
OF MY KNOWLEDGE.

Contractor's firm or company name By Date
Title

2nd contractor's firm or company name. (If joint venture.) By Date
Title

Sworn to before me this day of, 20
Notary Public
My commission expires
NOTE: This document must be signed in ink.

CDOT Form #606
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COLORADO DEPARTMENT OF TRANSPORTATION Project #
CONTRACTORS PERFORMANCE CAPABILITY STATEMENT

1. List names of partnerships or joint ventures [] none

2. List decreases in the contractors fiscal or workmanship qualifications compared to the last prequalification statement
submitted to CDOT. (Attach additional sheets if necessary.)

a. Key personnel changes [] none

b. Key equipment changes [] none

c. Fiscal capability changes (legal actions, etc.) [] none

d. Other changes that may effect the contractors ability to perform work. [] none

| DECLARE UNDER PENALTY OF PERJURY IN THE SECOND DEGREE, AND ANY OTHER APPLICABLE STATE
OR FEDERAL LAWS, THAT THE STATEMENTS MADE ON THIS DOCUMENT ARE TRUE AND CORRECT TO THE
BEST OF MY KNOWLEDGE

Contractor's firm or company name By Date
Title

2nd Contractor's firm or company name (if joint venture) By Date
Title

CDOT Form #605  1/92



COLORADO DEPARTMENT OF TRANSPORTATION Prime Contractor Name: Project Code:
SUBLET PERMIT APPLICATION Contact Name:
Total Original Contract Amount: Contact Phone #: Federal Number:
Total % Sublet (in hundredths): #DIV/0! Contact Email:

Subcontract Information

Subcontractor Name: Subcontract #: | Tier #: _

Subcontractor Address: If tier, to what subcontractor:
Contact: Substitute 205 (Y/N)? IfY, then for what subcontract:
Email: Phone: |
Project Type [ Local Agency ] Maintenance
WBS Element
or Proposal Item Code Item Description Unit of Measure Locatic?n (for Design | Exempt Quantity Subcontr'flctor unit Total Amount Sublet
Line # Builds Only) Y/N Price

Subtotal from page 1 and 2:

Subtotal less exempt items from page 1 and 2:

R R R R R 7 R RV R R R R A B R R R A R RS

Total amount of this sublet:

Previous amount sublet under the Contract:

Total amount of contract sublet: | $ -
Percent of contract sublet: #DIV/0!
DBE/ESB Participation Verification:
DBE, ESB (check all that apply) L1 ose L] ess Substitute DBE (Y/N): [ ves L no

Supplier (check all that apply) [ Manufacturer ] Dealer [ Broker Broker fee: If Y, to what DBE:
Applicable DBE Work Codes
(Six digit code + descriptor):

The Prime Contractor and the subcontractor attest to the following:

The contractor and subcontractor have excuted a subcontract or service agreement for the work or supplies listed above. On Federal-Aid projects, the fully executed written subcontract
or service agreement includes a copy of the FHWA form 1273. The subcontractor shall not commence work until the Engineer approves this Sublet Permit Application.

The Prime Contractor and subcontractor shall:
Make partial payments to subcontractors and/or suppliers in accordance with subsection 109.06 and C.R.S. 24-91-103(2), the “Prompt Payment” statute.
Promptly notify subcontractors and/or suppliers of any reason for delaying partial payments.
Provide a copy of the monthly estimate to subcontractors who perform work for which payment was made.

| certify under penalty of perjury in the second degree, and other applicable state or federal laws, that the statements made on this document are true and complete to the best of my
knowledge.

Contractor Signature: Name: Date:
Tier #1 Subcontractor Signature: Name: Date:
Tier #2 Subcontractor Signature: Name: Date:
Tier #3 Subcontractor Signature: Name: Date:

Subcontract Approval - The application is approved subject to the terms of the Prime Contractor's Contract with CDOT. Nothing in this application shall create a contractual relationship
between CDOT and the subcontractor. CDOT approval of this application is not an endorsement of the subcontractor and does not relieve the Prime Contractor of any responsibilities
under the Contract with CDOT.

Project Engineer Signature: Name: Date:
Region Civil Rights Office: Name: Date:
RCRO Notes:
Distribution: Contractor CDOT Form 205

Page 1 of 2 3/3/2017



Colorado Department of Transportation

Subcontractor Name:

Project Code:

SUBLET PERMIT APPLICATION 0| 0|
WBS Element
or Proposal Item Code Item Description Unit of Measure Locatign for Design | Exempt Quantity Subcontréctor unit Total Amount Sublet
Line # Builds Only Y/N Price
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S B
S B
S B
S B
S B
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
S -
Total amount less exempt items: S -
Total amount of above items: | $ -
Distribution: Contractor CDOT Form 205
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