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 Purchasing Division 
 

Invitation for Bid 
 

IFB-4621-19-DH 
Riverside Park Improvements and Bike Path 

 
Responses Due: 

April 17, 2019 prior to 3:30 pm 
Accepting Electronic Responses Only 

Responses Only Submitted Through the Rocky Mountain E-Purchasing 
System (RMEPS) 

https://www.rockymountainbidsystem.com/default.asp 
(Purchasing Representative does not have access or control of the vendor side of 

RMEPS. If website or other problems arise during response submission, vendor MUST 
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603) 

 
Purchasing Representative: 
Duane Hoff Jr., Senior Buyer 

duaneh@gjcity.org 
970-244-1545  

 

 
This document has been developed specifically to solicit competitive responses for 
this solicitation, and may not be the same as previous City of Grand Junction 
solicitations.  All vendors are urged to thoroughly review this solicitation prior to 
responding.  Submittal by FAX, EMAIL or HARD COPY IS NOT ACCEPTABLE for 
this solicitation. 
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1. Instructions to Bidders 
 

1.1. Purpose: The City of Grand Junction is soliciting competitive bids from qualified and 
interested companies for all labor, equipment, and materials required to construct the 
Riverside Park Improvements and Bike Path.  All dimensions and scope of work should 
be verified by Contractors prior to submission of bids.   
 
Note: This project shall be constructed in accordance with the current Davis 
Bacon Wage Rate Determination (Refer to Appendix D). 

 
IFB Questions:                                    
Duane Hoff Jr., Senior Buyer      
duaneh@gjcity.org 
 
The City would like to remind all Contractors, Sub-Contractors, Vendors, Suppliers, 
Manufacturers, Service Providers, etc. that (with the exception of Pre-Bid or Site Visit 
Meetings) all questions, inquiries, comments, or communication pertaining to any formal 
solicitation (whether process, specifications, scope, etc.) must be directed (in writing) to 
the Purchasing Agent assigned to the project, or Purchasing Division.  Direct 
communication with the City assigned Project Managers/Engineers is not appropriate for 
public procurement, and may result in disqualification. 

 
1.2. Mandatory Pre-Bid Meeting:  Prospective bidders are required to attend a  

mandatory pre-bid meeting on March 28, 2019 at 10:00 am.  Meeting location shall 
be in the City Hall Auditorium, located at 250 North 5th Street.  The purpose of this visit 
will be to inspect and to clarify the contents of this Invitation for Bids (IFB). 
 

1.3. The Owner:  The Owner is the City of Grand Junction, Colorado and is referred to 
throughout this Solicitation.  The term Owner means the Owner or his authorized 
representative. 

 
1.4. Submission:  Each bid shall be submitted in electronic format only, and only 

through the Rocky Mountain E-Purchasing website 
(https://www.rockymountainbidsystem.com/default.asp).  This site offers both “free” 
and “paying” registration options that allow for full access of the Owner’s documents and 
for electronic submission of proposals. (Note: “free” registration may take up to 24 hours 
to process. Please Plan accordingly.) Please view our “Electronic Vendor Registration 
Guide” at http://www.gjcity.org/business-and-economic-development/bids/  for details. 
(Purchasing Representative does not have access or control of the vendor side of 
RMEPS. If website or other problems arise during response submission, vendor MUST 
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603) 

 
1.5. Modification and Withdrawal of Bids Before Opening. Bids may be modified or 

withdrawn by an appropriate document stating such, duly executed and submitted to the 
place where Bids are to be submitted at any time prior to Bid Opening. 
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1.6. Printed Form for Price Bid:  All Price Bids must be made upon the Price Bid Schedule 
attached, and should give the amounts both in words and in figures, and must be signed 
and acknowledged by the bidder. 

 
The Offeror shall specify a unit price in figures for each pay item for which a quantity is 
given and shall provide the products (in numbers) of the respective unit prices and 
quantities in the Extended Amount column. The total Bid price shall be equal to the sum 
of all extended amount prices. When an item in the Price Bid Schedule provides a choice 
to be made by the Offeror, Offeror's choice shall be indicated in accordance with the 
specifications for that particular item and thereafter no further choice shall be permitted. 
 
Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the 
"extended amount" column and included in the summation of the total Bid. 
 
All blank spaces in the Price Bid Schedule must be properly filled out. 
 
Bids by corporations must be executed in the corporate name by the president or vice 
president or other corporate office accompanied by evidence of authority to sign. The 
corporate address and state of incorporation shall be shown below the signature. 
 
Bids by partnerships must be executed in the partnership name and signed by a partner 
whose title must appear under the signature and the official address of the partnership 
must be shown below the signature.  
 
All names must be typed or printed below the signature.  
 
The Offeror’s Bid shall contain an acknowledgement of receipt of all Addenda, the 
numbers of which shall be filled in on the Contractor’s Bid Form. 
 
The contact information to which communications regarding the Bid are to be directed 
must be shown. 

 
1.7. Exclusions:  No oral, telephonic, emailed, or facsimile bid will be considered 

 
1.8. Contract Documents:  The complete IFB and bidder’s response compose the Contract 

Documents.  Copies of bid documents can be obtained from the City Purchasing website, 
http://www.gjcity.org/business-and-economic-development/bids/ .  

 
1.9. Additional Documents:  The July 2010 edition of the “City Standard Contract 

Documents for Capital Improvements Construction”, Plans, Specifications and other Bid 
Documents are available for review or download on the Public Works & 
Planning/Engineering page at www.gjcity.org. Electronic copies may be obtained on a 
CD format at the Department of Public Works and Planning at City Hall. 

 
1.10. Definitions and Terms:  See Article I, Section 3 of the General Contract Conditions in 

the Standard Contract Documents for Capital Improvements Construction. 
 

1.11. Examination of Specifications:  Bidders shall thoroughly examine and be familiar with 
the project Statement of Work.  The failure or omission of any Offeror to receive or 
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examine any form, addendum, or other document shall in no way relieve any Offeror 
from any obligation with respect to his bid.  The submission of a bid shall be taken as 
evidence of compliance with this section.  Prior to submitting a bid, each Offeror shall, at 
a minimum: 

 
 a. Examine the Contract Documents thoroughly; 
 
 b. Visit the site to familiarize themselves with local conditions that may in any 

manner affect cost, progress, or performance of the Work; 
 

c. Become familiar with federal, state, and local laws, ordinances, rules, and 
regulations that may in any manner affect cost, progress or performance of the 
Work; 

  
d. Study and carefully correlate Bidder's observations with the Contract Documents, 

and; 
 

e. Notify the Engineer of all conflicts, errors, ambiguities or discrepancies in or 
among the Contract Documents 

 
On request, the Owner will provide each Offeror access to the site to conduct such 
investigations and tests as each Bidder deems necessary for submission of a Bid. It 
shall be the Offeror’s responsibility to make or obtain any additional examinations, 
investigations, explorations, tests and studies and obtain any additional information 
and data which pertain to the physical conditions (including without limitation, surface, 
subsurface and underground utilities) at or contiguous to the site or otherwise which 
may affect cost, progress or performance of the work and which the Offeror deems 
necessary to determine its Bid for performing the work in accordance with the time, 
price and other terms and conditions of the Contract Documents. Location of any 
excavation or boring made by Offeror shall be subject to prior approval of Owner and 
applicable agencies. Offeror shall fill all holes, restore all pavements to match the 
existing structural section and shall clean up and restore the site to its former condition 
upon completion of such exploration. The Owner reserves the right to require the 
Offeror to execute an access agreement with the Owner prior to accessing the site. 
 
The lands upon which the Work is to be performed, rights of way, and access thereto, 
and other lands designated for use by Contractor in performing the Work, are identified 
on the Drawings. 
 
Information and data reflected in the Contract Documents with respect to underground 
utilities at or contiguous to the site are based upon information and data furnished to 
the Owner and the Engineer by the owners of such underground utilities or others, and 
the Owner does not assume responsibility for the accuracy or completeness thereof, 
unless it is expressly provided otherwise in the Contract Documents. 
 
By submission of a Bid, the Offeror shall be conclusively presumed to represent that 
the Offeror has complied with every requirement of these Instructions to Bidders, that 
the Contract Documents are not ambiguous and are sufficient in scope and detail to 
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indicate and convey understanding of all terms and conditions for performance of the 
Work. 

 
1.12. Questions Regarding Statement of Work:  Any information relative to interpretation of 

Scope of Work or specifications shall be requested of the Purchasing Representative, in 
writing, in ample time prior to the response time. 

 
1.13. Addenda & Interpretations:  If it becomes necessary to revise any part of this 

solicitation, a written addendum will be posted electronically on the City’s website at 
http://www.gjcity.org/business-and-economic-development/bids/ . The Owner is not 
bound by any oral representations, clarifications, or changes made in the written 
specifications by Owner, unless such clarification or change is provided in written 
addendum form from the City Purchasing Representative. 

 
1.14. Taxes:  The Owner is exempt from State retail and Federal tax.  The bid price must be 

net, exclusive of taxes. 
 

1.15. Sales and Use Taxes:  The Contractor and all Subcontractors are required to obtain 
exemption certificates from the Colorado Department of Revenue for sales and use taxes 
in accordance with the provisions of the General Contract Conditions. Bids shall reflect 
this method of accounting for sales and use taxes on materials, fixtures and equipment. 

 
1.16. Offers Binding 60 Days:  Unless additional time is required by the Owner, or otherwise 

specified, all formal offers submitted shall be binding for sixty (60) calendar days 
following opening date, unless the Bidder, upon request of the Purchasing 
Representative, agrees to an extension. 

 
1.17. Collusion Clause:  Each bidder by submitting a bid certifies that it is not party to any 

collusive action or any action that may be in violation of the Sherman Antitrust Act.  Any 
and all bids shall be rejected if there is evidence or reason for believing that collusion 
exists among bidders.  The Owner may, or may not, accept future bids for the same 
services or commodities from participants in such collusion. 

 
1.18. Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be 

awarded to, any person, firm, or corporation that is in arrears to the Owner, upon debt or 
contract, or that has defaulted, as surety or otherwise, upon any obligation to the Owner, or 
that is deemed irresponsible or unreliable. 

 
Bidders may be required to submit satisfactory evidence that they are responsible, have a 
practical knowledge of the project bid upon and that they have the necessary financial and 
other resources to complete the proposed Work. 

 
Either of the following reasons, without limitation, shall be considered sufficient to disqualify 
a Bidder and Bid: 

 
 a. More than one Bid is submitted for the same Work from an individual, firm, or 

corporation under the same or different name; and 
 

 b. Evidence of collusion among Bidders. Any participant in such collusion shall  
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not receive recognition as a Bidder for any future work of the Owner until such 
participant has been reinstated as a qualified bidder. 

 
1.19. Public Disclosure Record:  If the bidder has knowledge of their employee(s) or sub-

contractors having an immediate family relationship with a City/County employee or 
elected official, the bidder must provide the Purchasing Representative with the name(s) 
of these individuals.  These individuals are required to file an acceptable “Public 
Disclosure Record”, a statement of financial interest, before conducting business with 
the City/County. 

 
2. General Contract Conditions for Construction Projects 

 
2.1. The Contract:  This Invitation for Bid, submitted documents, and any negotiations, when 

properly accepted by the City/County, shall constitute a contract equally binding between 
the City/County and Contractor.  The contract represents the entire and integrated 
agreement between the parties hereto and supersedes all prior negotiations, 
representations, or agreements, either written or oral. The contract may be amended or 
modified with Change Orders, Field Orders, or Addendums. 

 
2.2. The Work:  The term Work includes all labor necessary to produce the construction 

required by the Contract Documents, and all materials and equipment incorporated or to 
be incorporated in such construction. 

 
2.3. Execution, Correlation, Intent, and Interpretations:  The Contract Documents shall 

be signed in not less than triplicate by the Owner (City/County) and Contractor.  
City/County will provide the contract.  By executing the contract, the Contractor 
represents that he/she has visited the site, familiarized himself with the local conditions 
under which the Work is to be performed, and correlated his observations with the 
requirements of the Contract Documents.  The Contract Documents are complementary, 
and what is required by any one, shall be as binding as if required by all.  The intention 
of the documents is to include all labor, materials, equipment and other items necessary 
for the proper execution and completion of the scope of work as defined in the technical 
specifications and drawings contained herein.  All drawings, specifications and copies 
furnished by the City/County are, and shall remain, City/County property.  They are not 
to be used on any other project, and with the exception of one contract set for each party 
to the contract, are to be returned to the owner on request at the completion of the work. 

 
2.4. The Owner:  The Owner is the City of Grand Junction, Colorado and is referred to 

throughout the Contract Documents.  The term Owner means the Owner or his 
authorized representative.  The Owner shall, at all times, have access to the work 
wherever it is in preparation and progress.  The Contractor shall provide facilities for such 
access.  The Owner will make periodic visits to the site to familiarize himself generally 
with the progress and quality of work and to determine, in general, if the work is 
proceeding in accordance with the contract documents.  Based on such observations 
and the Contractor’s Application for Payment, the Owner will determine the amounts 
owing to the Contractor and will issue Certificates for Payment in such amounts, as 
provided in the contract.  The Owner will have authority to reject work which does not 
conform to the Contract documents.  Whenever, in his reasonable opinion, he considers 
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it necessary or advisable to insure the proper implementation of the intent of the Contract 
Documents, he will have authority to require the Contractor to stop the work or any 
portion, or to require special inspection or testing of the work, whether or not such work 
can be fabricated, installed, or completed.  The Owner will not be responsible for the acts 
or omissions of the Contractor, and sub-Contractor, or any of their agents or employees, 
or any other persons performing any of the work. 

 
2.5. Contractor:  The Contractor is the person or organization identified as such in the 

Agreement and is referred to throughout the Contract Documents.  The term Contractor 
means the Contractor or his authorized representative.  The Contractor shall carefully 
study and compare the General Contract Conditions of the Contract, Specification and 
Drawings, Scope of Work, Addenda and Modifications and shall at once report to the 
Owner any error, inconsistency or omission he may discover.  Contractor shall not be 
liable to the Owner for any damage resulting from such errors, inconsistencies or 
omissions.  The Contractor shall not commence work without clarifying Drawings, 
Specifications, or Interpretations. 

 
2.6. Sub-Contractors:  A sub-contractor is a person or organization who has a direct contract 

with the Contractor to perform any of the work at the site.  The term sub-contractor is 
referred to throughout the contract documents and means a sub-contractor or his 
authorized representative. 

 
2.7. Award of Sub-Contractors & Other Contracts for Portions of the Work:  Contractor 

shall submit with their bid response to the Owner, in writing for acceptance, a list of the 
names of the sub-contractors or other persons or organizations proposed for such 
portions of the work as may be designated in the proposal requirements, or, if none is so 
designated, the names of the sub-contractors proposed for the principal portions of the 
work.  Prior to the award of the contract, the Owner shall notify the successful Contractor 
in writing if, after due investigation, has reasonable objection to any person or 
organization on such list.  If, prior to the award of the contract, the Owner has a 
reasonable and substantial objection to any person or organization on such list, and 
refuses in writing to accept such person or organization, the successful Contractor may, 
prior to the award, withdraw their proposal without forfeiture of proposal security.  If the 
successful Contractor submits an acceptable substitute with an increase in the proposed 
price to cover the difference in cost occasioned by the substitution, the Owner may, at 
their discretion, accept the increased proposal or may disqualify the Contractor.  If, after 
the award, the Owner refuses to accept any person or organization on such list, the 
Contractor shall submit an acceptable substitute and the contract sum shall be increased 
or decreased by the difference in cost occasioned by such substitution and an 
appropriate Change Order shall be issued.  However, no increase in the contract sum 
shall be allowed for any such substitution unless the Contractor has acted promptly and 
responsively in submitting a name with respect thereto prior to the award. 

 
2.8. Quantities of Work and Unit Price:  Materials or quantities stated as unit price items in 

the Bid are supplied only to give an indication of the general scope of the Work, and are 
as such, estimates only. The Owner does not expressly or by implication agree that the 
actual amount of Work or material will correspond therewith, and reserves the right after 
award to increase or decrease the quantity of any unit item of the Work without a change 
in the unit price except as set forth in Article VIII, Section 70 of the General Contract 
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Conditions. The City also reserves the right to make changes in the Work (including the 
right to delete any bid item in its entirety or add additional bid items) as set forth in Article 
VIII, Sections 69 through 71 of the General Contract Conditions. 

 
2.9. Substitutions: The materials, products and equipment described in the Solicitation 

Documents shall be regarded as establishing a standard of required performance, 
function, dimension, appearance, or quality to be met by any proposed substitution. No 
substitution will be considered prior to receipt of Bids unless the Offeror submits a written 
request for approval to the City Purchasing Division at least ten (10) days prior to the 
date for receipt of Bids. Such requests for approval shall include the name of the material 
or equipment for which substitution is sought and a complete description of the proposed 
substitution including drawings, performance and test data, and other information 
necessary for evaluation, including samples if requested. The Offeror shall set forth 
changes in other materials, equipment, or other portions of the Work including changes 
of the work of other contracts, which incorporation of the proposed substitution would 
require to be included. The Owner’s decision of approval or disapproval of a proposed 
substitution shall be final. If the Owner approves a proposed substitution before receipt 
of Bids, such approval will be set forth in an Addendum. Offerors shall not rely upon 
approvals made in any other manner. 

 
2.10. Supervision and Construction Procedures:  The Contractor shall supervise and direct 

the work, using his best skill and attention.  He shall be solely responsible for all 
construction means, methods, techniques, sequences and procedures and for 
coordinating all portions of the work under the contract. 

 
2.11. Warranty:  The Contractor warrants to the Owner that all materials and equipment 

furnished under this contract will be new unless otherwise specified, and that all work will 
be of good quality, free from faults and defects and in conformance with the Contract 
Documents.  All work not so conforming to these standards may be considered defective.  
If required by Owner, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment.  If within ten (10) days after written notice to the 
Contractor requesting such repairs or replacement, the Contractor should neglect to 
make or undertake with due diligence to the same, the City may make such repairs or 
replacements.  All indirect and direct costs of such correction or removal or replacement 
shall be at the Contractor’s expense.  The Contractor will also bear the expenses of 
making good all work of others destroyed or damaged by the correction, removal or 
replacement of his defective work. 

 
2.12. Permits, Fees, & Notices:  The Contractor shall secure and pay for all permits, 

governmental fees and licenses necessary for the proper execution and completion of 
the work.  The Contractor shall give all notices and comply with all laws, ordinances, 
rules, regulations and orders of any public authority bearing on the performance of the 
work.  If the Contractor observes that any of the Contract Documents are at variance in 
any respect, he shall promptly notify the Owner in writing, and any necessary changes 
shall be adjusted by approximate modification.  If the Contractor performs any work 
knowing it to be contrary to such laws, ordinances, rules and regulations, and without 
such notice to the Owner, he shall assume full responsibility and shall bear all costs 
attributable. 
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2.13. Responsibility for Those Performing the Work:  The Contractor shall be responsible 
to the Owner for the acts and omissions of all his employees and all sub-contractors, 
their agents and employees, and all other persons performing any of the work under a 
contract with the Contractor. 

 
2.14. Use of the Site:  The Contractor shall confine operations at the site to areas permitted 

by law, ordinances, permits and the Contract Documents, and shall not unreasonably 
encumber the site with any materials or equipment. 

 
2.15. Cleanup:  The Contractor at all times shall keep the premises free from accumulation of 

waste materials or rubbish caused by his operations.  At the completion of work, he shall 
remove all his waste materials and rubbish from and about the project, as well as all his 
tools, construction equipment, machinery and surplus materials. 

 
2.16. Insurance:  The Contractor shall secure and maintain such insurance policies as will 

provide the coverage and contain other provisions specified in the General Contract 
Conditions, or as modified in the Special Contract Conditions. 
 
 The Contractor shall file a copy of the policies or Certificates of Insurance acceptable to 
the City with the Engineer within ten (10) Calendar Days after issuance of the Notice of 
Award. These Certificates of Insurance shall contain a provision that coverage afforded 
under the policies shall not be canceled unless at least thirty (30) Calendar Days prior 
written notice has been given to the City. 

 
2.17. Indemnification:  The Contractor shall defend, indemnify and save harmless the Owner, 

and all its officers, employees, insurers, and self-insurance pool, from and against all 
liability, suits, actions, or other claims of any character, name and description brought for 
or on account of any injuries or damages received or sustained by any person, persons, 
or property on account of any negligent act or fault of the Contractor, or of any 
Contractor’s agent, employee, sub-contractor or supplier in the execution of, or 
performance under, any contract which may result from proposal award.  Contractor shall 
pay any judgment with cost which may be obtained against the Owner growing out of 
such injury or damages. 

 
2.18. Miscellaneous Conditions:  Material Availability:  Contractors must accept 

responsibility for verification of material availability, production schedules, and other 
pertinent data prior to submission of bid.  It is the responsibility of the bidder to notify the 
Owner immediately if materials specified are discontinued, replaced, or not available for 
an extended period of time.  OSHA Standards:  All bidders agree and warrant that 
services performed in response to this invitation shall conform to the standards declared 
by the US Department of Labor under the Occupational Safety and Health Act of 1970 
(OSHA).  In the event the services do not conform to OSHA standards, the Owner may 
require the services to be redone at no additional expense to the Owner. 

 
2.19. Time:  Time is of the essence with respect to the time of completion of the Project and 

any other milestones or deadline which are part of the Contract. It will be necessary for 
each Bidder to satisfy the City of its ability to complete the Work within the Contract Time 
set forth in the Contract Documents.  The Contract Time is the period of time allotted in 
the Contract Documents for completion of the work.  The date of commencement of the 
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work is the date established in a Notice to Proceed.  If there is no Notice to Proceed, it 
shall be the date of the Contract or such other date as may be established therein, or as 
established as entered on the Bid Form.  The Date of Substantial Completion of the work 
or designated portions thereof is the date certified by the Owner when construction is 
sufficiently complete, in accordance with the Contract Documents. 

 
2.20. Progress & Completion:  The Contractor shall begin work on the date of 

commencement as defined in the Contract, and shall carry the work forward 
expeditiously with adequate forces and shall complete it within the contract time. 

 
2.21. Payment & Completion:  The Contract Sum is stated in the Contract and is the total 

amount payable by the Owner to the Contractor for the performance of the work under 
the Contract Documents.  Upon receipt of written notice that the work is ready for final 
inspection and acceptance and upon receipt of application for payment, the Owner’s 
Project Manager will promptly make such inspection and, when he finds the work 
acceptable under the Contract Documents and the Contract fully performed, the Owner 
shall make payment in the manner provided in the Contract Documents. 
 

2.22. Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be 
accompanied by a Bid Guaranty consisting of: a certified or cashier’s check drawn on an 
approved national bank or trust company in the state of Colorado, and made payable 
without condition to the City; or a Bid Bond written by an approved corporate surety in 
favor of the City. The amount of the Bid Guaranty shall not be less than 5% of the total 
Bid amount. Once a Bid is accepted and a Contact is awarded, the apparent successful 
bidder has ten calendar days to enter into a contractor in the form prescribed and to 
furnish the bonds with a legally responsible and approved surety. Failure to do so will 
result I forfeiture of the Bid Guaranty to the City as Liquidated Damages. 
 

Each bidder shall guaranty its total bid price for a period of sixty (60) Calendar Days from 
the date of the bid opening.  
 

2.23. Performance & Payment Bonds:  Contractor shall furnish a Performance and a 
Payment Bond, each in an amount at least equal to that specified for the contract amount 
as security for the faithful performance and payment of all Contractor’s obligations under 
the Contract Documents.  These bonds shall remain in effect for the duration of the 
Warranty Period (as specified in the Special Conditions).  Contractor shall also furnish 
other bonds that may be required by the Special Conditions.  All bonds shall be in the 
forms prescribed by the Contract Documents and be executed by such sureties as (1) 
are licensed to conduct business in the State of Colorado and (2) are named in the 
current list of “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 570 
(amended) by the Audit Staff, Bureau of Accounts, U.S. Treasury Department.  All bonds 
singed by an agent must be accompanied by a certified copy of the Authority Act.  If the 
surety on any bond furnished by the Contractor is declared bankrupt, or becomes 
insolvent, or its rights to do business in Colorado are terminated, or it ceases to meet the 
requirements of clauses (1) and (2) of this section, Contractor shall within five (5) days 
thereafter substitute another bond and surety, both of which shall be acceptable to the 
City. 
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2.24. Retention:  The Owner will deduct money from the partial payments in amounts 
considered necessary to protect the interest of the Owner and will retain this money until 
after completion of the entire contract. The amount to be retained from partial payments will 
be five (5) percent of the value of the completed work, and not greater than five (5) percent 
of the amount of the Contract.  When the retainage has reached five (5) percent of the 
amount of the Contract no further retainage will be made and this amount will be retained 
until such time as final payment is made. 

 
2.25. Liquidated Damages for Failure to Enter Into Contract: CITY ONLY Should the 

Successful Bidder fail or refuse to enter into the Contract within ten Calendar Days from 
the issuance of the Notice of Award, the City shall be entitled to collect the amount of 
such Bidder's Bid Guaranty as Liquidated Damages, not as a penalty but in consideration 
of the mutual release by the City and the Successful Bidder of all claims arising from the 
City’s issuance of the Notice of Award and the Successful Bidder’s failure to enter into 
the Contract and the costs to award the Contract to any other Bidder, to re-advertise, or 
otherwise dispose of the Work as the City may determine best serves its interest. 
 

2.26. Liquidated Damages for Failure to Meet Project Completion Schedule: CITY ONLY 
If the Contractor does not achieve Final Completion by the required date, whether by 
neglect, refusal or any other reason, the parties agree and stipulate that the Contractor 
shall pay liquidated damages to the City for each such day that final completion is late. 
As provided elsewhere, this provision does not apply for delays caused by the City. The 
date for Final Completion may be extended in writing by the Owner. 
 
The Contractor agrees that as a part of the consideration for the City’s awarding of this 
Contract liquidated damages in the daily amount of $800.00 is reasonable and necessary 
to pay for the actual damages resulting from such delay. The parties agree that the real 
costs and injury to the City for such delay include hard to quantify items such as: 
additional engineering, inspection and oversight by the City and its agents; additional 
contract administration; inability to apply the efforts of those employees to the other work 
of the City; perceived inefficiency of the City; citizens having to deal with the construction 
and the Work, rather than having the benefit of a completed Work, on time; 
inconvenience to the public; loss of reputation and community standing for the City during 
times when such things are very important and very difficult to maintain. 
 
The Contractor must complete the Work and achieve final completion included under the 
Bid Schedule in the number of consecutive calendar days after the City gives is written 
Notice to Proceed. When the Contractor considers the entire Work ready for its intended 
use, Contractor shall certify in writing that the Work is substantially complete. In addition 
to the Work being substantially complete, Final Completion date is the date by which the 
Contractor shall have fully completed all clean-up, and all items that were identified by 
the City in the inspection for final completion. Unless otherwise stated in the Special 
Conditions, for purposes of this liquidated damages clause, the Work shall not be 
finished and the Contract time shall continue to accrue until the City gives its written Final 
Acceptance. 
 
If the Contractor shall fail to pay said liquidated damages promptly upon demand thereof 
after having failed to achieve Final Completion on time, the City shall first look to any 
retainage or other funds from which to pay said liquidated damages; if retainage or other 
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liquid funds are not available to pay said liquidated damages amounts, the Surety on the 
Contractor’s Performance Bond and Payment Bond shall pay such liquidated damages. 
In addition, the City may withhold all, or any part of, such liquidated damages from any 
payment otherwise due the Contractor. 
Liquidated damages as provided do not include any sums to reimburse the City for extra 
costs which the City may become obligated to pay on other contracts which were delayed 
or extended because of the Contractor’s failure to complete the Work within the Contract 
Time. Should the City incur additional costs because of delays or extensions to other 
contracts resulting from the Contractor’s failure of timely performance, the Contractor 
agrees to pay these costs that the City incurs because of the Contractor’s delay, and 
these payments are separate from and in addition to any liquidated damages. 
 
The Contractor agrees that the City may use its own forces or hire other parties to obtain 
Substantial or Final Completion of the work if the time of completion has elapsed and the 
Contractor is not diligently pursuing completion. In addition to the Liquidated Damages 
provided for, the Contractor agrees to reimburse the City for all expenses thus incurred. 
 

2.27. Contingency/Force Account:  Contingency/Force Account work will be authorized by 
the Owner’s Project Manager and is defined as minor expenses to cover miscellaneous 
or unforeseen expenses related to the project.  The expenses are not included in the 
Drawings, Specifications, or Scope of Work and are necessary to accomplish the scope 
of this contract.  Contingency/Force Account Authorization will be directed by the Owner 
through an approved form.  Contingency/Force Account funds are the property of the 
Owner and any Contingency/Force Account funds, not required for project completion, 
shall remain the property of the Owner.  Contractor is not entitled to any 
Contingency/Force Account funds, that are not authorized by Owner or Owner’s Project 
Manager. 
 

2.28. Protection of Persons & Property:  The Contractor shall comply with all applicable 
laws, ordinances, rules, regulations and orders of any public authority having jurisdiction 
for the safety of persons or property or to protect them from damage, injury or loss.  
Contractor shall erect and maintain, as required by existing safeguards for safety and 
protection, and all reasonable precautions, including posting danger signs or other 
warnings against hazards promulgating safety regulations and notifying owners and 
users of adjacent utilities.  When or where any direct or indirect damage or injury is done 
to public or private property by or on account of any act, omission, neglect, or misconduct 
by the Contractor in the execution of the work, or in consequence of the non-execution 
thereof by the Contractor, he shall restore, at his own expense, such property to a 
condition similar or equal to that existing before such damage or injury was done, by 
repairing, rebuilding, or otherwise restoring as may be directed, or it shall make good 
such damage or injury in an acceptable manner. 

 
2.29. Changes in the Work:  The Owner, without invalidating the contract, may order changes 

in the work within the general scope of the contract consisting of additions, deletions or 
other revisions, the contract sum and the contract time being adjusted accordingly.  All 
such changes in the work shall be authorized by Change Order and shall be executed 
under the applicable conditions of the contract documents.  A Change Order is a written 
order to the Contractor signed by the Owner issued after the execution of the contract, 
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authorizing a change in the work or an adjustment in the contract sum or the contract 
time.   The contract sum and the contract time may be changed only by Change Order.  

 
2.30. Claims for Additional Cost or Time:  If the Contractor wishes to make a claim for an 

increase in the contract sum or an extension in the contract time, he shall give the Owner 
written notice thereof within a reasonable time after the occurrence of the event giving 
rise to such claim.  This notice shall be given by the Contractor before proceeding to 
execute the work, except in an emergency endangering life or property in which case the 
Contractor shall precede in accordance with the regulations on safety.  No such claim 
shall be valid unless so made.  Any change in the contract sum or contract time resulting 
from such claim shall be authorized by Change Order. 

 
2.31. Minor Changes in the Work:  The Owner shall have authority to order minor changes 

in the work not involving an adjustment in the contract sum or an extension of the contract 
time and not inconsistent with the intent of the contract documents. 

 
2.32. Field Orders:  The Owner may issue written Field Orders which interpret the Contract 

Documents in accordance with the specifications, or which order minor changes in the 
work in accordance with the agreement, without change in the contract sum or time.  The 
Contractor shall carry out such Field Orders promptly. 

 
2.33. Uncovering & Correction of Work:  The Contractor shall promptly correct all work 

rejected by the Owner as defective or as failing to conform to the contract documents 
whether observed before or after substantial completion and whether or not fabricated 
installed or competed.  The Contractor shall bear all costs of correcting such rejected 
work, including the cost of the Owner’s additional services thereby made necessary.  If 
within one (1) year after the date of completion or within such longer period of time as 
may be prescribed by law or by the terms of any applicable special guarantee required 
by the contract documents, any of the work found to be defective or not in accordance 
with the contract documents, the Contractor shall correct it promptly after receipt of a 
written notice from the Owner to do so unless the Owner has previously given the 
Contractor a written acceptance of such condition.  The Owner shall give such notice 
promptly after discover of condition.  All such defective or non-conforming work under 
the above paragraphs shall be removed from the site where necessary and the work 
shall be corrected to comply with the contract documents without cost to the Owner.  The 
Contractor shall bear the cost of making good all work of separate Contractors destroyed 
or damaged by such removal or correction.  If the Owner prefers to accept defective or 
non-conforming work, he may do so instead of requiring its removal and correction, in 
which case a Change Order will be issued to reflect an appropriate reduction in the 
payment or contract sum, or, if the amount is determined after final payment, it shall be 
paid by the Contractor. 
 

2.34. Amendment:  No oral statement of any person shall modify or otherwise change, or 
affect the terms, conditions or specifications stated in the resulting contract.  All 
amendments to the contract shall be made in writing by the Owner. 
 

2.35. Assignment:  The Contractor shall not sell, assign, transfer or convey any contract 
resulting from this IFB, in whole or in part, without the prior written approval from the 
Owner. 
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2.36. Compliance with Laws:  Bids must comply with all Federal, State, County and local 

laws governing or covering this type of service and the fulfillment of all ADA (Americans 
with Disabilities Act) requirements. 
 

2.37. Confidentiality:  All information disclosed by the Owner to the Contractor for the purpose 
of the work to be done or information that comes to the attention of the Contractor during 
the course of performing such work is to be kept strictly confidential. 

2.38. Conflict of Interest:  No public official and/or City/County employee shall have interest 
in any contract resulting from this IFB. 
 

2.39. Contract Termination:  This contract shall remain in effect until any of the following 
occurs: (1) contract expires; (2) completion of services; (3) acceptance of services or, 
(4) for convenience terminated by either party with a written Notice of Cancellation stating 
therein the reasons for such cancellation and the effective date of cancellation. 
 

2.40. Employment Discrimination:  During the performance of any services per agreement 
with the Owner, the Contractor, by submitting a Bid, agrees to the following conditions: 
 
2.40.1. The Contractor shall not discriminate against any employee or applicant for 

employment because of race, religion, color, sex, age, handicap, or national 
origin except when such condition is a legitimate occupational qualification 
reasonably necessary for the normal operations of the Contractor.  The 
Contractor agrees to post in conspicuous places, visible to employees and 
applicants for employment, notices setting forth the provisions of this 
nondiscrimination clause. 

 
2.40.2. The Contractor, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, shall state that such Contractor is an Equal 
Opportunity Employer. 

 
2.40.3. Notices, advertisements, and solicitations placed in accordance with federal 

law, rule, or regulation shall be deemed sufficient for the purpose of meeting 
the requirements of this section. 
 

2.41. Affirmative Action:  In executing a Contract with the City, the Contractor agrees to 
comply with Affirmative Action and Equal Employment Opportunity regulations presented 
in the General Contract Conditions. 
 

2.42. Immigration Reform and Control Act of 1986 and Immigration Compliance:  The 
Offeror certifies that it does not and will not during the performance of the contract 
employ illegal alien workers or otherwise violate the provisions of the Federal 
Immigration Reform and Control Act of 1986 and/or the immigration compliance 
requirements of State of Colorado C.R.S. § 8-17.5-101, et.seq. (House Bill 06-1343). 
 

2.43. Ethics:  The Contractor shall not accept or offer gifts or anything of value nor enter into 
any business arrangement with any employee, official, or agent of the Owner. 
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2.44. Failure to Deliver:  In the event of failure of the Contractor to deliver services in 
accordance with the contract terms and conditions, the Owner, after due oral or written 
notice, may procure the services from other sources and hold the Contractor responsible 
for any costs resulting in additional purchase and administrative services.  This remedy 
shall be in addition to any other remedies that the Owner may have. 
 

2.45. Failure to Enforce:  Failure by the Owner at any time to enforce the provisions of the 
contract shall not be construed as a waiver of any such provisions.  Such failure to 
enforce shall not affect the validity of the contract or any part thereof or the right of the 
Owner to enforce any provision at any time in accordance with its terms. 
 

2.46. Force Majeure:  The Contractor shall not be held responsible for failure to perform the 
duties and responsibilities imposed by the contract due to legal strikes, fires, riots, 
rebellions, and acts of God beyond the control of the Contractor, unless otherwise 
specified in the contract. 
 

2.47. Independent Contractor:  The Contractor shall be legally considered an Independent 
Contractor and neither the Contractor nor its employees shall, under any circumstances, 
be considered servants or agents of the Owner. The Owner shall be at no time legally 
responsible for any negligence or other wrongdoing by the Contractor, its servants, or 
agents.  The Owner shall not withhold from the contract payments to the Contractor any 
federal or state unemployment taxes, federal or state income taxes, Social Security Tax 
or any other amounts for benefits to the Contractor.  Further, the Owner shall not provide 
to the Contractor any insurance coverage or other benefits, including Workers' 
Compensation, normally provided by the Owner for its employees. 
 

2.48. Nonconforming Terms and Conditions:  A bid that includes terms and conditions that 
do not conform to the terms and conditions of this Invitation for Bid is subject to rejection 
as non-responsive. The Owner reserves the right to permit the Contractor to withdraw 
nonconforming terms and conditions from its bid prior to a determination by the Owner 
of non-responsiveness based on the submission of nonconforming terms and conditions. 

 
Items for non-responsiveness may include, but not be limited to: 

 
 a. Submission of the Bid on forms other than those supplied by the City; 
 
 b. Alteration, interlineation, erasure, or partial detachment of any part of the forms 

which are supplied herein; 
 
 c. Inclusion of unauthorized additions conditional or alternate Bids or irregularities 

of any kind which may tend to make the Bid incomplete, indefinite, or ambiguous 
as to its meaning; 

 
 d. Failure to acknowledge receipt of any or all issued Addenda; 
 
 e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay 

item listed except in the case of authorized alternative pay items; 
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 f. Failure to list the names of Subcontractors used in the Bid preparation as may be 
required in the Solicitation Documents; 

 
g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each 

item does not reasonably carry its own proportion of cost or which contains 
inadequate or unreasonable prices for any item; 

 
h. Tying of the Bid with any other bid or contract; and 

 
 i. Failure to calculate Bid prices as described herein. 
 

2.49. Evaluation of Bids and Offerors: The Owner reserves the right to:  
- reject any and all Bids,  

 - waive any and all informalities,  
 - negotiate final terms with the Successful Bidder, and  
 - disregard any and all nonconforming, nonresponsive or conditional Bids.  

 
Discrepancies between words and figures will be resolved in favor of words. Discrepancies 
between Unit Prices and Extended Prices will be resolved in favor of the Unit Prices. 
Discrepancies between the indicated sum of any column of figures and the correct sum 
thereof will be resolved in favor of the correct sum. The corrected extensions and totals will 
be shown in the tabulation of Bids. 
 

  The Owner may consider the qualifications and experience of Subcontractors and other 
persons and organizations (including those who are to furnish the principal items of material 
or equipment) proposed for those portions of the work as to which the identity of 
Subcontractors and other persons and organizations must be submitted. Operating costs, 
maintenance considerations performance data, and guarantees of materials and 
equipment may also be considered by the Owner. 
 

  The Owner will conduct such investigations as deemed necessary to assist in the 
evaluation of any Bid and to establish the responsibility, qualifications and financial ability 
of the Offeror, proposed Subcontractors and other persons and organizations to do the 
Work in accordance with the Contract Documents to the City's satisfaction within the 
Contract Time. 
 

  The Offeror shall furnish the Owner all information and data requested by the Owner to 
determine the ability of the Offeror to perform the Work. The Owner reserves the right to 
reject the Bid if the evidence submitted by, or investigation of such Offeror fails to satisfy 
the Owner that such Offeror is properly qualified to carry out the obligations of the Contract 
and to complete the Work contemplated therein. 
 

  By submitting a Bid, each Offeror authorizes the Owner to perform such investigation of the 
Offeror as the Owner deems necessary to establish the responsibility, qualifications and 
financial ability of the Offeror and, by its signature thereon, authorizes the Owner to obtain 
reference information concerning the Offeror and releases the party providing such 
information and the Owner from any and all liability to the Offeror as a result of such 
reference information so provided. 
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The Owner reserves the right to reject the Bid of any Offeror who does not pass any 
evaluation to the Owner’s satisfaction. 
 
If the Contract is to be awarded, it will be awarded to the Offeror who, by evaluation, the 
Owner determines will best meet the Owner's interests. 
 
The Owner reserves the right to accept or reject the Work contained in any of the Price Bid 
Schedules or alternates, either in whole or in part. 
 

2.50. Award of Contract:  Unless otherwise indicated, a single award will be made for all the 
bid items in an individual bid schedule. In the event that the Work is contained in more 
than one Bid Schedule, the City may award Schedules individually or in combination. In 
the case of two Bid Schedules which are alternative to each other, only one of such 
alternative Schedules will be awarded. Within forty-five (45) Calendar Days of Bid 
Opening, the City will issue a Notice of Award to the Successful Bidder which will be 
accompanied by four (4) unsigned copies of the Contract and the Performance and 
Payment Bond forms. Within ten (10) Calendar Days thereafter, the Successful Bidder 
shall sign and deliver four (4) copies of the Contract, Performance Bond, Payment Bond 
and Certificates of Insurance to the City. Within ten (10) Calendar Days thereafter, the 
City will deliver two (2) fully executed counterparts of the Contract to the Contractor. No 
contract shall exist between the Successful Bidder and the City and the Successful 
Bidder shall have no rights at law or in equity until the Contract has been duly executed 
by the City. 
 
The Successful Bidder’s failure to sign and submit a Contract and other documents set 
forth in this Paragraph within the prescribed time shall be just cause of annulment of the 
award, and forfeiture of the Bid Guaranty. The award of Contract may then be made to 
the next qualified Bidder in the same manner as previously prescribed. 
 

2.51. Ownership:  All plans, prints, designs, concepts, etc., shall become the property of the 
Owner. 
 

2.52. Oral Statements:  No oral statement of any person shall modify or otherwise affect the 
terms, conditions, or specifications stated in this document and/or resulting agreement.  
All modifications to this request and any agreement must be made in writing by the 
Owner. 
 

2.53. Patents/Copyrights:  The Contractor agrees to protect the Owner from any claims 
involving infringements of patents and/or copyrights.  In no event shall the Owner be 
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s) 
infringement.  Patent/copyright infringement shall null and void any agreement resulting 
from response to this IFB. 
 

2.54. Remedies:  The Contractor and Owner agree that both parties have all rights, duties, 
and remedies available as stated in the Uniform Commercial Code. 
 

2.55. Venue:  Any agreement as a result of responding to this IFB shall be deemed to have 
been made in, and shall be construed and interpreted in accordance with, the laws of the 
City of Grand Junction, Mesa County, Colorado. 
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2.56. Expenses:  Expenses incurred in preparation, submission and presentation of this IFB 

are the responsibility of the company and cannot be charged to the Owner. 
 

2.57. Sovereign Immunity:  The Owner specifically reserves its right to sovereign immunity 
pursuant to Colorado State Law as a defense to any action arising in conjunction to this 
agreement. 
 

2.58. Non-Appropriation of Funds:  The contractual obligation of the Owner under this 
contract is contingent upon the availability of appropriated funds from this fiscal year 
budget as approved by the City Council or Board of County Commissioners from this 
fiscal year only.  State of Colorado Statutes prohibit obligation of public funds beyond the 
fiscal year for which the budget was approved.  Anticipated expenditures/obligations 
beyond the end of the current Owner’s fiscal year budget shall be subject to budget 
approval.  Any contract will be subject to and must contain a governmental non-
appropriation of funds clause. 
 

2.59. Cooperative Purchasing:  Purchases as a result of this solicitation are primarily for the 
City/County.  Other governmental entities may be extended the opportunity to utilize the 
resultant contract award with the agreement of the successful provider and the 
participating agencies.  All participating entities will be required to abide by the 
specifications, terms, conditions and pricings established in this Bid.  The quantities 
furnished in this bid document are for only the City/County.  It does not include quantities 
for any other jurisdiction.  The City or County will be responsible only for the award for 
its jurisdiction.  Other participating entities will place their own awards on their respective 
Purchase Orders through their purchasing office or use their purchasing card for 
purchase/payment as authorized or agreed upon between the provider and the individual 
entity.  The City/County accepts no liability for payment of orders placed by other 
participating jurisdictions that choose to piggy-back on our solicitation.  Orders placed by 
participating jurisdictions under the terms of this solicitation will indicate their specific 
delivery and invoicing instructions. 
 

2.60. Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance 
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to be 
employed on public works.  Contractor shall, upon reasonable notice provided by the 
Owner, permit the Owner to inspect documentation of identification and 
residency required by C.R.S. §8-17-101(2)(a).  If Contractor claims it is entitled to a 
waiver pursuant to C.R.S. §8-17-101(1), Contractor shall state that there is insufficient 
Colorado labor to perform the work such that compliance with Article 17 would create an 
undue burden that would substantially prevent a project from proceeding to completion, 
and shall include evidence demonstrating the insufficiency and undue burden in its 
response. 

 
Unless expressly granted a waiver by the Owner pursuant to C.R.S. §8-17-101(1), 
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8, 
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public 
works.  Contractor shall, upon reasonable notice provided by the Owner, permit the 
Owner to inspect documentation of identification and residency required by C.R.S. §8-
17-101(2)(a). 
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2.60.1. "Public project" is defined as: 

(a)  any construction, alteration, repair, demolition, or improvement of any 
land, building, structure, facility, road, highway, bridge, or other public 
improvement suitable for and intended for use in the promotion of the public 
health, welfare, or safety and any maintenance programs for the upkeep of 
such projects  

(b) for which appropriate or expenditure of moneys may be reasonably 
expected to be $500,000.00 or more in the aggregate for any fiscal year  
(c) except any project that receives federal moneys. 

 

3. Statement of Work 
 

3.1. GENERAL:  The City of Grand Junction is soliciting competitive bids from qualified and 
interested companies for all labor, equipment, and materials required to perform 
concrete, asphalt, utility installation and all other work associated with the Riverside Park 
Improvements and Bike Path.  All dimensions and scope of work should be verified by 
Contractors prior to submission of bids. 
 
NOTE:  Site electrical plan set, specifications and bid schedule will be issued in 
Addendum No. 1.   This work shall include, but may not be limited to 
approximately 17 pedestrian and 1 street light poles, foundations, luminaires, 
conduit, wiring, pull-boxes and all appurtenances associated to complete said 
work.  
 
NOTE:  The descriptions of the pay items listed in the Price Bid Schedule for this Project 
may not agree with those listed in the Standard Specifications. Payment for all Work 
performed, as required in the Contract Documents, will be in accordance with the items 
and units listed in the Price Bid Schedule. 
 
The performance of the Work for this Project shall conform to the General Contract 
conditions presented in the City of Grand Junction’s Standard Contract Documents for 
Capital Improvements Construction, revised July 2010, except as specifically modified 
or supplemented herein or on the Construction Drawings. 
 

3.2. PROJECT DESCRIPTION: (Refer to Plan Set) 
 

3.3. SPECIAL CONDITIONS:   
 

3.3.1 Mandatory Pre-Bid Meeting:  Prospective bidders are required to attend a  
mandatory pre-bid meeting on March 28, 2019 at 10:00 am.  Meeting location shall 
be in the City Hall Auditorium, located at 250 North 5th Street.  The purpose of this visit 
will be to inspect and to clarify the contents of this Invitation for Bids (IFB). 

 
3.3.2 QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF WORK: 

Duane Hoff Jr., Senior Buyer 
City of Grand Junction 
(970) 244-1545 
duaneh@gjcity.org  
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3.3.3 Project Manager: Brendan Hines, Project Manager, who can be reached at (970)256-

4038. During Construction, all notices, letters, submittals, and other communications 
directed to the City shall be addressed and mailed or delivered to: 

 
  City of Grand Junction 
  Department of Public Works 
  Attn: Brendan Hines, Project Manager 
  333 W. Avenue, Building C 
  Grand Junction, CO  81501 
 
3.3.4 Affirmative Action: Refer to Appendix D. 
 
3.3.5  Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,  

equipment, supplies, materials, freight (F.O.B. Destination – Freight Pre-paid and 
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and 
full-time inspection costs, and all other costs related to the successful 
completion of the project. 
 
The Owner shall not pay nor be liable for any other additional costs including but not 
limited to: taxes, shipping charges, insurance, interest, penalties, termination 
payments, attorney fees, liquidated damages, etc. 

 
3.3.6  Freight/Shipping: All freight/shipping shall be F.O.B. Destination – Freight 

Pre-Paid and Allowed to the project site(s), Grand Junction, CO. 
 
   Contractor must meet all federal, state, and local rules, regulations, and  

requirements for providing such services. 
 
3.3.7  Contract: A binding contract shall consist of: (1) the IFB and any amendments  

thereto, (2) the bidder’s response (bid) to the IFB, (3) clarification of the bid, if  
any, and (4) the City’s Purchasing Department’s acceptance of the bid by 
“Notice of Award” or by “Purchase Order”. All Exhibits and Attachments included  
In the IFB shall be incorporated into the contract by reference. 
 
A. The contract expresses the complete agreement of the parties and, 
performance shall be governed solely by the specifications and requirements 
contained therein. 
 
B. Any change to the contract, whether by modification and/or supplementation, 
must be accomplished by a formal contract amendment signed and approved by 
and between the duly authorized representative of the bidder and the City 
Purchasing Division or by a modified Purchase Order prior to the effective date of 
such modification. The bidder expressly and explicitly understands and agrees  
that no other method and/or no other document, including acts and oral  
communications by or from any person, shall be used or construed as an  
amendment or modification to the contract. 

 
3.3.8  Time of Completion: The scheduled time of Completion for the Project is 120  
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Calendar Days from the starting date specified in the Notice to Proceed.  
 

Completion is achieved when site cleanup and all punch list items (resulting from the 
final inspection) have been completed. Completion shall have the meaning set forth 
in Article I, Section 3 (Definitions and Terms) of the General Contract Conditions. 

 
3.3.9  Working Days and Hours: The working days and hours shall be as stated in the  

General Contract Conditions or as mutually agreed upon in the preconstruction  
meeting with the following exception: 

 All work shall be performed between the hours of 7:00 AM to 5:00 PM. 
 

3.3.10 Licenses and Permits: Contractor is responsible for obtaining all necessary 
 licenses and permits required for Construction, at Contractors expense. See 
 Section 2.12.  Contractor shall supply to Owner all copies of finalized permits. 

 
3.3.11 Permits: The following permits is required for the Project and will be obtained  

by the City at no cost to the Contractor.  Permit will be transfer to the contractor once 
construction has commenced.   

 CDPHE Construction Storm Water Permit 
 

The following permits are required for the Project and shall be obtained and paid for 
by the Contractor, with the costs included in the total bid price for the Project. 

 521 Drainage Authority Construction Storm Water Permit 
 
3.3.12 Project Sign: Project signs, if any, will be furnished and installed by the City. 
 
3.3.13  Authorized Representatives of the City: Those authorized to represent the  

 City shall include Purchasing Agent, Engineers, and Inspectors employed by the City 
and may include an independent 3rd party testing firm. 

 
3.3.14 Stockpiling Materials and Equipment:  All stockpiling/storage shall be in  

accordance with General Contract Condition Section 51. 
 
3.3.15 Traffic Control: The Contractor shall provide and maintain traffic control in  

  accordance with the approved Traffic Control Plan and the Manual on Uniform  
  Traffic Control Devices. A Traffic Control Plan shall be prepared by the Contractor    
  and reviewed by the City two days prior to the pre-construction meeting. 

 
3.3.16 Clean-Up: The Contractor is responsible for cleaning up all loose materials that  

 have been deposited or swept into gutters, and onto sidewalks and driveways as a 
result of sidewalk operations.  The costs for all clean-up work shall be considered 
incidental and will not be paid for separately. 

 
3.3.17 Schedule of Submittals:  Contractor shall deliver these submittals at least two  

 days prior to the pre-construction meeting: 
 See Appendix A 
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3.3.18 Fugitive Petroleum or Other Contamination: It is anticipated that soil     
contamination from fugitive petroleum or other contaminants will not be encountered 
with the Project. 

 
3.3.19 Existing Utilities and Structures:   Utilities were not potholed during design of this 

project. The location of existing utilities and structures shown on the Plans is 
approximate with the information gathered during design. It is the responsibility of the 
Contractor to pothole/locate and protect all structures and utilities in accordance with 
General Contract Condition Section 37. 

 
3.3.20 Incidental Items: Any item of work not specifically identified or paid for directly, but 

which is necessary for the satisfactory completion of any paid items of work, will be 
considered as incidental to those items, and will be included in the cost of those items. 

 
3.3.21 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters:  The existing 

sidewalks, pans, fillets, curb and gutter are in good serviceable condition.  In most 
instances the installation of new sidewalk and pavement will be adjacent to existing 
concrete. The Contractor will need to protect all concrete adjacent to construction.  If 
the concrete is damaged during construction the Contractor will be responsible for its 
replacement at no cost to the City.  The Contractor, the City Project Inspector, and/or 
the City Project Manager will walk and record any concrete that is deemed to be 
damaged before construction has started. 

 
3.3.22 ACI Concrete and Flatwork Finisher and Technician:  Hand finishing concrete will 

be permitted only when performed under the direct supervision of a craftsman holding 
the following certificate:   ACI Concrete Flatwork Finisher and Technician (ACICFFT) 
or other Flatwork Finisher certification program approved by the City Engineering 
Manager. 

 
3.3.23 Discrepancy between Bid Schedule and Construction Notes:  In the event of a 

discrepancy between a Pay Item description in the Bid Schedule and the description 
for the same Pay Item in the drawings/construction notes; the language in the Bid 
Schedule shall govern or supersede that found elsewhere.  

 
3.3.24 Quality Control Testing:  The Contractor, at their own discretion, may elect to forgo 

the soils Quality Control (QC) field testing (in-place soils density) for placement of 
Overlot, Embankment, and Trench backfill.  Quality Assurance (QA) testing for these 
items will be performed by the City, and laboratory testing results for submittal 
purposes will be provided by the contractor.  However, if a sufficient number of failed 
test results are observed by the City and/or it’s QA testing representatives, written 
notification will be provided to the contractor, and back payment to the City for failed 
location re-tests will be required. 

 
3.3.25 Uranium Mill Tailings: Radioactive mill tailings are not anticipated to be 

encountered on this Project but in accordance with deed restrictions and the history 
of the site the Contractor shall adhere to the Uranium Mill Tailings Management Plan 
throughout all phases of construction supplied in Appendix C.  

 
3.4. SCOPE OF WORK: The Project generally consists of the removal and re-route of 
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approximately 1,500 LF of existing asphalt roadway from Riverside Park Drive, the 
removal and reconfiguration of approximately 275 LF of existing asphalt roadway of Park 
Avenue, that includes additional parking. Improvements include the removal of 
approximately 300 LF of existing asphalt roadway along the existing alley on the east 
side of Riverside Park, which will be replaced with a new concrete alleyway for 
southbound traffic. Improvements also include the reconfiguration and expansion to 
Riverside Park, with the addition of new concrete curb, gutter, parking and updates to 
the internal sidewalks within park, including an additional shelter structure and a larger 
basketball court. Replacing the existing Riverside Park Drive, on the west side of the 
park, adjacent to the river, approximately 1,600 LF of a new 12-foot, multi-use concrete 
path will be installed, creating continuity to the riverfront trail. Following the alignment of 
the new 12-foot concrete path, there will be new pedestrian lighting installed, which will 
terminate at the intersection with Hale Avenue. Refer to Plan Set for further details. 

 
3.5. Attachments: 

Appendix A:  Project Submittal Form 
Appendix B:  Project Special Provisions 
Appendix C:  Uranium Mill Tailings Management Plan 
Appendix D: Bidder Certifications/ Supplemental Conditions for Block Grants/ Federal 

Labor Standards/ Davis Bacon Wage Rate Determination 
 

3.6. Contractor Bid Documents:  For Contractor’s convenience, the following is a list of 
forms/items to be submitted with the Contractor’s bid response.  However, should a 
form/item not be listed in this section, but required in the solicitation documents, it is the 
Contractor’s responsibility to ensure all forms/items are submitted. 
 
 - Contractor’s Bid Form 
 - Price Bid Schedule 
 - References 
 

3.7. IFB TENTATIVE TIME SCHEDULE:   
Invitation for Bids available     March 13, 2019 
Mandatory Pre-Bid Meeting     March 28, 2019 
Inquiry deadline, no questions after this date  April 3, 2019 
Addendum Posted      April 9, 2019 
Submittal deadline for proposals    April 17, 2019 
City Council or Board of Commissioners Approval  May 1, 2019 
Notice of Award & Contract execution   May 6, 2019 
Bonding & Insurance Cert due    May 10, 2019 
Preconstruction meeting     May 10, 2019 
Work begins no later than     TBD 
Final Completion     120 Calendar Days  

From Notice to  
Proceed 

 
Holidays:       May 27, 2019 (Memorial Day) 

July 4, 2019 (Independence Day) 
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4. Contractor’s Bid Form 
Bid Date:  ___________________________________ 
 
Project:  IFB-4621-19-DH “Riverside Park Improvements and Bike Path” 
 
Bidding Company:  _______________________________________________________________________ 
 
Name of Authorized Agent:  ________________________________________________________________ 
 
Email ___________________________________________________________________________________ 
 
Telephone_____________________________ Address___________________________________________ 
 
City_____________________________________________State___________Zip__________________ 
 
The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General 
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location 
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform 
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.  
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this 
Contractor’s Bid Form is a part. 
 
The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or 
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all 
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have 
been examined by the undersigned. 
 
The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the 
date of Notification of Award.  Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will 
be prepared to complete the project in its entirety. 
 
The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities 
or technicalities and to reject any or all offers.  It is further agreed that this offer may not be withdrawn for a period of sixty 
(60) calendar days after closing time.  Submission of clarifications and revised offers automatically establish a new thirty day 
(30) period. 
 
Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award. 
 

 Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the 
purpose of restricting competition. 

 No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting 
competition. 

 The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and 
is legally responsible for the offer with regard to supporting documentation and prices provided.   

 Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax.  Tax exempt No. 98-903544.  
The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.   

 City of Grand Junction payment terms shall be Net 30 days. 
 Prompt payment discount of ________ percent of the net dollar will be offered to the Owner if the invoice is paid within 

___________ days after the receipt of the invoice.  
 
RECEIPT OF ADDENDA:  the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications, 
and other Contract Documents.   

 
State number of Addenda received: ___________. 
 

It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged. 
 
By signing below, the Undersigned agree to comply with all terms and conditions contained herein. 
 
Company:  ______________________________________________________________________________  
 
Authorized Signature: ____________________________________________________________________  
 
Title: ___________________________________________________________________________________ 



Item 
No.

CDOT, 
City Ref. Description Quantity Units Unit  Price Total Price

1 108.2 6" Storm Drain (C-900 PVC) 132. LF $ ____________ $ ____________

2 108.2 12" Water Pipe (C-900 PVC) 380. LF $ ____________ $ ____________

3 108.2 12" Storm Drain Pipe 26. LF $ ____________ $ ____________

4 108.2 18" Storm Drain Pipe 41. LF $ ____________ $ ____________

5 108.5 Manhole Barrel Section (D>5')(48" 
I.D.)

3. VLF $ ____________ $ ____________

6 108.5 Storm Sewer Basic Manhole (48" 2. EA $ ____________ $ ____________

7 108.5 ADS Inlets or engineer approved 3. EA $ ____________ $ ____________

8 108.6 Special Small Storm Drain Area Inlet 
(see plan details)

1. EA $ ____________ $ ____________

9 108.6 Large Area Inlet (24"x36") 7. EA $ ____________ $ ____________

10 202 Removal of Asphalt (full depth) 6,825. SY $ ____________ $ ____________

11 202 Removal of Concrete (all concrete 
features noted as being removed on 
the plans)

285. SY $ ____________ $ ____________

12 202 Removal of Ground Sign-Contractor 
Shall Remove Sign and Post and 
Return to The Traffic Department at 
City Shops. Contractor to Provide 
Temporary Stop Signs, and 
Regulatory Signs Per the M.U.T.C.D.

11. EA $ ____________ $ ____________

13 108.7 Granular Stabilization Material (Type 
B)

100. TON $ ____________ $ ____________

14 203 Excavation 2,100. CY $ ____________ $ ____________

15 208 Erosion Control (Complete in Place) Lump SUM - - -     $ ____________

16 208 Stabilized Construction Entrance 2. EA $ ____________ $ ____________

17 209 Dust Abatement 90. DAYS $ ____________ $ ____________

18 210 Adjust MH Rim to Finished Grade 15. EA $ ____________ $ ____________

19 210 Replace Vertical Curb Intlet Frame 
and Grate with Area Inlet Frame and 
Grate and adjust to Final Grade

1. SY $ ____________ $ ____________

20 304 Subgrade Stabilization - Aggregate 
Base Course (Class 3) (12" Thick) 

400. SY $ ____________ $ ____________

21 304 Aggregate Base Course Shoulder 
(Class 6) (4" Thick)

610. SY $ ____________ $ ____________

22 306 Reconditioning (12" Deep) 3,100. SY $ ____________ $ ____________

23 304 Aggregate Base Course (below 
HMA) (Class 6) (13" Thick)

1,800. SY $ ____________ $ ____________

24 401 Hot Mix Asphalt (5" thick) (Grading 
SX 75, Binder Grade 64-22) 

500. TON $ ____________ $ ____________

25 420 Geosynthetics - Mirafi RS580i or 
approved equal

400. SY $ ____________ $ ____________

26 608 Concrete Curb and Gutter (2' Wide) 
to include 6" of Class 6 Aggregate 
Base Course.

900. LF $ ____________ $ ____________

Bid Schedule: Riverside Park Improvements and Bike Path

BF-2 (1 of 2)



Item 
No.

CDOT, 
City Ref. Description Quantity Units Unit  Price Total Price

Bid Schedule: Riverside Park Improvements and Bike Path

27 608 Concrete Curb and Gutter (1.5' 
Wide) to include 6" of Class 6 
Aggregate Base Course.

800. LF $ ____________ $ ____________

28 608 Concrete Sidewalk (6" Thick) to 
include 6" of Class 6 Aggregate 
Base Course.

3,111. SY $ ____________ $ ____________

29 608 Concrete Pavement (Parking & 
Alley) (8" Thick) to include 6" of 
Class 6 Aggregate Base Course.

900. SY $ ____________ $ ____________

30 608 Concrete Driveway Section (8" thick) 
includes 6" CL6 ABC

100. SY $ ____________ $ ____________

31 608 Concrete Corner Fillet to include 6" 
of Class 6 Aggregate Base Course.

15. SY $ ____________ $ ____________

32 608 Concrete Curb Ramp to include 6" of 
Class 6 Aggregate Base Course.

28. SY $ ____________ $ ____________

33 608 Post Tension Basketball Court 
Concrete Slab (45' x 75') to include 
all appurtenances.  Contractor to 
provide shop drawing stamped by 
Professional Engineer

3,375. LF $ ____________ $ ____________

34 608 Detectable Warning (Cast Iron, Wet 
Set) (2'x2)

9. EA $ ____________ $ ____________

35 620 Sanitary Facility 1. EA $ ____________ $ ____________

36 625 Construction Surveying Lump SUM - - -     $ ____________

37 626 Mobilization Lump SUM - - -     $ ____________

38 627 Preformed Thermoplastic Pavement 
Marking (4" White Solid)

660. LF $ ____________ $ ____________

39 627 Preformed Thermoplastic Pavement 
Marking (Handicap Symbol)

4. EA $ ____________ $ ____________

40 630 Traffic Control (Complete In Place) Lump SUM - - -     $ ____________

41 630 Traffic Control Plan Lump SUM - - -     $ ____________

42 SP-1 Site Lighting - Estimated 17 Ped 
Lights and 1 Street light, to include 
Light Standard and Luminaaire, Light 
Standard Foundation, conduit, pull 
boxes and wiring.  

Lump SUM - - -     $ ____________

MCR  Minor Contract Revisions  - - -  - - -      - - -     40,000.00$       

Bid Amount: $

Bid Amount:
 dollars

Contractor Name:

Contractor Address:

Contractor Phone #:

BF-2 (2 of 2)
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The undersigned Bidder proposes to subcontract the following portion of Work: 
 
Name & address of    Description of work  % of 
Sub-Contractor     to be performed  Contract 

                      

              

              

              
 
The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to 
waive informalities and irregularities therein in the City’s sole discretion. 
 
By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies 
as to his own organization, that this Bid has been arrived at independently, without collusion, 
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or 
with any competitor. 
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PROJECT SUBMITTAL FORM 
 
 PROJECT: Riverside Park Improvements and Bike Path 
 
 CONTRACTOR: __________________________________________________ 
 
 PROJECT MANAGER: Brendan Hines 
 

 

Description 
Date 

Received
Resubmittal 
Requested

Resubmittal 
Received 

Date 
Accepted

 

STREET CONSTRUCTION 

Pavement mix design     

Base course gradation, Proctor curve     

Sub-base course gradation, Proctor 
curve 

    

Concrete mix design, Class D     

Class 3 Pit Run     

 

STORM DRAINAGE CONSTRUCTION 

Pipe      

Bedding gradation     

Backfill gradation, Proctor curve, 
plasticity index (PI) 

    

Manhole     

Ring and cover     

Inlet box     

Grate & frame      

Flared End Section     

Pipe to manhole / inlet connection     

Outlet Structure – Water Quality 
Pond 

    

Small Area Inlets     
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Description 
Date 

Received
Resubmittal 
Requested

Resubmittal 
Received 

Date 
Accepted

 

 

SEWER CONSTRUCTION 

Pipe      

Connectors     

Bedding gradation     

Backfill gradation, Proctor curve, 
plasticity index (PI) 

    

48” Manhole     

Ring and cover     

Pipe to manhole connection     

Sewer Service Tap (Full Body 
Wye) 

    

Clean Out Appurtenances     

     

 

WATER CONSTRUCTION 

 

Pipe      

2” HDPE     

Fittings     

Valves      

Tracing Wire     

Tapping Saddle and Corp Stop.     

Ring and Cover     

Bedding Gradation     

Backfill Gradation, Procter Curve, 
Plasticity Index (PI) 

    

Valve Box     

Yard Hydrant     

Fire Hydrant     

 

 

EROSION CONTROL / STORMWATER MANAGEMENT 
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Description 
Date 

Received
Resubmittal 
Requested

Resubmittal 
Received 

Date 
Accepted

5-2-1 Storm Water Permit     

Construction Entrance     

Inlet Protection     

Concrete Washout     

Straw Bale     

Erosion Log     

     

 

PERMITS, PLANS, OTHER 

Traffic Control Plan     

Dewatering Permit     

ACI Flatwork Finisher and 
Technician 

    

Geotextile (Pond Liner) (40 mil)     

Batten Bar     

Construction Schedule     

Thermoplastic      

Large Splice Box (Quasite)     

Irrigation Pull Box (Large)     

Detectable Warning     

Geosynthetics – Mirafi or 
equivalent  

    

Topsoil     

Import Fill     

Reinforcing Steel (epoxy coated)     

Steel Hand Rail     

6’ Black Vinyl Coated Chain Link     

EPDM (Pour In Place)     
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SPECIAL PROVISIONS 
 

GENERAL: 
 
The descriptions of the pay items listed in the Bid Schedule for this Project may not agree 
with those listed in the Standard Specifications. Payment for all Work performed, as required 
in the Contract Documents, will be in accordance with the items and units listed in the Bid 
Schedule. 
 
STANDARD SPECIFICATIONS FOR CONSTRUCTION OF WATER LINES, SANITARY 
SEWERS, STORM DRAINS, UNDERDRAINS AND IRRIGATION SYSTEMS 
 
The City of Grand Junction Standard Specifications for Construction of Water Lines, 
Sanitary Sewers, Storm Drains, Underdrains and Irrigation Systems are hereby modified 
for this Project as follows: 
 
 
SP- 1 SECTION 103 – REMOVALS, EXCAVATION, BACKFILL AND RESTORATION: 
 

Add the following: 
 
103.4 Bracing and Sheeting of Trenches 
 

Add the following: 
 

 Trench wall support will be required when installing all new pipeline included in this 
project. The Contractor shall provide trench boxes, sheet piles and bracing, or other 
approved method of supporting trench walls that will limit the top width of any trench 
to a maximum of six (6) feet. Payment for trench bracing by the Contractors chosen 
method shall be included in the lineal foot pipe price for all pipe installed in this 
contract. Bracing required for manhole installation shall be included in the price of 
the manhole.  
 
103.10 Cutoff Walls. 

   
Add the following: 
 

Payment for this work will not be measured or paid for separately and will be 
considered incidental to the installation of the storm sewer pipe. Refer to Section 
108.13 for a list of Incidental Construction Items. 
 
103.16 Earth Backfill Material (Imported Trench Backfill).   
Add the following: 

 

  Material excavated on site shall not be used in the trench backfill if determined to be 
unsuitable by the Engineer or his representative. The excavated material shall NOT 
be hauled off, rather stockpiled on site in designated location approved by the 
Project Engineer. Imported Trench Backfill shall be pitrun or other approved material 
meeting the requirements of Section 103.16.  During placement of imported backfill 
over the initial backfill material (Type A) that extends to 6 inches above the top of the 
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pipe, the Contractor shall not place any rocks over 4 inches in diameter within the 
first 12 inches above the initial backfill material to protect the pipe from damage. 

 
 
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION: 
 
The City of Grand Junction Standard Specifications for Road and Bridge Construction 
are hereby modified or supplemented for this Project by the following modifications to The 
Standard Specifications for Road and Bridge Construction, State Department of Highways, 
Division of Highways, State of Colorado: 
 
 
SP-2 SECTION 202- REMOVAL OF STRUCTURES AND OBSTRUCTIONS: 
 
Section 202 of the Standard Specifications for Road and Bridge Construction is hereby revised 
for this Project as follows: 

 
Subsection 202.07, shall include the following: 

 
 Excess Material.  Excavated material generated on site shall remain on site and is 

to be stockpiled in designated area(s).  Materials may only leave the site when 
directed by the City of Grand Junction. Prior from being removed from the site, 
materials must first undergo testing for radioactivity.  Any/all materials over or under 
radioactivity limits that are directed to be removed from the site shall be delivered to 
a licensed disposal facility or to the interim storage facility to be defined by the City 
of Grand Junction and as described in the Uranium Mill Tailings Management Plan 
(UMTMP) provided in Appendix B.  A log of these actions must be kept.   

 
 The current Uranium Mill Tailings Management Plan shall be adhered to during all 

construction activities.  The most current version can be found at the State of 
Colorado’s website https://www.colorado.gov/pacific/sites/default/files/HM_umilltail-
mgt-plan.pdf.  All contractors and trades working on this project shall become 
familiar with this and related documents.   

 
SP-3 SECTION 203 – EXCAVATION AND EMBANKMENT 
 
Section 203 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsections 203.1 General, shall include the following: 
 

Excavated material generated during construction phases such as, but not limited to 
roadway construction, bike path construction, utility installation, and any other work that 
is deemed suitable for embankment shall be placed per plan at identified fill areas.  
Stockpiled material on site shall be included as part of said work.  Material shall be 
screened onsite as necessary to ensure a maximum partial dimension no greater than 
8” and all embankment material be free of trash and organic materials. 
 
The material that classify as cohesive materials per ASTM shall be placed in maximum 
9-Inch loose lifts, moisture conditioned, and compacted at a minimum of 95% of the 
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standard Proctor maximum dry density, within +/-2% of optimum moisture content as 
determined by ASTM D-698 or 95% of the modified Proctor ASTM D-1557 for materials 
that classify non-cohesive. 
 
 
203.14 Basis of Payment. 
 
Add the following: 

  
Payment for work shall be made under Excavation and Embankment and will be 
measured by cubic yard of placed and compacted material per plan.  Unsuitable material 
generated from utility construction will not be measured or paid for separately and shall 
be stockpiled on site in designated area. Material placed and compacted is be quantified 
by survey following completion of work.   

  
Pay Item        Pay Unit 
Excavation and Embankment                CY 

  
SP-4 SECTION 207- TOPSOIL 
 

Areas identified per plan shall receive a minimum of 6” of clean import material that 
meets specifications or is to be amended on site. 

 
Soil Amendment 
Materials 
 
50% Ground well-aged cow, chicken, sheep or horse manure, 50% finely ground and 
aged wood chip, with a proven analysis to verify organic content, PH, electro-
conductivity, nitrogen, potassium, and phosphorus content.  A sample of the material 
will be supplied to the Landscape Architect with an analysis. Material to be 
composted a minimum of 3 months. 
  
Execution 
Soil Amendment is to be incorporated with fertilizer by tilling at the rate of 6 cu. yds per 
1000 square feet. over all planted areas., discing or rototilling, the soil to a depth of 
6".  After this has been done, all rocks bigger than 1" shall be picked up and removed 
from the site. Soil amendment is to be used in planting procedures as detailed. 
 
Pay Item        Pay Unit 
Topsoil (6” Thick)                 SY 
 

SP-5 SECTION 601 – STRUCTURAL CONCRETE 
 
Section 601 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 601.02, Classification: 
  
CONCRETE SHALL MEET THE FOLLOWING REQUIREMENTS: 
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 4,500 PSI Compressive at 28 Days 
 6% air ±1.5%  
 Slump 4”, Loads exceeding 4 ½” shall be rejected 
 Maximum Water Cement Ratio no greater than 0.45. 

 
Subsection 601.06, Batching: 
 
This CDOT Specification has been added to this Project: 
 
The Contractor shall furnish a batch ticket (delivery ticket) with each load for all concrete.  
Concrete delivered without a batch ticket containing complete information as specified shall be 
rejected.  The Contractor shall collect and complete the batch ticket at the placement site and 
deliver all batch tickets to the Engineer or his representative at the end of each day.  The 
Engineer or his representative shall have access to the batch tickets at any time during the 
placement.  The following information shall be provided on each ticket: 

 
1. Suppliers name and date 
2. Truck number 
3. Project name and location 
4. Concrete class and designation number 
5. Cubic yards batched 
6. Type brand and amount of each admixture 
7. Type, brand, and amount of cement and fly ash 
8. Weights of fine and course aggregates 
9. Moisture of fine and course aggregates 
10. Gallons of batch water 

 
The contractor shall add the following information to the batch ticket at time of placement: 
 

1. Gallons of water added by the truck operator.   
2. Number of revolutions of the drum for mixing 
3. Discharge time 

 
SP-6 SECTION 608 – CURBS, GUTTERS, SIDEWALKS, AND TRAILS 
 
Section 608 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsections 608.06, Basis of Payment shall include the following: 
 

The Contract Unit Price for the various concrete items shall be full compensation for all 
equipment, labor, materials, and incidentals required for the complete installation.  
Incidental items include excavation, subgrade compaction, cutting and removal of 
asphalt and concrete in areas where new concrete will be installed; disposal of 
excavated and removed materials; furnishing, placement and compaction of Aggregate 
Base Course; forming, furnishing and placement, finishing, curing and protection of the 
concrete; reinforcing steel, jointing (tool or saw cut) and joint filler. 

  
 Concrete walk greater than 7’ in width shall be saw cut longitudinally at w/2.
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For Information or Assistance Contact:  
 

Colorado Department of Public Health and Environment  
222 South 6th Street, Room 232 
Grand Junction, Colorado 81501 
 

Michael Cosby     Kate Elsberry 
(970) 248-7171     (970) 248-7164 
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INTRODUCTION 
 
PURPOSE  
 

In 1978 the U.S. Congress passed the Uranium Mill Tailings Radiation Control Act 
(UMTRCA Public Law 95-604 ) which tasked the U.S. Department of Energy with 
stabilizing, disposing, and controlling uranium mill tailings and other contaminated 
material at 24 inactive uranium processing (mill) sites located in ten different states, where 
uranium was processed for sale to a federal agency.  Nine of the inactive uranium 
processing sites are located in Colorado.  These Title I sites (referred to as “Title I” 
because the sites were listed in Title I of the law) were located in Grand Junction, 
Gunnison, Rifle (2), Durango, Maybell, Naturita and Slick Rock (2). While the active 
cleanup required by UMTRCA has been completed, residual uranium mill tailings remain 
in the nine affected communities. These residual tailings deposits are referred to as 
“UMTRA Title I uranium mill tailings” throughout this plan, in order to clearly delineate 
that this plan pertains only to radioactive materials that originated from UMTRA Title I 
mill sites.   

The Colorado Department of Public Health and Environment is authorized by Colorado 
Revised Statutes (C.R.S. 25-11-301 et. seq.) to assist local governments in the 
identification and management of uranium mill tailings remaining in western Colorado 
communities. Because tailings deposits are often associated with utility rights-of-ways and 
private property, this plan is also designed to assist utilities and private parties in the 
identification, proper handling and disposal of uranium mill tailings.    
 
The purpose of this plan is to describe responsibilities and procedures for managing 
UMTRA Title I uranium mill tailings encountered or disturbed during construction 
activities in the nine UMTRA communities in western Colorado.  All work procedures are 
designed to minimize worker contact with radioactive materials and comply with the 
ALARA principle, keeping radiation exposures As Low As Reasonably Achievable.  All 
work will be performed in accordance with Colorado Rules and Regulations Pertaining to 
Radiation Control, (Regulations) 6CCR-100-7, current version.   
 
 
HISTORY 
 
Beginning around the turn of the century, exploration for ore deposits bearing radioactive 
elements began in the United States.  Western Colorado and adjoining states in the Four 
Corners area, being rich in these deposits, were heavily prospected.  Radium was the 
primary radioactive element of interest produced by the early mines and mills, followed by 
exploration for, and production of vanadium, which occurs in the same geologic ores.  
Then, in the 1940s, the demand for uranium rapidly grew as research progressed for 
development of atomic weapons and energy.  After World War II, the continued research, 
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nuclear reactor use and the arms race accelerated the demand for uranium, which produced 
a uranium boom lasting through the 1950s and into the 1960s. 

 
Many hundreds of mines were explored and often developed for ores.  Many mill pilot 
plants, and later operating mill sites, were built to crush ore and separate uranium 
compounds from the waste materials.  The mills produced a uranium product called 
“yellowcake” and waste tailings sands.  These tailings contained most of the original 
natural radioactivity of the ore, since only one of the radioactive constituents was 
recovered in the milling process. 

 
The waste tailings were piled at the mills, but erosion from wind and water invariably 
spread the tailings to adjacent areas.  In addition, tailings from many of the mills were 
transported off site and used for construction or as fill materials.  As the mills fell into 
disuse and obsolescence, and as the uranium boom faded, more of the tailings were eroded 
away or removed for construction.   
 
The Public Health Service and the Colorado Department of Health conducted studies that 
demonstrated the magnitude of the health-related issues caused by the presence of uranium 
mill tailings in residential areas.  Health effects result from exposure to gamma radiation, 
inhalation of radioactive particles and from radon gas, produced by natural radioactive 
breakdown of radium contained in the tailings.  In places where uranium mill tailings were 
used for construction, radon can seep into buildings (homes, offices, schools) and can build 
up to high concentrations. Many research studies have demonstrated that people breathing 
air containing elevated levels of radon are at greater risk of lung cancer. 
 
The Public Health Service documented the association between elevated radon and lung 
cancer during uranium mine studies conducted in the 1950s.  In the 1960s, the Colorado 
Department of Health and the Public Health Service expanded the studies to include areas 
around mill sites. The studies concluded that excessive radiation exposure could result 
from indiscriminate use of tailings and that persons were at increased risk due to the 
presence of the uranium mill tailings. By this time, thousands of tons of tailings from the 
uranium mills had been used in residential areas for construction.  In Grand Junction, 
Colorado, mill tailings from the former Climax Mill Site, which had been spread 
throughout the community, were identified as a health risk and the Colorado Department 
of Health soon issued an order to cease the use of tailings in construction.    

 
Because of the availability and many possible uses of the sandy uranium mill tailings as a 
building material, the dispersal and misuse was widespread.  Some examples of uranium 
mill tailings use were: soil attenuation, concrete mix, bedding for concrete and utilities, 
stucco, and brick production. 

 
Experience has shown that as construction and demolition activities occur, new uranium 
mill tailings deposits will be discovered and disturbance of known deposits will occur.  
New construction close to such deposits increases potential public exposure to gamma 
radiation and radon.  
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GRAND JUNCTION REMEDIAL ACTION PROGRAM 
 
Concerns about health risks and property values grew as the extent of the uranium mill 
tailings misuse became public.  Nationwide publicity announced and often exaggerated the 
problem.  Congressional hearings were conducted, and in 1972, Public Law 92-314 created 
the Grand Junction Remedial Action Program to reduce radiation exposures inside 
structures affected by uranium tailings in the Grand Junction community.  The U.S. 
Surgeon General published cleanup guidelines for the voluntary project.  During the 15-
year program, 594 structures in Mesa County underwent remedial action, where the 
radioactive material was removed by government contractors. 
 
 
URANIUM MILL TAILINGS REMEDIAL ACTION PROGRAM 
 
From the late 1960s, it was known that the misuse of uranium tailings was not unique to 
the Grand Junction, Mesa County area.  In 1978, the U.S. Congress passed Public Law 95-
604, the Uranium Mill Tailings Radiation Control Act (UMTRCA).  This law enabled the 
creation of the Uranium Mill Tailings Remedial Action Project and required the U.S. 
Environmental Protection Agency to develop cleanup standards.  The U.S. Department of 
Energy was responsible for stabilizing, disposing, and controlling uranium mill tailings and 
other contaminated material in cooperation with States and Tribes.  The project extended 
the assessment and cleanup of uranium tailings nationwide for both structure interiors and 
exterior deposits. By the conclusion of the Uranium Mill Tailings Remedial Action 
Program in 1998, approximately 5,000 properties and nine uranium mill sites had been 
cleaned up in Colorado.  In Colorado alone, approximately 15 million cubic yards of 
uranium tailings were removed to controlled disposal sites. 

 
Nine uranium mill sites in western Colorado qualified for remedial action under Title I of 
the Uranium Mill Tailings Remedial Action Program. These Title I sites were located in 
Grand Junction, Gunnison, Rifle (2), Durango, Maybell, Naturita and Slick Rock (2). 
These were inactive or abandoned sites, which had sold uranium to the U.S. Atomic 
Energy Commission exclusively.  The Department of Energy performed site assessments 
and environmental impact studies and developed options for permanent, environmentally 
safe disposal of the radioactively contaminated materials. 

 
Disposal cells were designed and constructed to comply with strict criteria regarding 
ground water protection, seismology, erosion protection, settlement and infiltration.  The 
cells were designed to last for 200 to1,000 years.  Therefore, erosion resistant, natural 
materials were used in the construction of the cells.  The typical cell was excavated into 
low permeability bedrock and filled with compacted uranium mill tailings. A very low 
permeability layer was added on top of the uranium mill tailings as a cover to contain the 
radon gas and limit the entry of water.  An erosion resistant rock layer capped the cells.   
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All of the Colorado Title I disposal cells, except for the Maybell site in Moffat County, 
were located away from the mill sites to situate the tailings out of floodplains and away 
from shallow ground water.  The Maybell tailings pile was reengineered and reworked to 
provide compaction and erosion protection and capped in place.  All of the disposal cells 
will be monitored and maintained under the Long Term Surveillance and Maintenance 
Program managed by the Department of Energy. 
 
The Title I disposal cell for Mesa County, known as the Grand Junction Disposal Facility 
(GJDF) at 4800 Hwy 50 Whitewater, CO  will remain open to receive tailings from all 
UMTRA Title I communities until at least 2023.  (The GJDF was formerly known as the 
Cheney Disposal Site or Cell.)  Recognizing the need for long term management and 
storage of the remaining uncontrolled tailings, Congress revised the Uranium Mill Tailings 
Radiation Control Act in 1996 to allow for continued use of the GJDF.  The Department of 
Energy will continue to maintain, operate and fund the GJDF cell. The GJDF cell is the 
only Uranium Mill Tailings Remedial Action Program site remaining open and available to 
receive uranium tailings. 
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MANAGEMENT OF UNCONTROLLED TITLE I 
URANIUM MILL TAILINGS 

 
UNCONTROLLED TITLE I URANIUM MILL TAILINGS 
 
Despite widespread publicity, two cleanup programs extending over 25 years, and 
thousands of property investigations, Title I uranium mill tailings remain in several 
western Colorado communities.  It is suspected that up to half a million cubic yards of 
tailings remain outside of the controlled disposal cells.  
 
Over 70,000 properties have been surveyed in Colorado for uranium mill tailings.  Because 
of the voluntary nature of the project and difficulty in finding hidden, shielded deposits 
such as those beneath soils or under foundations, not all properties were investigated and 
not all deposits were found.  Also, in some circumstances an owner refused to participate 
in the cleanup project after tailings were found on their property. 
 
In addition to tailings that were never detected, or those where the owner refused cleanup, 
there were several other situations where tailings were left in place, including 1) Tailings 
excluded from exterior removals; 2) Tailings excluded from interior removals and 3) 
Supplemental Standards areas.  All of these situations, explained in detail below, represent 
potential instances where tailings may be uncovered and require safe management in the 
future. 
 
TAILINGS EXCLUDED FROM EXTERIOR REMOVALS 
 
The Environmental Protection Agency standards for exteriors allowed measurements of 
radiation exposure to be averaged over 100 square meters.  Thus, a small area of elevated 
contamination was often averaged with uncontaminated areas, resulting in small quantities 
of uranium mill tailings being left in place.  The Colorado Department of Public Health 
and Environment now advises/recommends that all areas of elevated concentrations (also 
known as “hot spots”) be removed from the construction footprint plus a ten-foot buffer 
area, in order to minimize future exposure to the hot spot and/or further spreading of the 
tailings material during future construction activities.   
 
TAILINGS EXCLUDED FROM INTERIOR REMOVALS 
 
The Environmental Protection Agency standards for interiors addressed the interior 
average gamma exposure rate and the annual average radon levels.  Contaminated 
structural materials, such as foundations or tailings under slabs, were often left in place if 
the interior radiation levels were below the standards.  The State advises removal of all 
tailings from under slabs or structures.   
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SUPPLEMENTAL STANDARDS 
 
The Environmental Protection Agency cleanup standards allowed for a variance from 
meeting standards in certain situations.  This variance was called “supplemental 
standards.”  The most common use of supplemental standards was in situations where the 
cost of tailings removal was greater than the health risks associated with leaving the 
tailings deposit in place.  The use of supplemental standards resulted in tailings being left 
in place.  Approval of supplemental standards by the Colorado Department of Public 
Health and Environment and the Nuclear Regulatory Commission required that the deposit 
was in such an area that current and future land use would result in minimal radiation 
exposures to the public.  Often, when Supplemental Standards were used, some partial 
removal would take place to remove surface contamination, but leave uranium mill tailings 
at depth.  Records of Supplemental Standards applications are available from the Colorado 
Department of Public Health and Environment.   

 
Examples of areas containing uranium mill tailings left in place through the application of 
supplemental standards include railroad tracks, city streets and curb/gutter, steep slopes, 
river islands, basements, patios, currently uninhabited structures, and utility lines.  Grand 
Junction, Colorado, has the greatest number of supplemental standards areas, but 
supplemental standards deposits also exist in the Maybell, Durango, Rifle, Gunnison, 
Naturita and Slick Rock communities. 
 
TAILINGS MANAGEMENT PLAN 
 
The laws and regulations pertaining to UMTRA Title I materials did not anticipate the 
impacts on new construction projects or changes in land use when residual tailings were 
left in place after the remediation projects were completed.  Thus, there is a need for a 
long-term management plan to help guide persons who may contact residual Title I tailings 
materials.   This management plan is designed to be relatively simple and easy to use.  The 
main elements of the management plan include:   

1) the availability of an interim storage facility, useable by local governments, 
utilities and private parties on short notice,  

2) the assignment of responsibilities,  
3) health and safety concerns, including procedures to limit radiation exposure  
4) training requirements and responsibilities,  
5) procedures for excavation and transportation, and  
6) the availability of a long-term disposal site.  

These elements are addressed in the following sections. 
 
The general process related to uncontrolled tailings is outlined as follows, and discussed in 
greater detail in the following sections.  A property owner, owner’s representative or 
realtor requests information about a property from the Colorado Department of Public 
Health and Environment, either for a property transaction or a building permit application.  
Available records are provided to the property owner at that time.  If no records exist, or if 
there is a question about whether or not tailings may be present, the Colorado Department 
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of Public Health and Environment may send an inspector to the property to conduct a 
gamma radiation survey.  If tailings are present on the property, the Colorado Department 
of Public Health and Environment will provide a recommendation and information 
regarding the procedures for removing the material, following this plan.  The removal of 
the material may be conducted by the property owner (referred to later in this plan as 
“private citizen”) or through the use a contractor.  Local governments may also conduct 
tailings removals.  The tailings are removed from the property, following the procedures 
outlined in this plan, and hauled to the Interim Storage Facility.  Once the materials are 
safely stored and the vehicle and personnel have been decontaminated and released by the 
Colorado Department of Public Health and Environment, the materials are stored until the 
Grand Junction Disposal Facility is opened to accept material.  The material is then hauled 
to the Disposal Facility by the City of Grand Junction.  The Department of Energy requires 
compliance with the Waste Acceptance Criteria for the Grand Junction Disposal Site (most 
recent version).   

 
INTERIM STORAGE FACILITY 

 
THE FACILITY 
 
The Interim Storage Facility (ISF) is a temporary holding area for uranium mill tailings.  
The facility is owned by the City of Grand Junction and operated in coordination with the 
Colorado Department of Public Health and Environment.  The facility is located at 333 
West Avenue, Grand Junction, Colorado.   

 
The ISF provides a temporary, secure, and safe storage for uranium mill tailings excavated 
during construction activities in Colorado communities. Access to the ISF is facilitated 
through the Colorado Department of Public Health and Environment or the City of Grand 
Junction.  The tailings will ultimately be transported to the Grand Junction Disposal 
Facility (GJSF) south of Grand Junction, Colorado.  This transfer is normally scheduled on 
an annual basis.   
 
The interim storage facility consists of an abandoned sewage treatment plant clarifier that 
is 75 feet in diameter and surrounded by concrete walls approximately 10 feet high.  The 
bottom is a concrete slab, sloping to the center for drainage.  A slot has been cut through 
the walls wide enough to admit a dump truck. A concrete ramp provides access to the 
entrance.  A lockable gate protects the entrance. All holes in the bottom were sealed to 
make a water-tight storage area. 

 
The facility also includes a shed for storage of records regarding materials brought to the 
ISF.  The City provides a water line extension for decontamination spray or dust control 
upon request. 
 
The Colorado Department of Public Health and Environment is responsible for access 
control, decontamination, and maintenance of records regarding materials brought to the 
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ISF.  If Department personnel are not available, such as during an emergency water main 
break, the City of Grand Junction may assume these duties. Prior to accessing the ISF, the 
Colorado Department of Public Health and Environment will arrange for someone to meet 
the truck and provide a radiation meter for frisking and decontamination.   Supervision of 
unloading, decontamination of vehicles and personnel after Colorado Department of Public 
Health and Environment working hours is the responsibility of the City of Grand Junction, 
which is the only entity authorized to access the facility after hours. 

 
UNLOADING 
 
The hauling truck will back into the facility to place the load as close as possible to the 
back wall or near already placed material.  The driver should prevent tires from coming in 
contact with contaminated materials in order to reduce the need for decontamination. 
Material brought to the interim storage facility must be sized as small as possible to allow 
for compaction at the Grand Junction Disposal Facility site.  No debris may exceed 3 feet 
cubed or 10 feet in any dimension. Waste brought to the ISF should be in compliance with 
the Department of Energy’s Waste Acceptance Criteria for the Grand Junction Disposal 
Site (most recent version).  No uncovered loads may be brought to the ISF unless all 
transported contamination is in a solid form; such as bound in concrete (see Hauling).   
 
DECONTAMINATION 
 
The truck bed will be inspected for visible uranium mill tailings contamination, soil and 
debris remaining after dumping.  Material that did not dislodge will be pushed out with 
shovels or brooms.  The truck will then proceed to the entrance for inspection of tires and 
undercarriage.  All visible or measureable contamination will be removed from the tires 
and undercarriage. 

 
Any use of the interim storage facility will be recorded. .  The logbook will be kept in the 
facility shed.  Logbook records will be transferred to the Colorado Department of Public 
Health and Environment office quarterly for permanent storage.  The following 
information is required for every load brought to the ISF:     

 
Date 
Origin of contamination (street address) 
Estimated cubic yardage 
Name of driver/Company 
Truck identification (license number) 
Inspection for hazardous wastes 
High gamma meter reading of the material 
Time in and out of the facility 
Decontamination status/notes/information 
 

The truck tires and tailgate will undergo frisking according to the frisking procedure in 
Appendix B.  If the tailgate or tires will not pass the frisking limits, the water hose will be 
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used to further decontaminate the vehicle.  If material cannot be dislodged from the bed, it 
can also be sprayed out at this point.  After washing, the tires and tailgate will again be 
frisked.  All water or dislodged material will drain into the interim storage facility.  No 
uranium mill tailings contamination shall be allowed to escape containment within the 
facility walls.   

 
Individuals that have had physical contact with the uranium mill tailings will have all 
visible contamination removed by sweeping.  The individual will undergo a full body frisk 
with the frisking meter.  If the frisking limits are exceeded, further sweeping or washing 
will occur, followed by another frisking.  If clothing will not decontaminate visibly or pass 
the frisking survey, the clothing will be changed out in the storage shed.  Contaminated 
clothing will be left at the ISF for disposal.   
 
Once decontamination is deemed complete by the Colorado Department of Public Health 
and Environment, and the logbook has been filled out, the truck and users may leave the 
interim storage facility access area.  All materials used in decontamination will be returned 
to the shed.  The gate and shed will be locked.  The final determination that all procedures, 
including decontamination, have been completed according to the protocols is the 
responsibility of the Colorado Department of Public Health and Environment.   
 
 
 
 
RESPONSIBILITIES 

 
COLORADO DEPARTMENT OF PUBLIC  
HEALTH AND ENVIRONMENT 
 
The Colorado Department of Public Health and Environment is responsible for the overall 
oversight of the Title I Uranium Mill Tailings Management Plan.  The Department has 
more than 30 years experience in the management of uranium mill tailings, including 
expertise in radiation protection, clean up programs, record keeping, public information 
and health physics. 
 
Colorado Department of Public Health and Environment’s responsibilities include: 

1) Maintaining, updating and sharing records and documentation  
2) Conducting inspections 
3) Conducting excavation control 
4) Providing technical expertise 
5) Overseeing use of the ISF 
6) Providing instrumentation 
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PUBLIC RECORDS AND DOCUMENTATION 
 
The Uranium Mill Tailings Management Plan will be used for technical information and 
field guidance.  The Colorado Department of Public Health and Environment is 
responsible for the maintenance, distribution and revision of this plan.   
 
The Colorado Department of Public Health and Environment will maintain and update 
uranium mill tailings records available to the general public and local government 
agencies. The Colorado Department of Public Health and Environment will produce or 
update property records as the conditions change due to excavation of the uranium mill 
tailings. The Colorado Department of Public Health and Environment will provide 
personnel to interpret records and give health risk information to the public regarding the 
presence of uranium mill tailings on properties. 
 
The Colorado Department of Public Health and Environment will keep records of Title I 
uranium mill tailings excavated, received at the interim storage facility, and transported to 
Grand Junction Disposal Facility. The Colorado Department of Public Health and 
Environment will maintain records for decontamination of personnel and equipment.  

 
For the UMTRA Title I communities outside of Grand Junction/Mesa County, the 
Colorado Department of Public Health and Environment will provide general information 
about uranium mill tailings to the public and local governments.   
 
INSPECTIONS 
 
The Colorado Department of Public Health and Environment will provide inspections of 
new building areas and demolition sites and inform the appropriate City and County 
Planning agencies for all pertinent building permits in Mesa County.  All properties in 
Mesa County are to be monitored for the presence of mill tailings by the Colorado 
Department of Public Health and Environment, and if any are detected they are to be 
removed from all building sites before new construction commences.  

 
For the UMTRA Title I communities outside of Grand Junction/Mesa County, the 
Colorado Department of Public Health and Environment will keep available Title I 
uranium mill tailings records and coordinate inspections of new construction in other 
communities as time permits and as requested. 
 
EXCAVATION CONTROL 
 
The Colorado Department of Public Health and Environment will provide excavation 
control for uranium mill tailings removals by private parties, contactors and government 
agencies by request. 
 
Tailings co-mingled with other wastes cannot be hauled to the ISF or to the GJDF, as these 
materials are not in compliance with the Department of Energy’s Waste Acceptance 
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Criteria for the Grand Junction Disposal Site.  The Colorado Department of Public Health 
and Environment will conduct inspections prior to tailings removal for the presence of 
hazardous wastes that could be commingled with uranium mill tailings.  The Colorado 
Department of Public Health and Environment will provide expertise on segregation, 
testing and storage of commingled waste.  The Colorado Department of Public Health and 
Environment will provide documentation to the Department of Energy that materials 
transported to the Grand Junction Disposal Facility do not contain commingled waste.   
 
TECHNICAL EXPERTISE 
 
The Colorado Department of Public Health and Environment will provide technical 
expertise to communities, local governments or private parties in identifying, handling and 
management of Title I uranium mill tailings.   
 
INTERIM STORAGE FACILITY 
 
The Colorado Department of Public Health and Environment will routinely manage 
operations and record keeping at the interim storage facility.  The Colorado Department of 
Public Health and Environment will conduct radiological surveys of the interim storage 
facility to insure its proper operation and containment of material.  Spot checks will occur 
during heavy use, high winds or rain. 
 
RADIOLOGICAL SURVEY INSTRUMENTS 
 
The Colorado Department of Public Health and Environment will provide radiological 
survey instruments on loan to local governments and private parties on an as-needed basis.  
The Colorado Department of Public Health and Environment will maintain and calibrate 
the instruments annually as budgets allow and provide training in the use of the 
instruments. 
 
TRAINING 
 
The Colorado Department of Public Health and Environment will provide training to 
workers excavating tailings and will provide on-site safety briefings as needed.  The 
Colorado Department of Public Health and Environment will be available to explain 
technical problems, options, radiation health risks or any part of the Uranium Mill Tailings 
Management Plan.  The “Training” section of this plan describes the safety training in 
more detail. 
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LOCAL GOVERNMENTS AND PUBLIC 
UTILITIES   
 
The local governments and public utilities are responsible for 
following the procedures in this plan, designed to locate residual 
uranium mill tailings in construction areas, and to excavate and 
transport contaminated material while minimizing impact and 
radiation exposure.  The local governments and utilities recognize that cooperation and 
coordination between the Colorado Department of Public Health and Environment, the 
Department of Energy, utilities, and local governments is paramount.  All parties recognize 
and understand that some inconvenience and costs are involved in the proper handling and 
disposal of residual uranium mill tailings. 

 
TRAINING 
 
Local governments and utilities will require and assign radiation training as required under 
this plan for workers potentially exposed to ionizing radiation from uranium mill tailings. 
Training requirements are described later in this document. 
 
COSTS 

 
The costs of excavation, handling and transporting of uranium mill tailings by local 
governments and public utilities will be borne by these entities.  Local governments may 
apply for grants to cover these costs in accordance with HB 97-1248, through the Colorado 
Department of Local Affairs and the Associated Governments of Northwest Colorado. 
 
ENFORCEMENT OF PROCEDURES 
 
Local governments and public utilities will be responsible for monitoring and enforcing the 
procedures for workers under their direct control.  Supervisors will observe operations and 
enforce the written procedures of the Uranium Mill Tailings Management Plan, and the 
Colorado Rules and Regulations Pertaining to Radiation Control. 
 
POINT OF CONTACT 
 
Local governments and public utilities will identify personnel responsible for contact and 
coordination with Colorado Department of Public Health and Environment.   
 
INSTRUMENTS 
 
Local governments and public utilities will maintain the radiological detection instruments 
provided on loan by the Colorado Department of Public Health and Environment in good 
working order.  The instruments are expensive and require proper care and usage.  The 
instruments will be kept on hand for ease of checking potentially contaminated areas. The  
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instruments will be returned to the Colorado Department of Public Health and 
Environment annually for an operations check. 

 
Surveys must be performed in accordance with Appendix D and Colorado Department of 
Public Health and Environment training. 
 
HAZARDOUS WASTE 
 
Local governments and public utilities will notify the Colorado Department of Public 
Health and Environment of unusual coloration, smells, or materials such as car batteries or 
transformers discovered in excavations.  Coordination with the Colorado Department of 
Public Health and Environment shall be made prior to the removal of such materials or 
soils, as they may contain hazardous wastes substances like asbestos which require special 
storage, handling or treatment if excavated.   A certified asbestos inspector should be used 
to determine the presence or absence of asbestos contamination if it is suspected.  If 
hazardous material is suspected it should be analyzed by a qualified inspector.  Hazardous 
material may not be taken to the interim storage facility.  If hazardous material is taken to 
the interim storage facility by any local government or public utility, that entity will be 
responsible for removing the hazardous waste and associated tailings within 30 days of 
being so notified and manage the material in accordance with all federal, state and local 
requirements.  The Hazardous Materials and Waste Management Division technical 
assistance line (303) 692-3320 is available to provide instructions on how to manage the 
waste. All materials brought to the ISF must comply with the Department of Energy’s 
Waste Acceptance Criteria for the Grand Junction Disposal Site (most recent version.)   
 
 
RECORDS CHECK 
 
Local governments and public utilities are responsible for checking available records or 
maps prior to a planned excavation activity.  Up-front knowledge of tailings locations will 
enable subcontractors to more accurately bid projects.  The Colorado Department of Public 
Health and Environment has copies of the supplemental standards database to assist in 
locating tailings deposits.  The Colorado Department of Public Health and Environment 
also will retain the records of several thousand properties assessed or cleaned up in 
Uranium Mill Tailings Remedial Action Program communities.   
 
PERMITS 
 
Construction activities in public right-of-ways are controlled by local governments through 
the issuance of permits.  Work permitted in an area of known tailings involvement will 
have the statement “tailings procedures in effect” written on the work order and will 
include a requirement for coordination with the Colorado Department of Public Health and 
Environment. 
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EXCAVATION CONTROL 
 
The local governments and public utilities supervising excavations into deposits of 
uranium mill tailings will minimize over-excavation.  Over-excavation is the removal of 
uncontaminated materials or mixing of uncontaminated materials with uranium tailings for 
transport to the interim storage facility.  Over-excavation is controlled by radiological 
surveys and segregation of contaminated and uncontaminated material.  In most cases, 
tailings deposits are small and localized.  For such situations, a small excavator is the 
appropriate equipment for this type of removal.  In general, the size and capacity of the 
excavator should match the size of the job.  The excavation tool should fit the job to 
prevent over excavation. 
 
INTERIM STORAGE FACILITY 
 
The City of Grand Junction will be responsible for providing and maintaining the 
infrastructure necessary for operation of the interim storage facility (ISF), including an 
operating water line.  The City will provide a gate and lock for security of the ISF and 
equipment shed.  The City will also consolidate stockpiles within the ISF as requested by 
the Colorado Department of Public Health and Environment.  No material will enter the 
ISF without proper documentation completed and stored in the ISF shed.  All non-city 
generated material will be cleared through the Grand Junction UMTRA CDPHE office 
prior to placement in the ISF. 

 
TRANSPORT TO THE GRAND JUNCTION DISPOSAL FACILITY 
 
The City of Grand Junction will be responsible for transport of the uranium mill tailings to 
the Department of Energy disposal site from the interim storage facility.  All training and 
procedures required by the Department of Energy for entering the Grand Junction Disposal 
Facility site (GJDF) will be adhered to.  In cases of large quantities, the Colorado 
Department of Public Health and Environment may arrange for direct transport of the 
material from the excavation to the GJDF cell.  In these cases, the property owner is 
responsible for transportation. Transportation must meet the requirements of the Colorado 
Rules and Regulations Pertaining to Radiation Control Part 17 and Colorado Department 
of Transportation requirements.  In addition, all material hauled to the GJDF must be 
cleared by the CDPHE and meet the Waste Acceptance Criteria for the Grand Junction 
Disposal Site, as established by the Department of Energy.   

 
 
UNITED STATES DEPARTMENT OF ENERGY   
 
OPERATION OF THE GRAND JUNCTION DISPOSAL FACILITY 
 
The Department of Energy is responsible for providing resources and coordination 
necessary to receive uranium mill tailings at the GJDF disposal cell periodically from the 
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stockpile at the interim storage facility.  Currently, it is projected that materials will be 
trucked from the interim storage facility to the GJDF at least once a year for a two-to-
three-week period.  This frequency will vary as needed. 
 
The Department of Energy is responsible for providing resources and coordination 
necessary to receive uranium mill tailings at the GJDF during large planned construction 
projects, such as sewer line replacement in a supplemental standards area.  Planned 
disturbance of large quantities of uranium mill tailings may be trucked directly to the 
GJDF without using the interim storage facility, if approved by the Department of Energy. 
 
The Department of Energy is also responsible for developing and maintaining the Waste 
Acceptance Criteria for the Grand Junction Disposal Site and for assuring that any changes 
to the criteria are communicated to the Colorado Department of Public Health and 
Environment.   
 
LONG TERM SURVEILLANCE AND MAINTENANCE 
 
The Department of Energy is responsible for the long-term surveillance and maintenance 
of the Grand Junction Disposal Facility disposal cell.  All costs associated with the 
operation and maintenance of Grand Junction Disposal Facility is at Department of Energy 
expense. 
 
CONTACT PERSON 
 
The Department of Energy shall provide a point of contact for coordinating and planning 
between local governments, utilities and the Colorado Department of Public Health and 
Environment.  The point of contact will receive any reports that the Department of Energy 
requires. 
 
MAPS 
 
The Department of Energy will provide maps delineating supplemental standards areas to 
the Colorado Department of Public Health and Environment and local governments. 
 
 
PRIVATE PROPERTY OWNERS 
 
In Mesa County, private parties or their contractors will 
notify the Colorado Department of Public Health and 
Environment of a request for a building or demolition permit through the Mesa County 
Planning Department.  The owners or contractors will follow the recommendations issued 
to the Planning Department by the Colorado Department of Public Health and 
Environment through the Building Permit Survey Program. 
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In Title I uranium mill tailings impacted communities, property  owners  bear the costs of 
excavating, stockpiling, and transporting of uranium mill tailings contaminated materials 
to the interim storage facility, a licensed disposal facility, or to the GJDF.   Prior to moving 
material to the facility, the owner must coordinate with the Colorado Department of Public 
Health and Environment 

 
The private parties or their contractors will follow the ALARA principle throughout all 
work with uranium mill tailings.  See the ALARA section. 
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 HEALTH AND SAFETY 
 
IONIZING RADIATION EXPOSURE CONCERNS 
 
Uranium mill tailings consist of sand-like wastes generated from 
the milling of uranium ores to extract “yellowcake,” a uranium 
oxide compound.  These tailings contain most of the original 
radioactivity found in the unprocessed ores.  Radioactive radium, 
thorium, lead and other elements in tailings are unstable and decay by ejecting alpha and 
beta particles from the nucleus and by releasing excess energy as radiation.  The radiation 
from the decaying tailings atoms has the potential to cause cancer in living tissues.   

 
The main radiation exposures from uranium mill tailings are from direct exposure to 
gamma radiation, inhalation of radon, and inhalation of airborne radioactive particles.   

 
Based on a human health risk assessment conducted by the Department of Energy (DOE, 
1989) gamma radiation exposure to the public from residual uranium mill tailings is 
expected to be below the 100 millirem per year exposure limit for the general public.   
 
Radon is formed when the radium in the tailings decays.  Radon decays by ejecting alpha 
and beta particles and forms a series of short-lived radioactive products.  The particles 
ejected by radon and its products cannot travel very far in air and cannot penetrate skin, 
thus are not an external hazard.  However, if inhaled, these particles can cause damage to 
the lungs that could eventually result in lung cancer.  Radon is found naturally in air in 
small amounts.  Exposure to radon becomes a health hazard when it accumulates in 
buildings or mines to higher levels and is inhaled for extended periods.  . 
 
A third potential source of radiation exposure is radioactive particles (dust) associated with 
the tailings that can become airborne.  Once airborne, these particles can be inhaled, with 
subsequent exposure to the respiratory tract.  Airborne particulate contamination is 
routinely controlled to negligible concentrations by the application of water mists or sprays 
to equipment or tailings releasing dust.  Dust masks can also be worn to control this 
exposure for workers. 

 
The radiation exposures to utility workers excavating uranium mill tailings are greatest in 
trenches.  Radon is heavier than air, and before dispersal occurs, will be at higher levels at 
the bottom of the trench.  The radon levels would probably be greatest when the trench is 
opened up and lessen somewhat later due to mixing with air.   Gamma radiation exposure 
is also more likely in a contaminated trench.  There may be pure tailings in the bedding of 
the utility line and tailings mixed with the soils in the walls of the trench.  The result is 
radiation exposure to workers from the sides as well as the bottom of the trench. 
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RADIATION RISK ANALYSIS 
 

The limit for radiation exposure from uranium mill tailings for non-radiation workers is 
100 millirem per year in the Regulations, Part 4.14.1, Radiation Dose Limits for Individual 
Members of the Public.  This is a “total dose limit” which includes both internal and 
external exposure, rather than only external exposure to gamma radiation.  The 
Environmental Protection Agency is currently considering lowering this limit to 15 
millirem per year, while the Nuclear Regulatory Commission believes that 25 millirem per 
year should be used (as applied in the decommissioning of facilities).  The allowable 
exposure for radiation workers is 5,000 millirem per year.   Radiation workers are carefully 
and continuously scrutinized in a radiation workers health monitoring program.     
 
The Department of Energy prepared a health risk analysis in 1989 for utility workers 
entering trenches that contain uranium mill tailings. The analysis calculated potential 
worst-case exposures to workers in trenches and compared them to the regulatory limit, 
(100 millirem per year above background for non-radiation workers, required by the Code 
of Federal Regulations (CFR), Title I0, Part 20).  In the Colorado, background radiation 
varies from 350 to 650 millirems per year.  

 
The analysis was based on a series of hypothetical projects to remove uranium mill tailings 
surrounding buried utilities.  Water line repairs were estimated to last 39 hours.  It was 
assumed that an individual worker would be in the trench only 25 percent of the time due 
to scheduling rotations.  Thus, 10 hours per year of exposure was allotted to water line 
repairs. 
 
Approximately eight hours of exposure was allotted to sewer line work with an individual 
spending only 10 percent of the time in a contaminated trench.  Extra exposures were 
added to account for potential manhole repair. Therefore, two hours of exposure was used 
in the calculation for sewer line work. 

 
Twelve total hours (10 for water lines and 2 for sewer lines) of yearly potential exposure at 
the highest, worst-case radiation levels detected in trenches gives an estimated exposure of 
9.6 millirem to a utility worker, or 1/10 of the 100 millirem limit.  

 
No exposure limit or regulation exists for radon in outside air, except for uranium and 
thorium mill tailings disposal cells.  The radon limit for miners is four working level 
months per year.  The Environmental Protection Agency has set a voluntary suggested 
indoor action level at 0.02 Working Levels (WL).  This equates to about one working level 
month per year.  The highest radon levels encountered in trenches during the analysis were 
0.058 WL.  The potential annual working level months-per-year after exposure to 0.058 
working levels for 12 hours is 0.004 working level months-per-year, which is below the 
Environmental Protection Agency indoor action level. 

 
The conclusion of the Department of Energy health risk analysis is that based upon these 
presumptions, “there is no clear present or future health risk to utility workers in Mesa 
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County due to potential gamma or radon exposure, even based upon the worst-case 
scenarios.” 
 

AS LOW AS REASONABLY ACHIEVABLE (ALARA) 
 
Even though the Department of Energy’s risk assessment demonstrated that risk to utility 
workers in trenches containing uranium mill tailings is expected to remain below 
regulatory limits, the Tailings Management Plan supports adherence to the ALARA 
philosophy, as stated in Part 4.5 of the Regulations, to limit exposure to levels less than the 
regulatory requirement.   
 
ALARA is an approach to radiation protection to manage and control exposures (both 
individual and collective to the work force and the general public) and release of 
radioactive materials to the environment at levels as low as is practical below the 
regulatory requirement, taking into account social, technical, economic, practical and 
public policy considerations.  As used in this context, ALARA is not a dose limit but a 
process, which has the objective of attaining doses as far below the applicable controlling 
limits as is reasonably achievable. 

 
The ALARA principle will be the primary philosophy and tool used for controlling 
radiation exposures during all activities of managing uranium mill tailings.  The ALARA 
principle will be implemented by use of the following requirements to control exposure: 
 

 The upper limit of gamma exposure allowed will be 15 millirem per year.  
Supervisors of local government and utility workers should maintain records 
regarding the number of hours of exposure for their employees who work near 
uranium mill tailings.    If badges are not used to track actual exposures, the 
exposures can be roughly estimated.  Using the average tailings activity, 
approximately 300 hours of trench work is allowable per year under this exposure 
limit.  The local government or public utility and the Colorado Department of 
Public Health and Environment may consider additional rotations out of trench 
work when any individual worker has accumulated 100 hours of work in 
contaminated trenches in any given year, in order to ensure worker protection.   
 

 When possible, the local government or public utility should consider establishing 
a control area around exposed tailings.  Only trained personnel should be allowed 
into the controlled area.  Individuals entering the controlled area will limit the 
amount of time spent within the controlled area.  Individuals will position their 
work as far from the contaminated areas as possible.  Only necessary equipment or 
tools will be allowed into the controlled area.   Uranium mill tailings contaminated 
areas will be fenced off from the public during non work hours. No unauthorized 
entry into the controlled areas is allowed by the public. 
 

 No visible dust is allowed to leave the controlled area.  Dust will be controlled 
through the use of water sprays.   However, spraying should be limited to the 
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amount necessary to keep the excavation dust-free, but should not create runoff 
from the excavation.   
 

 No eating, drinking, chewing, or smoking is allowed in the controlled area.   
 

 All equipment and personnel in contact with tailings will be surveyed with a 
radiation meter.  If contamination is present, they must undergo decontamination.  
Haul trucks and contaminated personnel will be frisked with a radiation meter to 
verify decontamination.  Surface meter readings should be under 18 µ R/hr 
(microRem [Rem = roentgen equivalent man] per hour) or equivalent.    
 

 Haul trucks will be covered with a tarp to prevent windblown transportation. .  If 
the tailings are wet or have the potential of leaking out, a plastic sheet should be 
positioned in the tailgate to contain tailings.   
 

 If a spill occurs, the spill procedures must be followed (see “Transport of 
Tailings”). 

 
 Tailings deposits excavated from the top three feet of an excavation should not be 

replaced into the excavation.  These tailings should be removed and transported to 
a controlled onsite stockpile or to the interim storage facility. Clean fill should 
replace tailings deposits for up to three feet from the ground surface.  If this is not 
readily performable, a cap of 6 inches in non traffic areas and 18 inches in high 
traffic areas should be placed over the tailings at a minimum.  This should be 
placed over stockpiled material as well and a tactifyer such as magnesium chloride 
should be applied to minimize weathering.  This tactifyer should be applied to all 
temporary stockpiled tailings if stored over 30 days or if weather conditions 
indicate that tailings may be spread from the stockpile. 



 

  21  

TRAINING 
 
COLORADO DEPARTMENT OF PUBLIC HEALTH AND 
ENVIRONMENT   
 
The Colorado Department of Public Health and Environment employees responsible for 
implementing  the Uranium Mill Tailings Management Plan, and employees who may 
receive radiological exposures in the work place, will be provided with training and be 
proficient in the following areas: 

 
 
40 Hour Hazardous Waste Training  
8-hr Refresher Training 
 
Radiological Worker Training  
Radiological Refresher Training 
 
 

The Department will develop and update the curriculum for training of local government 
and public utilities workers or private owners and agents.  The curriculum will include: 

 
Basic Health Physics 
Radiation Exposure Limits and Monitoring 
Excavation and Transport Procedures 
Survey Meter Operation 
The ALARA Principle 
Decontamination Procedures 

 
 
LOCAL GOVERNMENTS AND PUBLIC UTILITIES   
 
It is recommended that local governments and public utilities workers who may potentially 
be exposed to uranium mill tailings will receive training in the following areas: 

 
Radiological Worker Training  
Radiological Refresher Training 

 
The workers for these agencies will attend on-site briefings to review uranium mill tailings 
management procedures before beginning work in an area known to contain uranium mill 
tailings.  The Colorado Department of Public Health and Environment or the local 
government/public utility supervisors will conduct the briefings.   
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EXCAVATION PROCEDURES 
 

RADIATION SURVEY 
 
A gamma radiation survey instrument will be accessible to excavation crews working in 
areas known to be contaminated with uranium mill tailings.  The instrument will be 
provided on loan by the Colorado Department of Public Health and Environment and will 
be capable of detecting uranium mill tailings in the range of 0-1000 micro Roentgen per 
hour (μR/h). 

 
A field operations check on the instrument will be performed before surveying for uranium 
tailings contamination.    
 
Refer to Appendix D – Generic Survey Procedures for more detailed procedures. 

 
IDENTIFYING CONTAMINATED MATERIAL 
 
For purposes of this plan, residual uranium mill tailings will be identified based on a 
reading of 30 percent above the normal background gamma radiation.  A reading of 
fourteen μR/h is generally considered the average for western Colorado soils.  As such, the 
background gamma plus 30 percent results in a value of 18 μR/h.  Any reading of 18 μR/hr 
will be considered contaminated with uranium tailings.  In non-habitable areas (and non-
habitable in the future), a reading of 20 μR/h is allowable.  Every area with contamination 
is to be evaluated and handled individually based on consultation with the Colorado 
Department of Public Health and Environment.  For purposes of this Uranium Mill 
Tailings Management Plan, and in adherence to the ALARA principle, hot spots will be 
removed and area averaging is not allowed.    

 
Uranium mill tailings contamination may be in surface deposits or buried, especially in 
utility trenches. Where applicable, the Department of Energy supplemental standards maps 
may be used to generally indicate potential areas of contamination.  Prior to surface 
penetration, a check shall be made with a scintillometer.  After a trench is excavated, the 
meter shall be lowered for spot checks along the length of the excavation.  Any suspicious 
gray or purple sands should be particularly checked. 
Tailings are often mixed with soils are indistinguishable 
and appear to be normal dirt. 
 
EXCAVATION 
 
CONTROLLED AREAS 
 
If tailings are identified, a controlled area shall be 
established, extending 10 feet from the edge of the deposit.  Once tailings are identified, 
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tailings excavation procedures and ALARA principles immediately become effective.  The 
supervisor/property owner is responsible for enforcement of the procedures. 
 
HAZARDOUS WASTES 
 
Uranium mill tailings contaminated areas shall be inspected for asbestos, visible 
discoloration, odd smells, or for materials such as car batteries or transformers.  Mixing of 
hazardous wastes with the tailings will probably cause the deposit to be considered a 
commingled waste.  Commingled wastes, if above regulatory limits, and untreated, cannot 
be hauled to the Grand Junction Disposal Facility disposal site.  Material hauled to the 
Grand Junction Disposal Facility must meet the Department of Energy’s Waste 
Acceptance Criteria.   
 
Co-mingled wastes are regulated with specific handling and storage requirements.  The 
Colorado Department of Public Health and Environment shall be notified immediately 
upon suspicion of such wastes.  These deposits shall not be excavated unless necessary and 
then shall be segregated and stored separately from the other non-comingled tailings and 
clean soils.  The local government or public utility will be responsible for managing 
commingled wastes in accordance with applicable hazardous waste regulations. 

 
AVOIDING OVER EXCAVATION  
 
If uranium mill tailings need to be excavated, the amount of material disturbed or removed 
should be minimized. Over excavation causes extra handling costs and fills the limited 
permanent storage room available in the Grand Junction Disposal Facility disposal cell.  
Appropriately sized equipment should be used based on the size of the deposit to be 
excavated.   If the tailings cannot be directly loaded onto transportation, stockpiled tailings 
should be placed onto concrete or plastic sheeting to delineate and separate from the clean 
soil below it. 

 
Uncontaminated overburden shall be removed and segregated from uranium mill tailings 
below.  Only uranium mill tailings contaminated materials shall be transported to the 
interim storage facility or Grand Junction Disposal Facility.  Care shall be taken to avoid 
mixing contaminated soils with uncontaminated soils.  The radiation meter shall be used to 
identify soils in question. 

 
The uranium mill tailings contaminated areas considered for removal will be visibly 
marked for the machine operator.  This is to segregate the contaminated material and avoid 
mixing.  Spray paint, colored flags or fencing are appropriate to delineate the uranium mill 
tailings contaminated areas. 
 
No trash, wood, tires or other non-contaminated solid waste shall be shipped to the interim 
storage facility or GJDF.  Such materials may be decontaminated and disposed of as solid 
waste.  Care shall be taken to segregate uncontaminated concrete from contaminated 
concrete (It has been our experience that uncontaminated concrete is the material that most 
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often is improperly brought to the interim storage facility).  Contaminated concrete or 
asphalt shall be sized properly to allow compaction at Grand Junction Disposal Facility.  
No debris shall be larger than 3 feet in any dimension.  No pipe shall be longer than 10 feet 
in length.   All materials shall be sized in accordance with the Department of Energy’s 
Waste Acceptance Criteria for the Grand Junction Disposal Site.   

 
Proper disposal of tailings is always the best means of dealing with tailings.  It is the 
ultimate final termination of the contamination.  However, in some cases, particularly in 
Title I communities outside of the Grand Junction area, transportation to the ISF or GJDF 
is just not feasible.  In these situations, uranium mill tailings can be re-buried on site 
provided that the following conditions are met: 
 

1) A discussion with CDPHE about disposal options prior to any excavation activities 
must be conducted. 

2) Tailings may be returned to the original excavation, in a last out-first in order.   
3) The tailings should be re-buried under a minimum of 6 inches of clean soil in low 

exposure/traffic areas and 18 inches in high exposure/traffic areas and no deeper 
than a foot above the vadose (ground-water capillary) zone.  18 inches of clean 
cover should be used in areas with high erosion potential. 

4) Contaminated surface deposits must be re-buried beneath clean fill material as 
listed in 2). 

5) A written record that indicates the approximate volume of material that was re-
buried, the meter reading for the material, the approximate depth of burial and the 
burial location, shall be submitted to CDPHE.  These records shall also be 
maintained in perpetuity by the property owner, provided to any subsequent owner 
and to any contractors performing work on the property.   

 
STOCKPILING 
 
Stockpiling of uranium mill tailings contaminated material should be avoided whenever 
possible.  Stockpiling may cause concerns to property owners, and may present an 
exposure hazard.  Stockpiling on the same property that the tailings came from is 
allowable, but not advisable.  Tailings may not be removed from the original property 
except to be taken to a licensed disposal facility, the interim disposal facility at the City of 
Grand Junction’s yard, or the Grand Junction Disposal Facility in Whitewater, CO.  
Stockpiled material should be fenced from public access, and must be covered or a 
tacktifyer applied to prevent wind and water erosion. Stockpiles should not be left in place 
longer than 60 days.  If it is necessary to leave them longer than that, or if inclimate 
weather is emanate, they must be properly covered or sealed.   
 
ASPHALT 
 
When working with asphalt placed over uranium mill tailings contaminated soils, care 
shall be taken to not penetrate into the tailings and/or mix the tailings with the asphalt.  If 
tailings are mixed with the asphalt, the asphalt should be inspected with a meter.  If the 
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mixture shows a meter reading of 30 percent above the radiological background (a reading 
of 18 uR/hr or greater), it is considered contaminated. 

 
Asphalt removed in chunks over uranium mill tailings contaminated soils should be 
inspected on the underside with the survey meter.   If excavation into the bedding material 
is necessary, care must be taken to segregate contaminated and uncontaminated materials. 

 
WATER MAIN BREAKS 
 
If uranium mill tailings are washing away due to a water line break, sediment dams shall 
be established to halt the spread of contamination.  Following repair of the break, a meter 
survey should be conducted downstream to insure that any contaminated materials spread 
by the break are identified and are cleaned up.  Any material exceeding 30 percent above 
background (18 µR/hr) should be returned to the excavation or taken to the interim storage 
facility. 
 
DECONTAMINATION 
 
All equipment used for excavation or hauling of tailings shall be inspected and 
decontaminated.  Visible tailings shall be swept or sprayed away and placed in the ISF.   

 
Workers in contact with tailings shall be decontaminated.  Visible tailings shall be swept or 
washed away.  These workers shall be frisked with the beta-gamma meter for verification 
of decontamination (See Appendix B).   If clothing will not pass the frisk, the workers 
shall change into clean clothing.  Contaminated clothing and contaminated 
decontamination materials shall be taken to the interim storage facility for further 
decontamination and frisking or disposal.  The Colorado Department of Public Health and 
Environment will be available to assist in these operations. 
 
CEASE WORK 
 
Work shall cease when the project supervisor or the Colorado Department of Public Health 
and Environment determines that the procedures have not or cannot be followed.  
Examples include:  high winds making it impossible to control dust, a truck that leaks 
tailings or non-cooperation of workers.  Work may be resumed when the supervisor and 
the CDPHE determines that the procedures issue has been resolved and it is safe to resume 
work.   
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TRANSPORT OF TAILINGS 
 

REGULATIONS 
 

Transportation of radioactive material over public roads in 
Colorado is regulated under the Code of Federal Regulations (CFR) Title 49, Parts 171-
178 and 390-397, and Part 17 of the Colorado Regulations, which mirror 49 CFR.  
Generally, uranium decay series material is low specific activity as defined by the 
International Atomic Energy Agency and U.S. Department of Transportation.   

 
The Department of Transportation defines a concentration of radioactivity above which 
material like uranium mill tailings is considered radioactive for purposes of the 
transportation regulations. At present, the Department of Transportation defines any 
material with radioactivity greater than 70 Becquerel per gram (B/g) as radioactive for 
transport purposes.  For uranium mill tailings, 70 B/gm total activity is calculated to be less 
than approximately 174 pCi/g radium-226.  Therefore, if a truckload of tailings material 
averages overall below less than 174 pCi/g radium-226, it is not considered radioactive 
material for purposes of transportation under 49 CFR and Part 17 of the Regulations.  
From our experience in the Uranium Mill Tailings Remedial Action Program, tailings 
excavated from streets or other properties are usually mixed with clean soil and do not 
exceed 174 pCi/g radium-226.  
 
HAULING 
 
The ALARA principle will be followed during transportation of tailings.  This will be 
insured by covering and not overfilling loads to prevent dust or spillage.  If very wet or 
fine-grained material is to be loaded, a plastic sheet diaper will be placed in the rear of the 
truck bed in a manner to exclude leaking out the tailgate. Loads should not be piled any 
higher than the sidewall of the truck.  The most direct route possible with no off-road stops 
will be used to transport tailings to the interim storage facility.  All loads will be covered to 
ensure that no tailings are blown out during transport.  
 
SPILL PROCEDURE 
 
When transporting mill tailings, if a spill from the haul truck occurs, the supervisor and the 
Colorado Department of Public Health and Environment will be notified as soon as 
possible.  The spill will be isolated and protected from further dispersal.  Traffic cones and 
flagmen will be used as necessary for traffic safety.  The truck should pull off the road if 
possible.  If there has been an accident, the driver should call the state patrol or 911 as 
necessary. Drivers should also call their supervisor and the Colorado Department of Public 
Health and Environment in responding to the spill.   Traffic safety has priority over 
isolating or recovering the spill 
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The spill will be swept up and put into a closed container appropriate to its volume and 
transported to the interim storage facility for disposal.  The area is considered clean if no 
contamination is seen or detected.  If the spill was onto a dirt road, the radiation survey 
meter will be used to verify the spill cleanup.  If no readings above 18 μR/h are noted on 
the gamma survey meter, the area is considered clean. 
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APPENDIX A 
 

DEFINITIONS 
 
 

Access Control:  A designated entrance/exit point to a controlled area. 
 
ALARA:  Acronym for “As Low as Reasonably Achievable,” a basic concept of radiation 
protection that specifies that radioactive discharges from nuclear plants and radiation 
exposures to personnel be kept as far below regulatory limits as feasible. 
 
Alpha Particle:  A positively charged particle ejected spontaneously from the nucleus of 
some radioactive elements.  It is identical to a helium nucleus and has a mass number of 4 
and an electrostatic charge of +2.  It has low penetrating power and short range.  The most 
energetic alpha particle will generally fail to penetrate the skin.  Alphas are hazardous 
when an alpha-emitting isotope is introduced into the body. 
 
Beta Particle:  A charged particle emitted from a nucleus during radioactive decay.  A 
negatively charged beta is identical to an electron.  A positively charged beta particle is 
called a positron.  Large amounts of beta radiation may cause skin burns.  Beta emitters are 
harmful if they enter the body.  A thin sheet of metal or plastic easily stops beta particles. 
 
Grand Junction Disposal Facility  (GJDF):  The Uranium Mill Tailings Remedial 
Action Program disposal cell, operated by Department of Energy, located about 15 miles 
south of Grand Junction on U.S. Highway 50, will remain open until the year 2023 or until 
filled.  This will be the only permanent (program) disposal cell available to uranium mill 
tailings disturbed by construction activities after 1998.  This cell was previously known as 
the Cheney Disposal Cell and was renamed in 2012. 
 
Contamination:  Unwanted radioactive materials (uranium mill tailings) that are present 
on/in a particular object or area.  It can also refer to other contaminants such as asbestos. 
 
Controlled Area: Any area to which access is managed in order to protect individuals 
from exposure to radiation and/or radioactive material.  Individuals who enter a controlled 
area are not expected to receive a total effective dose equivalent of more than 100 millirem 
in one year. 
 
Decontamination:  The reduction or removal of contaminating radioactive material from a 
structure, area, object or person. 
 
Frisk:  A radiological survey of personnel or equipment utilizing a portable radiation 
detector. 
 



 

  29  

Gamma Ray:  High-energy, short wavelength electromagnetic radiation (a packet of 
energy) emitted from the nucleus of an unstable atom.  It is very penetrating and is best 
stopped by dense materials such as lead.  They are similar to x-rays but are usually more 
energetic. 
 
Interim Storage Facility:  The facility located in Grand Junction available for temporary 
storage of uranium mill tailings disturbed during construction activities.  The interim 
storage facility is located on the City of Grand Junction property at 333 West Avenue, 
Grand Junction, Co. and managed by the Colorado Department of Public Health and 
Environment. 
 
Radiation:  Particles (alpha, beta or neutrons), or photons (gamma) emitted from the 
nucleus of an unstable (radioactive) atom as a result of radioactive decay. 
 
Radioactive:  Exhibiting radioactivity or pertaining to radioactivity. 
 
Radioactivity:  The spontaneous emission of radiation, generally alpha or beta particles 
often accompanied by gamma rays, from the nucleus of an unstable atom. 
 
Uranium Mill Tailings:  Radioactive residues from the processing of uranium ore into 
yellowcake in a mill.  Although the milling process recovers about 93 percent of the 
uranium, the residues, or tailings, contain several radioactive elements, including uranium, 
thorium, radium and polonium. 
 
Yellowcake:  A product of uranium milling process, yellowcake is a solid uranium oxide 
compound (U3O8) that takes its name from its color and texture.  Yellowcake is the feed 
material for fuel enrichment and fuel pellet fabrication. 
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APPENDIX B 
 

FRISKING AND DECONTAMINATION 
PROCEDURE 

 
FRISKING 
 
PURPOSE 
 
This procedure establishes the requirements for decontamination frisking prior to exiting the 
controlled area of the interim storage facility.  Frisking for contamination will limit exposure of 
the workers and the general public to radioactive material and prevent the spread of contamination 
beyond controlled areas. 

 
 APPLICABILITY 
 
This procedure applies to all people entering and exiting the controlled area of the interim storage 
facility. 

 
 PRECAUTIONS 
 
All personnel who enter a controlled area (the interim storage facility or an excavation into 
tailings) are expected to keep their exposures to radiation and radioactive materials as low as 
reasonably achievable (ALARA). 

 
Personnel or equipment may not leave the interim storage facility with any detectable radioactive 
contamination. 

 
FRISKING SURVEY METER 
 
A portable monitor, such as the Ludlum Model 44-9, pancake GM beta-gamma detector, or 
equivalent, shall be used for frisking.  The frisking instrument shall have a valid calibration and be 
functionally checked before using this procedure. 
 
EQUIPMENT FOR FRISKING AND DECONTAMINATION 
 
 Frisking Meter   Broom 
 Sturdy Brush   Wash Tub 
 Mild Soap   Laundry Soap 
 Garden Hose   Frisking Log 
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FRISKING PROCEDURE 
 

Personnel shall frisk using the techniques defined.  Personal items such as flashlights, 
notebooks or hats shall be subject to the same frisking requirements as the person carrying 
them. 

 
Verify the instrument is in service, set to the proper scale, and the audio output can be heard 
during frisking. 

 
Hold the probe less than half an inch from the surface being surveyed. 
 
Move the probe slowly over the surface, approximately two inches per second. 

 
If the count rate increases during frisking, pause for 5 to 10 seconds over the area to 
provide adequate time for instrument response. 
 
If the count rate increases beyond background, the area shall be decontaminated and 
frisked again. 
 

PERSONNEL FRISKING ORDER 
 
Frisk the hands before picking up the probe. 
 
Frisk in the following order: 

Head (pause at the mouth and nose for five seconds) 
Neck 
Arms (pause at the elbows) 
Chest and abdomen 
Back, hips and seat of pants 
Legs (pause at the knees and cuffs) 
Shoes 
Shoe bottoms 
Personal items (hat, gloves) 
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DECONTAMINATION 
 
PERSONNEL DECONTAMINATION 
 
Skin contamination may be removed by washing with lukewarm water and mild soap. 
Personnel may flush ears/eyes with cool, clear water to decontaminate those areas.  If 
flushing is not successful, qualified medical personnel shall direct additional 
decontamination efforts. 

 
Clothing and shoes may be brushed clean.  If clothing will not decontaminate with 
brushing, it shall be removed and exchanged with the supplied coveralls in the access shed. 
Contaminated shoes may be brushed and washed without removing and re-frisked.   

 
EQUIPMENT AND TRUCK DECONTAMINATION 
 
Prior to frisking a truck, the vehicle engine will be shut off, placed in 1st gear and have the 
wheels chocked.  No person shall physically go beneath a piece of equipment to perform 
inspections or decontamination. 

 
All visible contamination shall be swept or washed into the interim storage facility.  
Tailgate areas and tires will be frisked with the probe at two inches per second and with the 
probe half inch from the surface.  If the instrument rate count registers above background, 
further brushing and washing will be performed until it is deemed acceptable. 

 
EXITING THE INTERIM STORAGE FACILITY 

 
Return the frisk probe to its holder.  The probe shall be placed face up to allow the next person 
to monitor his/her hands before holding the probe.   

 
After decontamination of equipment and personnel and successful frisking, personnel may 
leave the controlled area, sign out on the access/frisking log, secure the gate and shed and exit 
the area. 
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APPENDIX C 

 
BUILDING PERMIT SURVEYS 

 
BUILDING PERMIT SURVEY HISTORY 

 
In 1971, the Colorado Department of Public Health and Environment, formerly the 
Colorado Department of Health, began a cooperative program with the Mesa County 
Planning Department to conduct radiation surveys at new construction sites.  The radiation 
surveys were integrated into the building permit process, and it was therefore called the 
Building Permit Survey Program. 

 
As discussed in the History section of the Uranium Mill Tailings Management Plan, 
radioactive tailings were used in Mesa County and other uranium mill towns for building 
materials and fill dirt.  Many structures were modified or built over tailings. Therefore, 
potential health risks were being created due to the increased gamma radiation and radon 
exposure. 

 
Surveys are performed by the Colorado Department of Public Health and Environment 
before a building permit is issued.  The surveys include the footprint of the proposed 
building, plus 10 feet extra around the perimeter.  After the survey, an inspection form is 
filled out indicating that no radioactive materials were found or with recommendations for 
removal, or other options, if tailings are found.  The form is given to the owner (or 
contractor) with a copy entered into the Colorado Department of Public Health and 
Environment database. If tailings are found, a map is drawn indicating the areas of 
concern. 

 
When tailings are removed from a building site, another form and map is filled out 
declaring the removal of the contamination, which allows the issuance of the building 
permit.  Copies of the information are entered into the Colorado Department of Public 
Health and Environment database for reference and documentation. 

 
The survey is considered valid for six months, after which another survey may be 
necessary if the structure hasn’t been constructed.  This is because, within six months, the 
site could have been re-contaminated.   
 
The surveys include all structures that could possibly be converted into living spaces.  
During the oil shale boom, people were known to live in sheds or any space available.  
Thus, sheds and garages, as well as business sites and houses, are inspected.  Areas such as 
patios, carports and porches are also inspected as these are often enclosed later as part of 
the living space. 
 
Currently, the Colorado Department of Public Health and Environment surveys demolition 
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sites and building sites in Mesa County. Procedures now concentrate the surveys on 
properties or areas with a known history of tailings.  Much of the construction activity 
currently in Mesa County is new subdivisions in former fields, where tailings are unlikely 
to be encountered.   

 
PROCEDURES FOR THE REQUIREMENT OF A BUILDING 
PERMIT SURVEY 

 
Upon receiving a request for a building permit survey, a record review will be performed 
by the Colorado Department of Public Health and Environment to ascertain the need for a 
field survey.  The review will include the CDPHE gamma table, and, if necessary, the 
Department of Energy microfiche records for the location. 

 
The following criteria will result in the execution of a field survey: 

 
1. Records indicate the presence of historic tailings or ore. .  Historic tailings 

properties will always be surveyed, even if remedial action took place.  Remedial 
actions did not always find or completely remove tailings. 

 
2. Tailings have been found on an adjacent property.  Adjacent properties will be 

surveyed if it is in an area where extensive tailings were used. 
 
3. For information:  Information surveys are in areas where previous surveys were not 

performed.  The inspector will perform surveys on several properties in the new 
area (subdivisions) and determine from visual observations which properties in the 
area may need surveys when they are requested, due to radiation readings, fill 
areas, geography, or previous structures. 

 
If it is determined that a survey is not to be performed, the program assistant will fill out a 
Building Permit Records card, print out a form in duplicate, sign the form and give one 
copy to the requestor.  The other copy is filed and entered into the database.  The Building 
Permit Records form indicates, “No field survey is required based upon a record review of 
the vicinity of the building site.  No tailings deposits were identified from available records 
that would affect the construction site.” 
 
In communities outside of Mesa County, the Colorado Department of Public Health and 
Environment will provide assistance to monitor construction and demolition sites with a 
history of tailings involvement, if requested.  The Colorado Department of Public Health 
and Environment data and files may be used to determine if a site needs a radiation survey.  
The Department may perform site visits to conduct the surveys if the data base information 
is inconclusive. 



 

  35  

 
 

APPENDIX D 
 

GAMMA RADIATION SURVEY PROCEDURES 
 
 
GAMMA RADIATION SURVEYS 
 
OBJECTIVES OF GAMMA SURVEYS 
 
The objective of a gamma survey is to determine if radioactive materials, especially 
uranium mill tailings, are present on individual properties, to acquire sufficient data to 
evaluate the gamma levels and health risks, and to document the location and conditions of 
radioactive materials.  Uranium mill tailings are the primary radioactive materials being 
surveyed, due to their radium content and potential to cause elevated radon gas in 
structures.  The gamma surveys may locate natural soils, rocks or ores that have elevated 
gamma radiation and have the potential to increase indoor radon levels.  The gamma 
survey may also locate and identify other radioactive sources such as ore or petrified wood, 
which may not have a potential to increase radon, but increases health risks through 
gamma exposure. 

 
BACKGROUND GAMMA RADIATION 
 
Background radiation is the natural radioactivity of an area.  Background radiation varies 
due to the influence of natural mineral deposits, building materials and elevation.  The 
most common outside background levels in Mesa County are 10 to 14 micro roentgens per 
hour (μR/h).  Fourteen μR/h shall be considered background in Mesa County, Colorado.  A 
meter reading 30 percent higher than the local background level (18 μR/h) is significant 
and requires investigation.   
 
NON-TAILINGS GAMMA SOURCES 
 
There are many different radioactive materials besides uranium mill tailings that may be 
encountered during a gamma survey.  Luminous-dial compasses, clocks, aircraft 
instruments, propane tanks, petrified wood, dinosaur bones and ore samples may emit 
gamma radiation levels above 20 μR/h.  Natural outcroppings of granite rocks may 
demonstrate elevated gamma radiation.  These objects may act as point sources, as the 
gamma field drops off rapidly when the survey meter is moved away.  Coal ash and shale 
may also cause meter readings above 20 µR/h, but seldom appear as point sources.  Brick 
may cause readings of 22 µR/h due to the materials used in their manufacture.  Some 
granite countertops exhibit meter readings far in excess of 20 µR/h as well. 
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INTERPRETATION OF READINGS 
 
SHINE 
 
Radiation detected that is from a source some distance away is called shine.  Shine will 
make it more difficult to determine the levels of radiation from nearby objects.  The meter 
readings are higher than if the shine radiation did not exist.  An example of a shine source 
is a large pile of radioactive tailings or large radioactive ore pile.  Shine fields are also 
created by strong local radioactive sources such as density gauges or metal weld x-ray 
devices. 

 
To check for shine, the meter reading can be compared at ground level, waist level and 
overhead.  If a shine field is present, the meter will detect about the same radiation levels at 
waist and surface levels.   

 
Lead shielding can be used to help interpret meter readings in a shine field.  A lead shield 
may be wrapped around the sides of the meter to block the shine. 
 
A comparison of shielded meter readings and unshielded readings, called a differential, 
may help distinguish localized elevated gamma levels from shine.  A sheet of lead is 
placed between the instrument and the suspected area, and a meter reading is taken.  The 
shield is removed, and a second meter reading is taken.  The difference between the 
shielded and unshielded reading is the differential.  The differential should not be greater 
than six, which is about 30 percent, for background radiation areas around 14 μR/h.  If the 
differential is greater than six, the area under the shielding may be contaminated with a 
radioactive source.  This technique loses accuracy when higher gamma fields are 
encountered. 

 
The Colorado Department of Public Health and Environment will provide assistance if a 
shine field is suspected and the meter readings are difficult to interpret.   

 
GEOMETRY 
 
A meter reading in a hole or trench may indicate higher radiation levels than a flat surface. 
The meter receives gamma radiation from many directions in a hole, while a surface 
reading mainly detects the area directly beneath it. 

 
SHIELDING 
 
Dense materials shield gamma radiation from detection.  Examples are rock road base, 
asphalt, concrete and hard packed soils.  The amount of shielding depends upon the 
thickness.  Radiation surveys over asphalt or concrete need to be performed more slowly 
so that the technician can observe small fluctuations on the meter.  While normal soils 
reading 14 μR/h usually indicate no contamination, this reading on asphalt or concrete may 
indicate a shielded radioactive deposit.   
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STANDARD GAMMA SURVEY PROCEDURE 

 
SURVEY INSTRUMENTS 
 
The survey instruments used by the Colorado Department of Public Health and 
Environment and loaned to local governments, public utilities, and private parties are 
adequate to locate uranium mill tailings situated close to the ground surface. If a deposit is 
heavily shielded, the meter may not indicate any change from background radiation.  The 
meters are calibrated yearly and should be given an operations check before use.  Many of 
the instruments have been calibrated and electronically modified to give a fast response 
time.  Instruments with an audio device are the easiest to use as one can notice the faster 
change in the sound (clicking speed), which is an indication of a radioactive source.  The 
instruments are designed to give a meter reading in micro roentgen per hour.  If the 
surveyor’s meter shows 18 μR/h on the scale, this is considered 30 percent above 
background of 14 μR/h and that tailings contamination is present.   

 
PERMISSION TO SURVEY 
 
Permission to access private property must be obtained before a survey is undertaken.  The 
owner or owner representative may give a verbal or written permission to enter a property.  
The surveyor should identify himself to residents on the property and state the purpose of 
the survey.   

 
HEALTH AND SAFETY 
 
Performing a gamma radiation survey is not entirely risk free.  The major hazards are 
potential physical injuries due to falling or being trapped in a confined space. The surveyor 
should comply with Occupational Safety and Health Administration (OSHA)-confined 
space entry requirements. Prior to entering any crawlspace, the surveyor should notify a 
coworker of the location and intent to survey.  Some crawlspaces are too tight to enter 
safely.  If such areas must be checked for a radiation source, an extension pole attached to 
a meter with audio capability would allow limited probing into the tight areas. 
 
No hole or trench deeper than 4 feet or with sides steeper than a 45-degree angle should be 
entered unless the sidewall stability conforms to OSHA standards.  These areas, as well as 
vertical cliffs, can be surveyed by lowering the meter on a rope and listening to the audio 
or observing the meter face with binoculars.   

 
Head injuries can be avoided by not watching the meter while walking.  Tree limbs, air 
conditioners, pipes and other extending objects are commonly at head level around houses. 
Using meters with the audio capability and watching the path of the survey will avoid 
injury.   
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Dogs are potentially a risk when surveying.  Always ask the residents if there are dogs 
present and to place them indoors or tie them up in an area not needed to be surveyed.  
Personnel should always be watching for dogs when entering a property. 
 
Exposure to gamma radiation is a potential health risk to the surveyor.  During the many 
years that the Colorado Department of Public Health and Environment has conducted 
gamma surveys, it is rare that the monitoring badges worn by surveyors record any 
exposures above background.  It would be possible to receive limited gamma exposure if 
uranium ore samples were carried around in a vehicle.  If ore is transported, it should be 
placed as far away from occupants as possible and removed from the vehicle and properly 
disposed of as soon as possible.   

 
If the surveyor detects a radiation source above 1,000 micro roentgen per hour (one mill 
roentgen), and the source is not obviously ore or uranium mill tailings, the surveyor should 
immediately leave the area and notify the Colorado Department Of Public Health And 
Environment, Radiation Control Program.  Such sources could be radium sources or 
instruments, such as moisture density gauges.   

 
The surveyor is expected to adhere to the ALARA principle and keep all radiation 
exposures As Low As Reasonably Achievable. 

 
GENERIC SURVEY PROCEDURES 
 
All gamma surveys will use generic procedures that address situations commonly 
encountered.  These are centered on the readiness of the survey meter; interpretation of 
findings and investigating shielded radiation sources. 
 
The survey meter must be checked for operation before use.  The meter battery level and 
meter scales can be compared with historical levels by using known radioactive sources.  If 
the instrument is in the field, and no radioactive check source is available, the meter can be 
placed on the ground and comparisons made between the different scales and background 
level. 

 
Before surveying, the area background must be determined.  Background is the normal 
radiation level in an uncontaminated area.  Radiological contamination may be assumed if 
the meter registers 30 percent above background.  However, holes or trenches may register 
30 percent above background and not be contaminated due to the geometry. Interpretation 
of meter readings in trenches and holes is difficult and usually requires experience and a 
judgment call.  It is not unusual for a water meter pit to read 20 μR/h on the survey meter 
and not be contaminated.  If a water meter pit reads over 20 μR/h on the survey meter, one 
should be suspicious of possible uranium tailings.   
 
The survey should be conducted at a slow walk, using an established grid pattern.  Specific 
spots may be checked by hesitating, placing the meter on the ground and noting the 
reading.  The meter should be carried no more than one to four inches from the surface 
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when walking with no wide arcing swings.  The meter is placed in fast response mode on 
the lower scale with the audio switch on.   

 
When surveying areas with tall vegetation (weeds), the meter will have to be alternately 
lifted and lowered rather than maintaining a constant one to four inches from the surface. 

 
Shielding will hide radioactive sources from detection.  The survey may detect borderline 
elevated readings.  These areas should be explored by removing some of the shielding.  
Dirt or gravel may be kicked aside or shoveled away.  Asphalt and concrete may be 
checked from the edge where an inspection hole can be dug.  Woodpiles and debris may be 
moved to find a spot to lower the meter to the ground.  Water meter pits and manholes can 
be inspected by removing the cover and lowering the meter.  Large manhole covers are 
heavy and may need a shovel or crowbar to pry it off and therefore may not be accessible.  
At no time will the Colorado Department Of Public Health And Environment conduct a 
survey where personnel safety may be compromised. 
 
 
SPECIFIC SURVEY PROCEDURES 
 
BUILDING PERMIT SURVEY (NEW STRUCTURE) 
 
In Mesa County, a cooperative program exists between the Colorado Department of Public 
Health and Environment and the City/County Planning Department to screen proposed 
building sites for uranium mill tailings.  The generic survey procedures apply.  Three-foot 
survey grids extending an extra 10 feet beyond the site footprint are adequate to screen for 
radioactive materials. 
 
The Colorado Department of Public Health and Environment requires that the builder stake 
out the site footprint.  If the site is not staked or marked at the time of the survey, the 
requester may mark it out and reschedule the survey.  The property must be clear of 
hindrances or restrictions so that a valid survey can be completed.  Dirt/gravel piles must 
be removed as well as any obstructions for a survey.   Colorado Department Of Public 
Health And Environment requires any proposed building site be officially addressed by the 
City/County Planning Department before any field gamma screening are preformed or 
Building Permit Survey forms are issued. 

 
If no unusual gamma radiation above background is detected, the Building Permit Survey 
form is completed, signed and given to the builder for inclusion with paperwork submitted 
to the Planning Department for a building permit. 

 
If elevated gamma radiation is detected, the surveyor will explore the area to determine the 
source.  The elevated gamma area may be checked by digging out shovel scoops.  This 
method often determines that the source of elevated gamma is a small ore rock or that the 
source is not extensive. 
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If an extensive gamma source is discovered that cannot be removed by a few shovel 
scoops, the Building Permit Survey form is filled out to reflect the finding, a map is drawn 
to locate and document the area and the builder notified.   
 
The Colorado Department of Public Health and Environment presents options to owners to 
mitigate radiation sources discovered on building sites.  The main concern is mitigation of 
potential radon sources inside the structure.  The secondary concern is mitigation of 
gamma radiation exposure through the floors of the structure. The optimum solution is the 
complete removal of the source of radiation. 
 
BUILDING PERMIT SURVEY (DEMOLITION) 
 
Structures being demolished in Mesa County are controlled through the permit system of 
the County Planning Department.  Structures planned for destruction should be surveyed to 
locate any potential uranium mill tailings contamination in the building materials.   

 
The lower levels and all floors made from concrete should be scanned using 5-foot grids.  
The inspection should also include closets, bathrooms and kitchens.   

 
Areas to survey include the following: 

 
Lower Level Floors  Cinder Blocks   
Foundations   Stucco 
Brick and Mortar  Sidewalks 
Driveways   Rock Walls/Fences 
Sandboxes   Rock Gardens 
Planters   Patios 
Garages   Carports 

 
If radioactive sources are discovered, the survey form is filled out, and the owner or 
contractor is notified.  Options are discussed to separate radioactive contaminated materials 
from other debris. The radioactive materials can be located by the survey meter and 
marked with paint.  Contaminated materials should be segregated and stockpiled or taken 
to the interim storage facility.  Items transported to the interim storage facility shall comply 
with the Department of Energy’s Waste Acceptance Criteria for the Grand Junction 
Disposal Site.   
 
These procedures are in addition to the State of Colorado Demolition permit processes. 

 
GAMMA RADIATION SURVEY FOR INFORMATION 
 
The Colorado Department of Public Health and Environment has a vast database 
documents the radiological conditions on thousands of properties in western Colorado.  
However, many properties were never surveyed, and no information is available.  Thus, the  
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Department will occasionally conduct a gamma survey on a property for information 
purposes. 

 
Surveys on an entire property present a problem because of the size of the area.  The grids 
for survey must be appropriate to the area.  If the area is no larger than two acres, 10-foot 
grids are used. .  For very large areas, grids as large as 50 feet may be used.  
 
The larger the grid size, the greater the chance of overlooking a radiation source.  In the 
case of very large properties, the areas one inspects, like a potential building site may be 
more important than walking the entire site on grids.  Disturbed areas, likely dump areas, 
roads and gates should be inspected.  Any structures should be checked using the 
techniques for demolition sites.  Lawns, gardens, and septic systems should be checked.  
All concrete, metal debris, hoses, and fiberglass panels should be inspected. 

 
If a linear pattern of elevated gamma readings is detected, it may indicate a buried utility 
line packed in uranium mill tailings.  The Colorado Department of Public Health and 
Environment may assist in conducting large-area surveys, but the responsibility for a 
complete (non-building permit) survey on any property is that of the owner.  A survey 
meter may be checked out (borrowed) from the Colorado Department of Public Health and 
Environment, or a consulting company/contractor may be hired by the property owner.  
However, Colorado Department of Public Health and Environment will conduct complete 
surveys on building sites. 

 
STREETS, ALLEYS, AND UTILITY LINE CONSTRUCTION 
 
Prior to construction involving streets, alleys or utility lines, the contractors should consult 
Department of Energy maps delineating supplemental standard areas.  City workers or 
their contractors using instruments on loan from the Colorado Department of Public Health 
and Environment can survey the areas.  Identified uranium mill tailings contaminated areas 
can be marked with paint.  As trenches and excavations are opened, the meter can be 
lowered down to better determine if the subsurface material is contaminated.  If the 
contamination is to be removed, it must be segregated from other materials and transported 
to the interim storage facility.   

 
Surveys over concrete or asphalt should be conducted at a slow walk to give the meter time 
to respond.  The meter must be in the fast response mode.  Concrete and asphalt shields 
radioactive materials below, and meter changes may be only slightly higher than 
background when measured through them. 

 
PRIVATE REMOVALS 
 
Private removals are remedial actions performed by property owners or their contractors to 
clear an area, or entire property, of radioactive uranium mill tailings.  The material may 
have been identified by the Building Permit Survey, by an information survey or 
street/utility line construction. 
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For private parties, the Colorado Department of Public Health and Environment will 
identify and delineate uranium mill tailings for removal.  The identified contamination will 
be excavated by the owner and segregated from clean material by stockpiling on site or 
removal from the property to the interim storage facility with Colorado Department of 
Public Health and Environment approval.  A meter may be checked out by the private 
party. 
For private parties, the removals of uranium mill tailings will be monitored by the 
Colorado Department of Public Health and Environment to guide and document the 
excavation.  The Department will perform excavation control, provide health and safety 
guidance and operate the interim storage facility.  The Department will document the 
results of the removal. 
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DOCUMENTATION MAPS 
 
In Mesa County, maps are generally required for the documentation of radioactive 
contamination discovered or removed during a Building Permit Survey, information survey 
or private removal. The Colorado Department of Public Health and Environment will map 
and document any uranium tailings discovered, disturbed or removed from the 
communities in western Colorado that were not already mapped., as appropriate. 

 
The map will include the following information in the upper right corner: 

 
Location Number (assigned by the Department)  
Street Address, Date, and Name of Surveyor 

 
The map will include a legend with an arrow indicating north.  Permanent and semi-
permanent reference points, such as structures, streets, driveways, streets, power poles or 
irrigation ditches, will be drawn on the map. 
 
Shading with cross marking or other appropriate indicators should show areas of radiation 
contamination.  The meter readings for the contamination should be written in the 
contaminated area.  If the area is too small to write in, the meter reading should be 
indicated by an arrow drawn to the contaminated area.   
 
If a private removal of radioactive contamination occurs, the documentation may include a 
map showing the conditions of the area after excavation.  If the area is large, a range of 
readings will be shown.  The gamma reading and an arrow pointing to the spot will 
identify areas still demonstrating elevated gamma readings.   
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Appendix D 
 

 Bidder Certifications 
 Supplemental Conditions for Projects Funded 

in Whole or Part by Community Development 
Block Grants 

 Federal Labor Standards Provisions 
 Davis Bacon Wage Rate Determination 

 



BIDDER CERTIFICATIONS 

  

A. Equal Employment Opportunity – Executive Order 11246 

B. Section 3 and Segregated Facilities Certification 

C. Noncollusion Affidavit of Prime Contractor 

 

 



CERTIFICATE OF BIDDER 
REGARDING EQUAL EMPLOYMENT OPPORTUNITY 

 

INSTRUCTIONS: 

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The 
implementing rules and regulations provide that any bidder or prospective contractor, or any of their 
proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract 
whether it has participated in any previous contract or subcontract subject to the equal opportunity 
clause; and, if so, whether it has filed all compliance reports due under applicable instructions. 
 
If the certification indicates that the bidder has not filed a compliance report due under applicable 
instructions, such bidder shall be required to submit a compliance report within seven calendar days 
after the bid opening. No contract will be awarded unless such a report is submitted.  
 

CERTIFICATE OF BIDDER 

Name and address of bidder (including zip code): 

           

           

           

           

1. Bidder has participated in a previous contract or subcontract subject to Equal Opportunity 
Clause. 

     Yes   No 
 
2. Compliance reports were required to be filed in connection with such a contract or 

subcontract. 
     Yes   No   Not applicable 
 
3. Bidder has filed all compliance reports due under applicable instructions, including SF-100. 
 
     Yes   No   Not applicable 
 
4. Have you ever been or are you being considered for sanction due to violation of Executive 

Order 11246, as amended?  
     Yes   No 
 
 
 
Submitted By:          

Title:            

Signature:           

Date:            



 
    

CERTIFICATE OF BIDDER 
REGARDING SECTION 3 AND SEGREGATED FACILITIES 

 
 
Project Name:          
 
Bidder:           
 
 
The undersigned hereby certifies that: 
 
 a. The provisions of Section 3 of the Housing and Urban Development Act of 1968, 

which requires opportunities for training and employment of lower-income persons 
and opportunities for contracting for local firms, will be included in the contract and 
all subcontracts. 

  
 b. No segregated facilities will be maintained as required by Title VI of the Civil Rights 

Act of 1964 
 
 
Submitted By:          

Title:            

Signature:           

Date:            



   
NONCOLLUSION AFFIDAVIT OF PRIME CONTRACTOR 

 
 
State of        ) 
        ) ss. 
County of        ) 
 
 
        being first duly sworn, deposes and says that: 
 
1. He is the        of      

   , the bidder that has submitted the attached bid; 

 
2. He is fully informed respecting the preparation and contents of the attached bid and of all 

pertinent circumstances respecting such bid; 
 
3. Such bid is genuine and is not a collusive or sham bid; 
 
4. Neither the said bidder nor any of its officers, partners, owners, agents, representatives, 

employees or parties of interest, including this affiant, has in any way colluded, conspired, 
connived or agreed, directly of indirectly with another bidder, firm or person to submit a 
collusive or sham bid in connection with the Contract for which the attached bid has been 
submitted or to refrain from bidding in connection with such Contract, or has in any manner, 
directly or indirectly, sought by agreement or collusion or communication or conference with 
any other bidder, firm or person to fix the price or prices in the attached bid or the bid of any 
other bidder, or to secure through any collusion, conspiracy, connivance or unlawful 
agreement any advantage against the City of Grand Junction or any person interested in the 
proposed Contract; and 

 
5. The price or prices quoted in the attached bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance or unlawful agreement on the part of the bidder or any of 
its agents, representatives, owners, employees, or parties of interest, including the affiant. 

 
   Signed:          

    Title:           
 
 
Subscribed and sworn to me this    day of    ,    
 
By:           
 Notary Public 
 
My commission expires:       



 

 

 

 

REQUIRED FORMS FOR PROJECTS FUNDED IN WHOLE OR IN PART 

BY COMMUNITY DEVELOPMENT BLOCK GRANT MONIES 

  

The work to be performed in this project is being funded, in whole or part, using Federal Community 
Development Block Grant (CDBG) monies. Federal procurement regulations require that the 
following items must be completed and submitted with your bid for consideration for contract 
award: 
 
A. Forms for Section 3 of the Housing and Urban Development Act of 1968: 
  Preliminary Statement of Work Force Needs 
  Affirmative Action Plan for Use of Project Area Businesses 
  Statement of Actual Work Force Needs 
 
B. Solicitation of Minority and Women Owned Business 
 
C. Contractor Ownership Information  

D. Subcontractor Ownership Information 
 
 
Your completed forms shall be evaluated in assisting the City in determining responsiveness to 
federal regulatory compliance and may be used to determine whether or not the Contractor is 
responsible for the purposes of awarding the bid. 
 
 



CITY OF GRAND JUNCTION 
COMMUNITY DEVELOPMENT BLOCK GRANT 

 
PRELIMINARY STATEMENT OF WORK FORCE NEEDS 
AND GOALS FOR USING LOWER INCOME RESIDENTS 

 
Project:             
 
NOTE: Contractors shall, to the greatest extent possible, give lower income residents (individuals 
residing in the City having an annual family income not exceeding$30,320) opportunities for 
employment and training on CDBG projects. 
 
Please fill out the following employee information.  
 

 
CURRENT 

EMPLOYEES 

CURRENT 
MINORITY 

EMPLOYEES 

CURRENT 
FEMALE 

EMPLOYEES 

ESTIMATED 
EMPLOYEES 
NEEDED FOR 

PROJECT 

GOALS FOR 
RECRUITING 

LOWER-
INCOME 

RESIDENTS 

SKILLED      

SEMI-SKILLED      

UNSKILLED      

TRAINEE      

 
 
Methods to be used to achieve these goals:         

             

             

             

             

              

        (ATTACH ADDITIONAL PAGES IF NECESSARY) 
 
 

SUBMITTED BY:           

TITLE:            

SIGNATURE:           

COMPANY NAME:           

DATE:            



CITY OF GRAND JUNCTION 
COMMUNITY DEVELOPMENT BLOCK GRANT 

 
AFFIRMATIVE ACTION PLAN FOR USE OF PROJECT AREA BUSINESSES 

 
 

PROJECT:              
 
COMPANY:              
 
NUMBER OF ALL SUBCONTRACTORS PROPOSED:        
 
DOLLAR VALUE OF ALL SUBCONTRACTS PROPOSED: $       
 
To the greatest extent feasible contracts will be awarded through negotiations or bid to qualified 
project area businesses (businesses located within the Grand Junction city limits). 
 
Goal of these contracts for project area businesses: 
 
Proposed type of subcontract      Approximate cost  

              

              

              

              

              

              

              

              

 
Outline the affirmative action plan to achieve these goals: 

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________ 



CITY OF GRAND JUNCTION 
COMMUNITY DEVELOPMENT BLOCK GRANT 

 
STATEMENT OF ACTUAL WORK FORCE NEEDS 

AND GOALS FOR USING LOWER INCOME RESIDENTS 
 

Project:             
 
NOTE: Contractors shall, to the greatest extent possible, give lower income residents (individuals 
residing in the City having an annual family income not exceeding$30,320) opportunities for 
employment and training on CDBG projects. 
 
Please fill out the following employee information. 
 

 
CURRENT 

EMPLOYEES 

CURRENT 
MINORITY 

EMPLOYEES 

CURRENT 
FEMALE 

EMPLOYEES 

ESTIMATED 
EMPLOYEES 
NEEDED FOR 

PROJECT 

GOALS FOR 
RECRUITING 

LOWER-
INCOME 

RESIDENTS 
SKILLED      

SEMI-SKILLED      

UNSKILLED      

TRAINEE      

 
 
Methods to be used to achieve these goals:         

             

             

             

             

              

        (ATTACH ADDITIONAL PAGES IF NECESSARY) 
 
 

SUBMITTED BY:           

TITLE:            

SIGNATURE:           

COMPANY NAME:           

DATE:            

 

NOTE: This form is to be submitted to the City’s Engineer fifteen (15) days after start of construction.



CITY OF GRAND JUNCTION 

COMMUNITY DEVELOPMENT BLOCK GRANT 
 

SOLICITATION OF MINORITY AND WOMEN OWNED BUSINESSES 
 

 
Indicate below actions taken to solicit minority and women-owned businesses where subcontractors 
are used in completing the project. 
 
Solicited the following Minority/Female Businesses: 
 
 _______________________________________ _______________________ 
 Contractor Name     Phone 
 _______________________________________ _______________________ 
 Individual Contacted     Date 
 
 _______________________________________ _______________________ 
 Contractor Name     Phone 
 _______________________________________ _______________________ 
 Individual Contacted     Date 
 
 _______________________________________ _______________________ 
 Contractor Name     Phone 
 _______________________________________ _______________________ 
 Individual Contacted     Date 
 
 _______________________________________ _______________________ 
 Contractor Name     Phone 
 _______________________________________ _______________________ 
 Individual Contacted     Date 
 
 _______________________________________ _______________________ 
 Contractor Name     Phone 
 _______________________________________ _______________________ 
 Individual Contacted     Date 
 
 
SUBMITTED BY:           

TITLE:            

SIGNATURE:           

COMPANY NAME:           

DATE:            



CITY OF GRAND JUNCTION 
COMMUNITY DEVELOPMENT BLOCK GRANT 

 
CONTRACTOR OWNERSHIP INFORMATION 

 
Project Name:            
 
Complete the following information below: 

1. Legal Business Name:  

             

 

2. Legal Business Address, including Zip Code 

             

             

 

1. 9 + digit Federal ID # of Business (or SS No. of Principle Owner) 

             

 

Name, Title, and Address of the owner, partners and/or officers 
 
Name      Title      Address 

                  

                  

                  

                  

                  

 
Indicate the Ethnicity or Race of the Principle Ownership of the Contractor: 
 
_____White _____Black _____Hispanic _____Asian _____Native American 
 
Is the Contractor a Woman-Owned Business Enterprise?   _____ Yes     _____  No 
 
The undersigned certify that the above information is true to the best of their knowledge. 
 
_________________________________________  _________________ 
Name of Owner or Authorized Representative  Date 



CITY OF GRAND JUNCTION 
COMMUNITY DEVELOPMENT BLOCK GRANT 

 
SUBCONTRACTOR OWNERSHIP INFORMATION 

 
Project Name:            
 
Complete the following information below: 

1. Legal Business Name:  

             

 

2. Legal Business Address, including Zip Code 

             

             

 

3. 9 + digit Federal ID # of Business (or SS No. of Principle Owner) 

             

 

Name, Title, and Address of the owner, partners and/or officers 
 
Name      Title      Address 

                  

                  

                  

                  

                  

 
Indicate the Ethnicity or Race of the Principle Ownership of the Contractor: 
 
_____White _____Black _____Hispanic _____Asian _____Native American 
 
Is the Contractor a Woman-Owned Business Enterprise?   _____ Yes     _____  No 
 
The undersigned certify that the above information is true to the best of their knowledge. 
 
_________________________________________  _________________ 
Name of Owner or Authorized Representative  Date 



SUPPLEMENTAL CONDITIONS 

FOR PROJECTS FUNDED IN WHOLE OR PART BY 

COMMUNITY DEVELOPMENT BLOCK GRANTS



ITEM F, PART I - FEDERAL REQUIREMENTS 
 
 The Contractor shall at all times during the execution of the project strictly adhere to, and 
comply with, all applicable federal, state and local laws, and their implementing regulations, as they 
currently exist and may hereafter be amended, which are incorporated herein by this reference as 
terms and conditions of the project and/or contract. The Contractor shall also comply with and 
require compliance with these statutes and regulations in sub-agreements permitted with sub-
contractors. A listing of some of the federal laws that may be applicable to the Work include: 
 
A. Executive Order 11246 of September 24, 1965 entitled “Equal Employment Opportunity,” as 

amended by Executive Order 11375 of October 13, 1967 and as supplemented in Department 
of Labor regulations (41 CFR Chapter 60). 

 
B. The Copeland “Anti-Kickback” Act (18 U.S.C. 874) as supplemented in Department of 

Labor regulations (29 CFR Part 3). 
 
C. The Davis-Bacon Act (40 U.S.C. 276a to a-7) as supplemented by Department of Labor 

regulations (29 CFR Part 5). 
 
D. Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-

330) as supplemented by Department of Labor regulations (29 CFR Part 5) 
 
E. Standards, orders, or requirements issued under Section 306 of the Clean Air Act (42 U.S.C. 

1857(h), Section 508 of the Clean Water Act (33 U.S.C. 1368). Executive Order 11738, and 
Environmental Protection Agency regulations (40 CFR Part 15). 

 
F. Mandatory standards and policies relating to energy efficiency which are contained in the 

state energy conservation plan issued in compliance with the Energy Policy and Conservation 
Act (Pub. L. 94-163). 

 
G. Office of Management and Budget Circulars A-87, A-21 or A-122, and A-102 or A-110, 

whichever is applicable, in accordance with U.S.C. and/or CFR. 
 
H. The Hatch Act (5 U.S.C. 1501-1508) and Public Law 95-454 Section 4728. These statutes 

state that federal funds cannot be used for partisan political purposes of any kind by any 
person or organization involved in the administration of federally assisted programs. 

 
I. 42 USC 6101 et.seq. 42 USC 2000d, 29 USC 794, and implementing regulation, 45 CFR Part 

80 et.seq. These acts require that no person shall, on the grounds of race, color, national 
origin, age, or handicap, be excluded from participation in or be subjected to discrimination 
in any program or activity funded, in whole or part, by federal funds. 

 
J. The Americans with Disabilities Act (Public Law 101-336; 42 USC 12101, 12102, 12111-

12117, 12131-12134, 12141-12150, 12161-12165, 12181-12189, 12201-12213 47 USC 225 
and 47 USC 611 

 
K. Drug-Free Workplace Act (Public Law 100-690 Title V, subtitle D, 41 USC 701 et. seq.). 



L. The Age Discrimination Act of 1975 and its implementing regulation, 24 CFR Part 146. 
 
M. Section 504 of the Rehabilitation Act of 1973, 29 U.S.C. 794 as amended, and implementing 

regulation 45 CFR Part 84. 
 
N. Architectural Barriers Act, 42 U.S.C. 4151-4157; 24 CFR Parts 40 and 41. 
 
O. 24 CFR Part 85, concerning “Records retention, access to records, breach of contract and 

termination and bonding and insurance, Debarred contractors, and minority owned 
businesses”. 

 
P. Title VI of the Civil Rights Act of 1964 and implementing regulations. 
 
Q. 24 CFR Part 570; specifically including but not limited to 570.502, 503, 506 and 570.600 et. 

seq., sub-part K as applicable. 
 
R. 24 CFR Part 87 concerning “Lobbying.” 
 

The Contractor shall include the foregoing provisions in any and all subcontract(s) and shall 
furthermore furnish certification/evidence of compliance to the City of its and any subcontractor’s 
compliance when requested by the City. Sanctions for non-compliance include but are not limited to 
withholding of payment and/or cancellation, termination, or suspension of the contract in whole or in 
part. 



ITEM F, PART II -FEDERAL STATUTORY AND REGULATORY 
PROVISIONS 
 
PURPOSE: The work to be performed under this Agreement is one an activity funded all or in part 
with federal Community Development Block Grant (CDBG) funds and is subject to applicable 
federal laws and regulations. This part contains the federal laws and regulations with which the 
CONTRACTOR/ SUBCONTRACTOR(S) is/are required to comply in the performance of the work. 
The contractual provisions of Special Provisions Item F Part II are made a part of the contract, and 
are hereby incorporated into this Agreement by this reference. In the event of any conflict in the 
provisions of this Part II and any other provisions not found in Part II, without specific statement of 
supersedure, the provisions of this Part II shall apply. 
 
2. ACTIVITY RECORDS. 
 

a. Records to be Kept and Retention Period. Activity records shall be created and maintained by 
the CONTRACTOR, with respect to all matters covered by this Contract. Said records shall 
include, but are not limited to, accounting, purchasing, property, personnel, employment and 
fiscal matters relating to the project. Said records shall also include, but not be limited to, 
applicant, beneficiary, and employee information on race, age, sex, disability and familial 
status, if any. Such records concerning applicant and beneficiaries shall, in addition, include 
verifiable information on family address, family income (housing activities shall retain 
household income data which shall include income from all family members and other 
nonrelated members living in the household), and household size. All project records shall be 
retained by the CONTRACTOR for a period of three years after its receipt of the final 
payment of after all pending matters are closed, whichever date is later. 

 
b. Source Documentation. ALL CONTRACTOR costs, expenditures and obligations hereunder 

must be supported by such source documentation as cancelled checks, paid bills, payrolls, 
time and attendance records, contract and subcontract award documents or other documents 
showing in detail the nature of such costs and obligations. 

 
c. Record Accessibility. Any pertinent books, documents, papers, or other records pertaining in 

whole or in part to this contract on the project shall be clearly identified and be made readily 
accessible to the CITY, HUD, and Comptroller General of the U.S., or any of their duly 
authorized representatives, upon request therefore, for the purpose of making audits, reviews, 
evaluations, excerpts and transcriptions. At such times and in such  

 
 Form as may be required, the CONTRACTOR shall furnish to the CITY, HUD, or the 

Comptroller General of the U.S. any of the records, reports, data, information or other 
documents enumerated in this paragraph. The CONTRACTOR shall furnish such 
information at no cost. 

 
3. ACCOUNTING AND FINANCIAL MANAGEMENT. 
 

a. Bonding Requirements. For all agreements involving construction work exceeding $100,000, 
in addition to CITY requirements, the following items shall be required as a minimum to be 
submitted by the CONTRACTOR/SUBGRANTEE to the CITY as a condition of the 



execution of this Agreement, a bid guarantee equivalent to five percent of the bid price, a 
performance bond for 100 percent of the agreement price, and a payment bond for 100 
percent of the agreement price. 

 
b. Indirect Costs Prohibition. All costs to be reimbursed by the CITY to the CONTRACTOR 

shall be direct costs. Such direct costs shall be identified in an Activity Budget spelling out in 
detail the specific sources and uses of any funds to be expended under this Agreement. No 
indirect costs (activities that are incurred for a common or joint purpose benefiting more than 
one cost objective and not readily assignable to the cost objectives specifically benefited, 
without effort disproportionate to the results achieved shall be eligible for reimbursement, 
unless the CONTRACTOR/SUBGRANTEE already has a cost allocation plan meeting the 
Office of Management and Budget Circular, A-87 requirements, incorporated herein by 
reference and written documentation that the plan has been approved by HUD which shall 
also be incorporated herein by reference. 

 
c. Administrative Requirements and Cost Principles. CONTRACTOR, which is not 

governmental entities, shall comply with the requirements and standards of OMB Circular 
No. A-122, “Cost Principles for Non Profit Organizations”, OMB Circular No. A-21 “Cost 
Principles for Educational Institutions,” or 48 CFR Part 31 for for-profit organizations, and 
with the Attachment to OMB Circular No. A-110, as applicable. 



 
  

FEDERAL LABOR STANDARDS PROVISIONS 



U.S. Department of Housing Office of Labor Relations 
  Federal Labor Standards Provisions and Urban Development 

Form HUD-4010 (07/2003) 
Previous edition is obsolete Ref. Handbook 1344.1 

 
Applicability  
The Project or Program to which the construction work covered by this contract pertains is being assisted by the United States of 
America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions applicable  
to such Federal assistance. 
  
A. 1. (i) Minimum Wages. All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained in the wage 
determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any contractual relationship which 
may be alleged to exist between the contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under Section l(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid 
to such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for 
more than a weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, 
are deemed to be constructively made or incurred during such weekly period.  Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4).  Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer’s payroll 
records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at 
all times by the contractor and its subcontractors at the site of the work in a prominent and accessible, place where it can be easily seen 
by the workers.  
 
(ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed under the contract 
shall be classified in conformance with the wage determination. HUD shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met:  
 
(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and  
(2) The classification is utilized in the area by the construction industry; and  
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the 
wage determination.  
 
(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and HUD or 
its designee agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by HUD or its designee to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise HUD or its designee or will notify HUD 
or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget under 
OMB control number 12150140.)  
 
(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and HUD or its 
designee do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), HUD or its designee shall refer the questions, including the views of all interested parties and the recommendation of HUD 
or its designee, to the Administrator for determination.  
 
The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise HUD or its designee 
or will notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and 
Budget under OMB Control Number 12150140.)  
 
(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii)(b) or (c) of this paragraph, 
shall be paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 
classification.  
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide 
fringe benefit or an hourly cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any 
laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, 
Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-
Bacon Act have been met.  The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting 
of obligations under the plan or program. (Approved by the Office of Management and Budget under OMB Control Number 1215-0140.)  
 
2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized representative of the Department 
of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime 



contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same 
prime contractor so much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, 
including apprentices, trainees and helpers, employed by the contractor or any subcontractor the full amount of wages required by the 
contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, HUD or its designee may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. HUD or its designee may, after written notice to the contractor, disburse such amounts withheld 
for and on account of the contractor or subcontractor to the respective employees to whom they are due. The Comptroller General shall 
make such disbursements in the case of direct Davis-Bacon Act contracts.  
 
3. (i) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of 
the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of the work. Such records shall 
contain the name, address, and social security number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
Section l(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid. 
Whenever the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a plan or program described in Section l(b)(2)(B) of the Davis-Bacon Act, the 
contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. 
(Approved by the Office of Management and Budget under OMB Control Numbers 1215-0140 and 1215-0017.)  
 
(ii) (a) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to HUD or its 
designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the 
applicant sponsor, or owner, as the case may be, for transmission to HUD or its designee. The payrolls submitted shall set out accurately 
and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i). This information may be submitted in any form 
desired. Optional Form WH-347 is available for this purpose and may be purchased from the Superintendent of Documents (Federal 
Stock Number 029-005-00014-1), U.S. Government Printing Office, Washington, DC 20402. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. (Approved by the Office of Management and Budget under OMB Control Number 
1215-0149.)  
 
(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:  
 
(1) That the payroll for the payroll period contains the information required to be maintained under 29 CFR 5.5 (a)(3)(i) and that such 
information is correct and complete;  
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 
been paid the full weekly wages earned, without rebate,  
either directly or indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR Part 3;  
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage determination incorporated into the contract.  
(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by subparagraph A.3.(ii)(b).  
(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under 
Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.  
 
(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) available for inspection, copying, or 
transcription by authorized representatives of HUD or its designee or the Department of Labor, and shall permit such representatives to 
interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to make 
them available, HUD or its designee may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.  
 
4. Apprentices and Trainees.  (i) Apprentices. Apprentices will be permitted to work at less  
than the predetermined rate for the work they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship 
Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in 
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship 
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of apprentices to 
journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work 
actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman’s hourly rate) specified in the contractor’s or subcontractor’s registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice’s level of 
progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be 



paid fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify 
fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different practice prevails for the applicable apprentice classification, fringes shall be 
paid in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved.  
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work 
performed unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced 
by formal certification by the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and Training Administration.  Every trainee 
must be paid at not less than the rate specified in the approved program for the trainee’s level of progress, expressed as a percentage of 
the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the 
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less 
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a 
training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted 
under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed. In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program 
is approved.  
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 CFR Part 5 shall be in conformity 
with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.  
 
5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR Part 3 which are 
incorporated by reference in this contract. 
  
6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in subparagraphs 1 through 11 of 
this paragraph A and such other clauses as HUD or its designee may by appropriate instructions require, and a copy of the applicable 
prevailing wage decision, and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 
this paragraph.  
 
7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract and 
for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.  
 
8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract  
 
9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to 
the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of 
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of 
its subcontractors) and HUD or its designee, the U.S. Department of Labor, or the employees or their representatives.  
10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government contracts by virtue of Section 3(a) 
of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 
24.  
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of Section 
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR 
Part 24.  
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal Code, 
Section 1 01 0, Title 18, U.S.C., “Federal Housing Administration transactions”, provides in part: Whoever, for the purpose of . . . 
influencing in any way the action of such Administration... makes, utters or publishes any statement knowing the same to be false... shall 
be fined not more than $5,000 or imprisoned not more than two years, or both.”  
 
11. Complaints, Proceedings, or Testimony by Employees.  
No laborer or mechanic to whom the wage, salary, or other labor standards provisions of this Contract are applicable shall be discharged 
or in any other manner discriminated against by the Contractor or any subcontractor because such employee has filed any complaint or 
instituted or caused to be instituted any proceeding or has testified or is about to testify in any proceeding under or relating to the labor 
standards applicable under this Contract to his employer.  
B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are applicable only where the amount of the prime 
contract exceeds $100,000. As used in this paragraph, the terms “laborers” and “mechanics” include watchmen and guards.  
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is 
employed on such work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a 
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such workweek.  
(2) Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the clause set forth in subparagraph (1) of 
this paragraph, the contractor and any subcontractor responsible therefore shall be liable for the unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a 



territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in subparagraph (1) of this 
paragraph, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard 
workweek of 40 hours without payment of the overtime wages required by the clause set forth in subparagraph (1) of this paragraph.  
(3) Withholding for unpaid wages and liquidated damages.  HUD or its designee shall upon its own action or upon written  
request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on 
account of work performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime 
contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act which is held by the 
same prime contractor such sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in subparagraph (2) of this paragraph.  
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1) through (4) of 
this paragraph and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts.  The prime 
contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
subparagraphs (1) through (4) of this paragraph.  
C. Health and Safety. The provisions of this paragraph C are applicable only where the amount of the prime contract exceeds $100,000.  
(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary, hazardous, or 
dangerous to his health and safety as determined under construction safety and health standards promulgated by the Secretary of Labor 
by regulation.  
(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926 and failure to comply 
may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act, 40 USC 3701 et seq.  
(3) The Contractor shall include the provisions of this paragraph in every subcontract so that such provisions will be  
binding on each subcontractor. The Contractor shall take such action with respect to any subcontract as the Secretary of  
Housing and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.  
 
 



DAVIS BACON WAGE RATE DETERMINATION 



General Decision Number: CO190014 01/04/2019  CO14 
Superseded General Decision Number: CO20180024 
State: Colorado 
Construction Type: Highway 
Counties: Larimer, Mesa and Weld Counties in Colorado. 
 
HIGHWAY CONSTRUCTION PROJECTS:  Note: Under Executive Order (EO) 13658, an hourly minimum 
wage of $10.60 for calendar year 2019 applies to all contracts subject to the Davis-Bacon Act for which 
the contract is awarded (and any solicitation was issued) on or after January 1, 2015.  If this contract is 
covered by the EO, the contractor must pay all workers in any classification listed on this wage 
determination at least $10.60 per hour (or the applicable wage rate listed on this wage determination, if 
it is higher) for all hours spent performing on the contract in calendar year 2019.  If this contract is 
covered by the EO and a classification considered necessary for performance of work on the contract 
does not appear on this wage determination, the contractor must pay workers in that classification at 
least the wage rate determined through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the 
EO minimum wage rate, if it is higher than the conformed wage rate).  The EO minimum wage rate will 
be adjusted annually.  Please note that this EO applies to the above-mentioned types of contracts  
entered into by the federal government that are subject to the Davis-Bacon Act itself, but it does not 
apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Modification Number      Publication Date 
          0               01/04/2019 
 
* ENGI0009-012 05/01/2017 
                                     Rates          Fringes 
POWER EQUIPMENT OPERATOR:   
     (3)- Drill Rig Caisson  
     (smaller than Watson 2500  
     and similar)................  $ 27.60            10.10 
     (4)-Oiler 
      Weld County................  $ 26.84            10.10 
     (5)-Drill Rig Caisson  
     (Watson 2500 similar or  
     larger).....................  $ 27.92            10.10 
---------------------------------------------------------------- 
  SUCO2011-009 09/15/2011 
                                     Rates          Fringes 
CARPENTER   
     Excludes Form Work..........  $ 20.72             5.34 
     Form Work Only 
      Larimer, Mesa..............  $ 18.79             3.67 
      Weld.......................  $ 16.54             3.90 
   
CEMENT MASON/CONCRETE FINISHER   
     Larimer.....................  $ 16.05             3.00 
     Mesa........................  $ 17.53             3.00 



     Weld........................  $ 17.48             3.00 
   
ELECTRICIAN   
     Excludes Traffic  
     Signalization 
      Weld.......................  $ 33.45             7.58 
     Traffic Signalization 
      Weld.......................  $ 25.84             6.66 
   
FENCE ERECTOR   
     Weld........................  $ 17.46             3.47 
   
GUARDRAIL INSTALLER   
     Larmer, Weld................  $ 12.89             3.39 
   
HIGHWAY/PARKING LOT    
STRIPING:Painter   
     Larimer.....................  $ 14.79             3.98 
     Mesa........................  $ 14.75             3.21 
     Weld........................  $ 14.66             3.21 
   
IRONWORKER, REINFORCING    
(Excludes Guardrail    
Installation)   
     Larimer, Weld...............  $ 16.69             5.45 
   
IRONWORKER, STRUCTURAL    
(Excludes Guardrail    
Installation)   
     Larimer, Weld...............  $ 18.22             6.01 
   
LABORER   
     Asphalt Raker 
      Larimer....................  $ 18.66             4.66 
      Weld.......................  $ 16.72             4.25 
     Asphalt Shoveler............  $ 21.21             4.25 
     Asphalt Spreader............  $ 18.58             4.65 
     Common or General...........  $ 16.29             4.25 
     Concrete Saw (Hand Held).... $ 16.29             6.14 
     Landscape and Irrigation....  $ 12.26             3.16 
     Mason Tender- 
     Cement/Concrete.............  $ 16.29             4.25 
     Pipelayer 
      Larimer....................  $ 17.27             3.83 
      Mesa, Weld.................  $ 16.23             3.36 
     Traffic Control (Flagger)...  $  9.55             3.05 
     Traffic Control (Sets  
     Up/Moves Barrels, Cones,  



     Install Signs, Arrow  
     Boards and Place  
     Stationary Flags)(Excludes  
     Flaggers) 
      Larimer, Weld..............  $ 12.43             3.22 
   
PAINTER (Spray Only).............  $ 16.99             2.87 
   
POWER EQUIPMENT OPERATOR:   
     Asphalt Laydown 
      Larimer....................  $ 26.75             5.39 
      Mesa,Weld..................  $ 23.93             7.72 
     Asphalt Paver...............  $ 21.50             3.50 
     Asphalt Roller 
      Larimer....................  $ 23.57             3.50 
      Mesa.......................  $ 24.25             3.50 
      Weld.......................  $ 27.23             3.50 
     Asphalt Spreader 
      Larimer....................  $ 25.88             6.80 
      Mesa, Weld.................  $ 23.66             7.36 
     Backhoe/Trackhoe 
      Larimer....................  $ 21.46             4.85 
      Mesa.......................  $ 19.81             6.34 
      Weld.......................  $ 20.98             6.33 
     Bobcat/Skid Loader 
      Larimer....................  $ 17.13             4.46 
      Mesa, Weld.................  $ 15.37             4.28 
     Boom........................  $ 22.67             8.72 
     Broom/Sweeper 
      Larimer....................  $ 23.55             6.20 
      Mesa.......................  $ 23.38             6.58 
      Weld.......................  $ 23.23             6.89 
     Bulldozer 
      Larimer, Weld..............  $ 22.05             6.23 
      Mesa.......................  $ 22.67             8.72 
     Crane.......................  $ 26.75             6.16 
     Drill 
      Larimer, Weld..............  $ 31.39             0.00 
      Mesa.......................  $ 35.06             0.00 
     Forklift....................  $ 15.91             4.68 
     Grader/Blade 
      Larimer....................  $ 24.82             5.75 
      Mesa.......................  $ 23.42             9.22 
      Weld.......................  $ 24.53             6.15 
     Guardrail/Post Driver.......  $ 16.07             4.41 
     Loader (Front End) 
      Larimer....................  $ 20.45             3.50 
      Mesa.......................  $ 22.44             9.22 



      Weld.......................  $ 23.92             6.67 
     Mechanic 
      Larimer....................  $ 27.68             4.57 
      Mesa.......................  $ 25.50             5.38 
      Weld.......................  $ 24.67             5.68 
     Oiler 
      Larimer....................  $ 24.16             8.35 
      Mesa.......................  $ 23.93             9.22 
     Roller/Compactor (Dirt and  
     Grade Compaction) 
      Mesa, Weld.................  $ 21.33             6.99 
     Roller/Compactor (Dirt and  
     Grade Compaction 
      Larimer....................  $ 23.67             8.22 
     Rotomill 
      Larimer....................  $ 18.59             4.41 
      Weld.......................  $ 16.22             4.41 
     Scraper 
      Larimer....................  $ 21.33             3.50 
      Mesa.......................  $ 24.06             4.13 
      Weld.......................  $ 30.14             1.40 
     Screed 
      Larimer....................  $ 27.20             5.52 
      Mesa.......................  $ 27.24             5.04 
      Weld.......................  $ 27.95             3.50 
     Tractor.....................  $ 13.13             2.95 
   
TRAFFIC SIGNALIZATION:     
Groundsman   
     Larimier....................  $ 11.44             2.84 
     Mesa........................  $ 16.00             5.85 
     Weld........................  $ 16.93             3.58 
   
TRUCK DRIVER   
     Distributor 
      Larimer....................  $ 19.28             4.89 
      Mesa.......................  $ 19.17             4.84 
      Weld.......................  $ 20.61             5.27 
     Dump Truck 
      Larimer....................  $ 18.86             3.50 
      Mesa.......................  $ 15.27             4.28 
      Weld.......................  $ 15.27             5.27 
     Lowboy Truck 
      Larimer....................  $ 18.96             5.30 
      Mesa,Weld..................  $ 18.84             5.17 
     Mechanic....................  $ 26.48             3.50 
     Multi-Purpose Specialty &  
     Hoisting Truck 



      Larimer, Mesa..............  $ 16.65             5.46 
      Weld......................  $ 16.87             5.56 
     Pickup and Pilot Car........  $ 13.93             3.68 
     Semi/Trailer Truck..........  $ 18.39             4.13 
     Truck Mounted Attenuator.... $ 12.43             3.22 
     Water Truck 
      Larimer....................  $ 19.14             4.99 
      Mesa.......................  $ 15.96             5.27 
      Weld.......................  $ 19.28             5.04 
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 
================================================================ 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all 
contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was 
issued) on or after January 1, 2017.  If this contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave 
each year. Employees must be permitted to use paid sick leave for their own illness, injury or other 
health-related needs, including preventive care; to assist a family member (or person who is like family 
to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for 
reasons resulting from, or to assist a family member (or person who is like family to the employee) who 
is a victim of, domestic violence, sexual assault, or stalking.  Additional information on contractor 
requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts. 
Unlisted classifications needed for work not included within the scope of the classifications listed may be 
added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 
---------------------------------------------------------------- 
The body of each wage determination lists the classification and wage rates that have been found to be 
prevailing for the cited type(s) of construction in the area covered by the wage determination. The 
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a 
union average rate (weighted union average rate). 
 
Union Rate Identifiers.  A four letter classification abbreviation identifier enclosed in dotted lines 
beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate 
were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an 
abbreviation identifier of the union which prevailed in the survey for this classification, which in this 
example would be Plumbers. 0198 indicates the local union number or district council number where 
applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used 
in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated 
rate, which in this example is July 1, 2014.  Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers.  Classifications listed under the "SU" identifier indicate that no one rate 
prevailed for this classification in the survey and the published rate is derived by computing a weighted 
average rate based on all the rates reported in the survey for that classification.  As this weighted 
average rate includes all rates reported in the survey, it may include both union and non-union rates. 
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted 
average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the 
year of survey on which these classifications and rates are based. The next number, 007 in the example, 



is an internal number used in producing the wage determination. 5/13/2014 indicates the survey 
completion date for the classifications and rates under that identifier.  Survey wage rates are not 
updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers.  Classification(s) listed under the UAVG identifier indicate that no single 
majority rate prevailed for those classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an 
internal number used in producing the wage determination. 08/29/2014 indicates the survey 
completion date for the classifications and rates under that identifier.  A UAVG rate will be updated 
once a year, usually in January of each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is based. 
---------------------------------------------------------------- 
WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be with 
the Wage and Hour Regional Office for the area in which the survey was conducted because those 
Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 
CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any 
information (wage payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 



3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 
Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
================================================================ 
END OF GENERAL DECISION 
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Maintenance

1.  The contractor or his designated representative shall make

    routine checks on all erosion control measures to determine

    if repairs or sediment removal is necessary.

2.  After each rainfall or moderate snow melt, erosion control

    measures are to be checked.  If repairs are needed, they

    shall be completed immediately.

3.  When temporary measures are to be removed, any silt and

    sediment deposits shall be removed and spread evenly in

    fill areas.

General Notes

1.  The SWMP establishes the minimum acceptable requirements for

    stormwater pollution prevention on site. The Contractor may

    supplement these requirements as appropriate for specific

    construction activites. Any changes to the practices shown on

    this plan must be reviewed by Project Inspector/Engineer prior

    to implementation.

2.  At all times during construction, erosion and sediment

    control shall be maintained by the contractor or his

    designated representative.

3.  Erosion control systems shall be installed as grading

    progresses.

4.  The Contractor shall provide and maintain a portable concrete

    washout facilty.

5.  Details shown are schematic only.  Adjust as necessary to

    fit field conditions.

6.  Negative impacts to downstream areas (or receiving waters)

    caused by the slope grading to be monitored and corrected

    by the contractor.

7.  Construction traffic entrances shall be cleaned on a continual

    basis during slope grading.

8.  A copy of the SWMP and construction plans shall be maintained

    on site at all times.

EROSION CONTROL MEASURES

Contractor to update the SWMP according to specific construction phasing

and stormwater management practices for current construction activity when

warranted.

Site Description

1.  The site has a total disturbance area of 2.4 acres with the

    majority of disturbance being caused by the Improvements to Riverside

    Park and the new bike path construction.

2.  Stormwater leaves the site through a series of three existing storm drain

    collection systems directly to the Colorado River.

3.  Proposed utilities for this project include: storm drain.

Performance Standards

The general requirements for erosion control work shall be as follows:

1.  Any grading shall be conducted in such a manner so as

    to effectively reduce accelerated soil erosion and resulting

    sedimentation.

2.  All grading shall be designed, constructed and completed in

    such a manner so that exposed area of any disturbed

    land shall be limited to the shortest time period.

3.  Sediment caused by accelerated soil erosion shall be

    removed from runoff water before leaving the site.

4.  The contractor shall try to minimize the amount of disturbance

    necessary for the construction project by preserving established

    vegetation to act as a BMP.

During Construction (Temporary Measures)

1.  Inlet Protection: The use of inlet protection is proposed at all inlets

    to trap sediment before entering the storm drain collection systems that

    discharge directly into the Colorado River.

After Construction (Permanent Measures)

1.  Reseeding: the majority of the site will be seeded with grass or other

    plantings by City of Grand Junctions Parks.  All disturbed areas will

    be seeded if otherwise not proposed to be paved.
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