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Purchasing Division

Invitation for Bid

IFB-4729-20-DH
Suplizio Stadium Structural Repairs

Responses Due:
December 19, 2019 prior to 3:00PM
Accepting Electronic Responses Only
Responses Only Submitted Through the Rocky Mountain E-Purchasing
System (RMEPS)

https://www.rockymountainbidsystem.com/default.asp
(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Purchasing Representative:
Duane Hoff Jr., Senior Buyer
duaneh@aqjcity.org
970-244-1545

This document has been developed specifically to solicit competitive responses for
this solicitation, and may not be the same as previous City of Grand Junction
solicitations. All vendors are urged to thoroughly review this solicitation prior to
responding. Submittal by FAX, EMAIL or HARD COPY IS NOT ACCEPTABLE for
this solicitation.
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1.2.

1.3.

1.4.

1.5.

1. Instructions to Bidders

Purpose: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required to complete the
project at the Suplizio Field in Lincoln Park, which includes approximately 38,700 pounds
of removal and replacement of steel diamond plate stair treads and landings, installation
of 24,000 pounds of structural steel moment frames, and repair of 1,900 pounds of steel
seat pans. A bid alternate to remove and replace 88,400 pounds of the steel seat pans
as well as preparation and recoating of the existing steel structure after all repairs are
made is also included in this project. All dimensions and scope of work should be verified
by Contractors prior to submission of bids.

IFB Questions:

Duane Hoff Jr., Senior Buyer
duaneh@gjcity.org

The City would like to remind all Contractors, Sub-Contractors, Vendors, Suppliers,
Manufacturers, Service Providers, etc. that (with the exception of Pre-Bid or Site Visit
Meetings) all questions, inquiries, comments, or communication pertaining to any formal
solicitation (whether process, specifications, scope, etc.) must be directed (in writing) to
the Purchasing Agent assigned to the project, or Purchasing Division. Direct
communication with the City assigned Project Managers/Engineers is not appropriate for
public procurement, and may result in disqualification.

Mandatory Site Visit Meeting: Prospective bidders are required to attend a
mandatory pre-bid meeting on December 9, 2019 at 2:30pm. Meeting location shall
be at the Suplizio Field Main Ticket Gate Entrance, located at 1340 Gunnison Avenue,
Grand Junction, CO . The purpose of this visit will be to inspect and to clarify the contents
of this Invitation for Bids (IFB).

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout this Solicitation. The term Owner means the Owner or his authorized
representative.

Submission: Each bid shall be submitted in_electronic format only, and only
through the Rocky Mountain E-Purchasing website
(https://www.rockymountainbidsystem.com/default.asp). This site offers both “free”
and “paying” reqgistration options that allow for full access of the Owner’s documents and
for electronic submission of proposals. (Note: “free” registration may take up to 24 hours
to process. Please Plan accordingly.) Please view our “Electronic Vendor Registration
Guide” at http://www.gjcity.org/business-and-economic-development/bids/ for details.
(Purchasing Representative does not have access or control of the vendor side of
RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Modification and Withdrawal of Bids Before Opening. Bids may be modified or
withdrawn by an appropriate document stating such, duly executed and submitted to the
place where Bids are to be submitted at any time prior to Bid Opening.
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1.6.

1.7.

1.8.

1.9.

1.10.

Printed Form for Price Bid: All Price Bids must be made upon the Price Bid Schedule
attached, and should give the amounts both in words and in figures, and must be signed
and acknowledged by the bidder.

The Offeror shall specify a unit price in figures for each pay item for which a quantity is
given and shall provide the products (in numbers) of the respective unit prices and
quantities in the Extended Amount column. The total Bid price shall be equal to the sum
of all extended amount prices. When an item in the Price Bid Schedule provides a choice
to be made by the Offeror, Offeror's choice shall be indicated in accordance with the
specifications for that particular item and thereafter no further choice shall be permitted.

Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the
"extended amount" column and included in the summation of the total Bid.

All blank spaces in the Price Bid Schedule must be properly filled out.

Bids by corporations must be executed in the corporate name by the president or vice
president or other corporate office accompanied by evidence of authority to sign. The
corporate address and state of incorporation shall be shown below the signature.

Bids by partnerships must be executed in the partnership name and signed by a partner
whose title must appear under the signature and the official address of the partnership
must be shown below the signature.

All names must be typed or printed below the signature.

The Offeror's Bid shall contain an acknowledgement of receipt of all Addenda, the
numbers of which shall be filled in on the Contractor’s Bid Form.

The contact information to which communications regarding the Bid are to be directed
must be shown.

Exclusions: No oral, telephonic, emailed, or facsimile bid will be considered
Contract Documents: The complete IFB and bidder’s response compose the Contract

Documents. Copies of bid documents can be obtained from the City Purchasing website,
http://www.gjcity.org/business-and-economic-development/bids/ .

Additional Documents: The July 2010 edition of the “City Standard Contract
Documents for Capital Improvements Construction”, Plans, Specifications and other Bid
Documents are available for review or download on the Public Works &
Planning/Engineering page at www.gjcity.org. Electronic copies may be obtained on a
CD format at the Department of Public Works and Planning at City Hall.

Definitions and Terms: See Article |, Section 3 of the General Contract Conditions in
the Standard Contract Documents for Capital Improvements Construction.



1.11.

Examination of Specifications: Bidders shall thoroughly examine and be familiar with
the project Statement of Work. The failure or omission of any Offeror to receive or
examine any form, addendum, or other document shall in no way relieve any Offeror
from any obligation with respect to his bid. The submission of a bid shall be taken as
evidence of compliance with this section. Prior to submitting a bid, each Offeror shall, at
a minimum:

a. Examine the Contract Documents thoroughly;

b. Visit the site to familiarize themselves with local conditions that may in any
manner affect cost, progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress or performance of the
Work;

d. Study and carefully correlate Bidder's observations with the Contract Documents,
and;

e. Notify the Purchasing Agent of all conflicts, errors, ambiguities or discrepancies

in or among the Contract Documents within the designated inquiry period.

On request, the Owner will provide each Offeror access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of a Bid. It
shall be the Offeror’s responsibility to make or obtain any additional examinations,
investigations, explorations, tests and studies and obtain any additional information
and data which pertain to the physical conditions (including without limitation, surface,
subsurface and underground utilities) at or contiguous to the site or otherwise which
may affect cost, progress or performance of the work and which the Offeror deems
necessary to determine its Bid for performing the work in accordance with the time,
price and other terms and conditions of the Contract Documents. Location of any
excavation or boring made by Offeror shall be subject to prior approval of Owner and
applicable agencies. Offeror shall fill all holes, restore all pavements to match the
existing structural section and shall clean up and restore the site to its former condition
upon completion of such exploration. The Owner reserves the right to require the
Offeror to execute an access agreement with the Owner prior to accessing the site.

The lands upon which the Work is to be performed, rights of way, and access thereto,
and other lands designated for use by Contractor in performing the Work, are identified
on the Drawings.

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site are based upon information and data furnished to
the Owner and the Engineer by the owners of such underground utilities or others, and
the Owner does not assume responsibility for the accuracy or completeness thereof,
unless it is expressly provided otherwise in the Contract Documents.

By submission of a Bid, the Offeror shall be conclusively presumed to represent that
the Offeror has complied with every requirement of these Instructions to Bidders, that
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1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

1.19.

the Contract Documents are not ambiguous and are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.

Questions Regarding Statement of Work: Any information relative to interpretation of
Scope of Work or specifications shall be requested of the Purchasing Representative, in
writing, in ample time, prior to the inquiry deadline.

Addenda & Interpretations: |If it becomes necessary to revise any part of this
solicitation, a written addendum will be posted electronically on the City’s website at
http://www.gjcity.org/business-and-economic-development/bids/ . The Owner is not
bound by any oral representations, clarifications, or changes made in the written
specifications by Owner, unless such clarification or change is provided in written
addendum form from the City Purchasing Representative.

Taxes: The Owner is exempt from State retail and Federal tax. The bid price must be
net, exclusive of taxes.

Sales and Use Taxes: The Contractor and all Subcontractors are required to obtain
exemption certificates from the Colorado Department of Revenue for sales and use taxes
in accordance with the provisions of the General Contract Conditions. Bids shall reflect
this method of accounting for sales and use taxes on materials, fixtures and equipment.

Offers Binding 60 Days: Unless additional time is required by the Owner, or otherwise
specified, all formal offers submitted shall be binding for sixty (60) calendar days
following opening date, unless the Bidder, upon request of the Purchasing
Representative, agrees to an extension.

Exceptions and Substitutions: Bidders taking exception to the specifications and/or
scope of work shall do so at their own risk. The Owner reserves the right to accept or
reject any or all substitutions or alternatives. When offering substitutions and/or
alternatives, Bidder must state these exceptions in the section pertaining to that area.
Exception/substitution, if accepted, must meet or exceed the stated intent and/or
specifications and/or scope of work. The absence of such a list shall indicate that the
Bidder has not taken exceptions, and if awarded a contract, shall hold the Bidder
responsible to perform in strict accordance with the specifications and/or scope of work
contained herein.

Collusion Clause: Each bidder by submitting a bid certifies that it is not party to any
collusive action or any action that may be in violation of the Sherman Antitrust Act. Any
and all bids shall be rejected if there is evidence or reason for believing that collusion
exists among bidders. The Owner may, or may not, accept future bids for the same
services or commodities from participants in such collusion.

Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be
awarded to, any person, firm, or corporation that is in arrears to the Owner, upon debt or
contract, or that has defaulted, as surety or otherwise, upon any obligation to the Owner, or
that is deemed irresponsible or unreliable.



1.20.

21.

2.2,

2.3.

Bidders may be required to submit satisfactory evidence that they are responsible, have a
practical knowledge of the project bid upon and that they have the necessary financial and
other resources to complete the proposed Work.

Either of the following reasons, without limitation, shall be considered sufficient to disqualify
a Bidder and Bid:

a. More than one Bid is submitted for the same Work from an individual, firm, or
corporation under the same or different name; and

b. Evidence of collusion among Bidders. Any participant in such collusion shall
not receive recognition as a Bidder for any future work of the Owner until such
participant has been reinstated as a qualified bidder.

Public Disclosure Record: If the bidder has knowledge of their employee(s) or sub-
contractors having an immediate family relationship with a City employee or elected
official, the bidder must provide the Purchasing Representative with the name(s) of these
individuals. These individuals are required to file an acceptable “Public Disclosure
Record”, a statement of financial interest, before conducting business with the City.

2. General Contract Conditions for Construction Projects

The Contract: This Invitation for Bid, submitted documents, and any negotiations, when
properly accepted by the City, shall constitute a contract equally binding between the
City and Contractor. The contract represents the entire and integrated agreement
between the parties hereto and supersedes all prior negotiations, representations, or
agreements, either written or oral. The contract may be amended or modified with
Change Orders, Field Orders, or Addendums.

The Work: The term Work includes all labor necessary to produce the construction
required by the Contract Documents, and all materials and equipment incorporated or to
be incorporated in such construction.

Execution, Correlation, Intent, and Interpretations: The Contract Documents shall
be signed by the Owner (City) and Contractor. City will provide the contract. By
executing the contract, the Contractor represents that he/she has visited the site,
familiarized himself with the local conditions under which the Work is to be performed,
and correlated his observations with the requirements of the Contract Documents. The
Contract Documents are complementary, and what is required by any one, shall be as
binding as if required by all. The intention of the documents is to include all labor,
materials, equipment and other items necessary for the proper execution and completion
of the scope of work as defined in the technical specifications and drawings contained
herein. All drawings, specifications and copies furnished by the City are, and shall
remain, City property. They are not to be used on any other project, and with the
exception of one contract set for each party to the contract, are to be returned to the
owner on request at the completion of the work.



2.4,

2.5.

2.6.

2.7.

The Owner: The Owner is the City of Grand Junction, Colorado and is referred to
throughout the Contract Documents. The term Owner means the Owner or his
authorized representative. The Owner shall, at all times, have access to the work
wherever itis in preparation and progress. The Contractor shall provide facilities for such
access. The Owner will make periodic visits to the site to familiarize himself generally
with the progress and quality of work and to determine, in general, if the work is
proceeding in accordance with the contract documents. Based on such observations
and the Contractor’'s Application for Payment, the Owner will determine the amounts
owing to the Contractor and will issue Certificates for Payment in such amounts, as
provided in the contract. The Owner will have authority to reject work which does not
conform to the Contract documents. Whenever, in his reasonable opinion, he considers
it necessary or advisable to insure the proper implementation of the intent of the Contract
Documents, he will have authority to require the Contractor to stop the work or any
portion, or to require special inspection or testing of the work, whether or not such work
can be then be fabricated, installed, or completed. The Owner will not be responsible for
the acts or omissions of the Contractor, and sub-Contractor, or any of their agents or
employees, or any other persons performing any of the work.

Contractor: The Contractor is the person or organization identified as such in the
Agreement and is referred to throughout the Contract Documents. The term Contractor
means the Contractor or his authorized representative. The Contractor shall carefully
study and compare the General Contract Conditions of the Contract, Specification and
Drawings, Scope of Work, Addenda and Modifications and shall at once report to the
Owner any error, inconsistency or omission he may discover. Contractor shall not be
liable to the Owner for any damage resulting from such errors, inconsistencies or
omissions. The Contractor shall not commence work without clarifying Drawings,
Specifications, or Interpretations.

Sub-Contractors: A sub-contractor is a person or organization who has a direct contract
with the Contractor to perform any of the work at the site. The term sub-contractor is
referred to throughout the contract documents and means a sub-contractor or his
authorized representative.

Award of Sub-Contractors & Other Contracts for Portions of the Work: Contractor
shall submit with their bid response to the Owner, in writing for acceptance, a list of the
names of the sub-contractors or other persons or organizations proposed for such
portions of the work as may be designated in the proposal requirements, or, if none is so
designated, the names of the sub-contractors proposed for the principal portions of the
work. Prior to the award of the contract, the Owner shall notify the successful Contractor
in writing if, after due investigation, has reasonable objection to any person or
organization on such list. If, prior to the award of the contract, the Owner has a
reasonable and substantial objection to any person or organization on such list, and
refuses in writing to accept such person or organization, the successful Contractor may,
prior to the award, withdraw their proposal without forfeiture of proposal security. If the
successful Contractor submits an acceptable substitute with an increase in the proposed
price to cover the difference in cost occasioned by the substitution, the Owner may, at
their discretion, accept the increased proposal or may disqualify the Contractor. If, after
the award, the Owner refuses to accept any person or organization on such list, the
Contractor shall submit an acceptable substitute and the contract sum shall be increased
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2.8.

2.9.

2.10.

211,

or decreased by the difference in cost occasioned by such substitution and an
appropriate Change Order shall be issued. However, no increase in the contract sum
shall be allowed for any such substitution unless the Contractor has acted promptly and
responsively in submitting a name with respect thereto prior to the award.

Quantities of Work and Unit Price: Materials or quantities stated as unit price items in
the Bid are supplied only to give an indication of the general scope of the Work, and are
as such, estimates only. The Owner does not expressly or by implication agree that the
actual amount of Work or material will correspond therewith, and reserves the right after
award to increase or decrease the quantity of any unit item of the Work without a change
in the unit price except as set forth in Article VIII, Section 70 of the General Contract
Conditions. The City also reserves the right to make changes in the Work (including the
right to delete any bid item in its entirety or add additional bid items) as set forth in Article
VIII, Sections 69 through 71 of the General Contract Conditions.

Substitutions: The materials, products and equipment described in the Solicitation
Documents shall be regarded as establishing a standard of required performance,
function, dimension, appearance, or quality to be met by any proposed substitution. No
substitution will be considered prior to receipt of Bids unless the Offeror submits a written
request for approval to the City Purchasing Division at least ten (10) days prior to the
date for receipt of Bids. Such requests for approval shall include the name of the material
or equipment for which substitution is sought and a complete description of the proposed
substitution including drawings, performance and test data, and other information
necessary for evaluation, including samples if requested. The Offeror shall set forth
changes in other materials, equipment, or other portions of the Work including changes
of the work of other contracts, which incorporation of the proposed substitution would
require to be included. The Owner’s decision of approval or disapproval of a proposed
substitution shall be final. If the Owner approves a proposed substitution before receipt
of Bids, such approval will be set forth in an Addendum. Offeors shall not rely upon
approvals made in any other manner.

Supervision and Construction Procedures: The Contractor shall supervise and direct
the work, using his best skill and attention. He shall be solely responsible for all
construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the work under the contract.

Warranty: The Contractor warrants to the Owner that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all work will
be of good quality, free from faults and defects and in conformance with the Contract
Documents. All work not so conforming to these standards may be considered defective.
If required by Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. If within ten (10) days after written notice to the
Contractor requesting such repairs or replacement, the Contractor should neglect to
make or undertake with due diligence to the same, the City may make such repairs or
replacements. All indirect and direct costs of such correction or removal or replacement
shall be at the Contractor’s expense. The Contractor will also bear the expenses of
making good all work of others destroyed or damaged by the correction, removal or
replacement of his defective work.



2.12,

2.13.

2.14.

2.15.

2.16.

2.17.

2.18.

Permits, Fees, & Notices: The Contractor shall secure and pay for all permits,
governmental fees and licenses necessary for the proper execution and completion of
the work. The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations and orders of any public authority bearing on the performance of the
work. If the Contractor observes that any of the Contract Documents are at variance in
any respect, he shall promptly notify the Owner in writing, and any necessary changes
shall be adjusted by approximate modification. If the Contractor performs any work
knowing it to be contrary to such laws, ordinances, rules and regulations, and without
such notice to the Owner, he shall assume full responsibility and shall bear all costs
attributable.

Responsibility for Those Performing the Work: The Contractor shall be responsible
to the Owner for the acts and omissions of all his employees and all sub-contractors,
their agents and employees, and all other persons performing any of the work under a
contract with the Contractor.

Use of the Site: The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits and the Contract Documents, and shall not unreasonably
encumber the site with any materials or equipment.

Cleanup: The Contractor at all times shall keep the premises free from accumulation of
waste materials or rubbish caused by his operations. At the completion of work he shall
remove all his waste materials and rubbish from and about the project, as well as all his
tools, construction equipment, machinery and surplus materials.

Insurance: The Contractor shall secure and maintain such insurance policies as will
provide the coverage and contain other provisions specified in the General Contract
Conditions, or as modified in the Special Contract Conditions.

The Contractor shall file a copy of the policies or Certificates of Insurance acceptable to
the City with the Engineer within ten (10) Calendar Days after issuance of the Notice of
Award. These Certificates of Insurance shall contain a provision that coverage afforded
under the policies shall not be canceled unless at least thirty (30) Calendar Days prior
written notice has been given to the City.

Indemnification: The Contractor shall defend, indemnify and save harmless the Owner,
and all its officers, employees, insurers, and self-insurance pool, from and against all
liability, suits, actions, or other claims of any character, name and description brought for
or on account of any injuries or damages received or sustained by any person, persons,
or property on account of any negligent act or fault of the Contractor, or of any
Contractor's agent, employee, sub-contractor or supplier in the execution of, or
performance under, any contract which may result from proposal award. Contractor shall
pay any judgment with cost which may be obtained against the Owner growing out of
such injury or damages.

Miscellaneous Conditions:  Material Availability: = Contractors must accept
responsibility for verification of material availability, production schedules, and other
pertinent data prior to submission of bid. It is the responsibility of the bidder to notify the
Owner immediately if materials specified are discontinued, replaced, or not available for
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2.19.

2.20.

2.21.

2.22,

2.23.

an extended period of time. OSHA Standards: All bidders agree and warrant that
services performed in response to this invitation shall conform to the standards declared
by the US Department of Labor under the Occupational Safety and Health Act of 1970
(OSHA). In the event the services do not conform to OSHA standards, the Owner may
require the services to be redone at no additional expense to the Owner.

Time: Time is of the essence with respect to the time of completion of the Project and
any other milestones or deadline which are part of the Contract. It will be necessary for
each Bidder to satisfy the City of its ability to complete the Work within the Contract Time
set forth in the Contract Documents. The Contract Time is the period of time allotted in
the Contract Documents for completion of the work. The date of commencement of the
work is the date established in a Notice to Proceed. If there is no Notice to Proceed, it
shall be the date of the Contract or such other date as may be established therein, or as
established as entered on the Bid Form. The Date of Final Completion of the work is the
date certified by the Owner when all construction, and all other work associated to
include, but not be limited to: testing, QA/QC, receipt of required reports and/or forms,
grant requirements (if applicable), punch list items, clean-up, receipt of drawings and/or
as-builts, etc., is fully complete, and in accordance with the Contract Documents.

Progress & Completion: The Contractor shall begin work on the date of
commencement as defined in the Contract, and shall carry the work forward
expeditiously with adequate forces and shall complete it within the contract time.

Payment & Completion: The Contract Sum is stated in the Contract and is the total
amount payable by the Owner to the Contractor for the performance of the work under
the Contract Documents. Upon receipt of written notice that the work is ready for final
inspection and acceptance and upon receipt of application for payment, the Owner’s
Project Manager will promptly make such inspection and, when he finds the work
acceptable under the Contract Documents and the Contract fully performed, the Owner
shall make payment in the manner provided in the Contract Documents.

Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be
accompanied by a Bid Guaranty consisting of: a certified or cashier’'s check drawn on an
approved national bank or trust company in the state of Colorado, and made payable
without condition to the City; or a Bid Bond written by an approved corporate surety in
favor of the City. The amount of the Bid Guaranty shall not be less than 5% of the total
Bid amount. Once a Bid is accepted and a Contact is awarded, the apparent successful
bidder has ten calendar days to enter into a contractor in the form prescribed and to
furnish the bonds with a legally responsible and approved surety. Failure to do so will
result | forfeiture of the Bid Guaranty to the City as Liquidated Damages.

Each bidder shall guaranty its total bid price for a period of sixty (60) Calendar Days from
the date of the bid opening.

Performance & Payment Bonds: Contractor shall furnish a Performance and a
Payment Bond, each in an amount at least equal to that specified for the contract amount
as security for the faithful performance and payment of all Contractor’s obligations under
the Contract Documents. These bonds shall remain in effect for the duration of the
Warranty Period (as specified in the Special Conditions). Contractor shall also furnish
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2.24,

2.25.

2.26.

other bonds that may be required by the Special Conditions. All bonds shall be in the
forms prescribed by the Contract Documents and be executed by such sureties as (1)
are licensed to conduct business in the State of Colorado and (2) are named in the
current list of “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 570
(amended) by the Audit Staff, Bureau of Accounts, U.S. Treasury Department. All bonds
singed by an agent must be accompanied by a certified copy of the Authority Act. If the
surety on any bond furnished by the Contractor is declared bankrupt, or becomes
insolvent, or its rights to do business in Colorado are terminated, or it ceases to meet the
requirements of clauses (1) and (2) of this section, Contractor shall within five (5) days
thereafter substitute another bond and surety, both of which shall be acceptable to the
City.

Retention: The Owner will deduct money from the partial payments in amounts
considered necessary to protect the interest of the Owner and will retain this money until
after completion of the entire contract. The amount to be retained from partial payments will
be five (5) percent of the value of the completed work, and not greater than five (5) percent
of the amount of the Contract. When the retainage has reached five (5) percent of the
amount of the Contract no further retainage will be made and this amount will be retained
until such time as final payment is made.

Liquidated Damages for Failure to Enter Into Contract: Should the Successful Bidder
fail or refuse to enter into the Contract within ten Calendar Days from the issuance of the
Notice of Award, the City shall be entitled to collect the amount of such Bidder's Bid
Guaranty as Liquidated Damages, not as a penalty but in consideration of the mutual
release by the City and the Successful Bidder of all claims arising from the City’s
issuance of the Notice of Award and the Successful Bidder’s failure to enter into the
Contract and the costs to award the Contract to any other Bidder, to readvertise, or
otherwise dispose of the Work as the City may determine best serves its interest.

Liquidated Damages for Failure to Meet Project Completion Schedule: If the
Contractor does not achieve Final Completion by the required date, whether by neglect,
refusal or any other reason, the parties agree and stipulate that the Contractor shall pay
liquidated damages to the City for each such day that final completion is late. As provided
elsewhere, this provision does not apply for delays caused by the City. The date for Final
Completion may be extended in writing by the Owner.

The Contractor agrees that as a part of the consideration for the City’s awarding of this
Contract liquidated damages in the daily amount of $2,000.00 is reasonable and
necessary to pay for the actual damages resulting from such delay. The parties agree
that the real costs and injury to the City for such delay include hard to quantify items
such as: additional engineering, inspection and oversight by the City and its agents;
additional contract administration; inability to apply the efforts of those employees to the
other work of the City; perceived inefficiency of the City; citizens having to deal with the
construction and the Work, rather than having the benefit of a completed Work, on time;
inconvenience to the public; loss of reputation and community standing for the City during
times when such things are very important and very difficult to maintain.
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2.27.

2.28.

The Contractor must complete the Work and achieve final completion included under the
Bid Schedule in the number of consecutive calendar days after the City gives is written
Notice to Proceed. When the Contractor considers the entire Work ready for its intended
use, Contractor shall certify in writing that the Work is fully complete. Final Completion
date is the date by which the Contractor shall have fully completed all clean-up, and all
items that were identified by the City in the inspection for final completion. Unless
otherwise stated in the Special Conditions, for purposes of this liquidated damages
clause, the Work shall not be finished and the Contract time shall continue to accrue until
the City gives its written Final Acceptance.

If the Contractor shall fail to pay said liquidated damages promptly upon demand thereof
after having failed to achieve Final Completion on time, the City shall first look to any
retainage or other funds from which to pay said liquidated damages; if retainage or other
liquid funds are not available to pay said liquidated damages amounts, the Surety on the
Contractor’s Performance Bond and Payment Bond shall pay such liquidated damages.
In addition, the City may withhold all, or any part of, such liquidated damages from any
payment otherwise due the Contractor.

Liquidated damages as provided do not include any sums to reimburse the City for extra
costs which the City may become obligated to pay on other contracts which were delayed
or extended because of the Contractor’s failure to complete the Work within the Contract
Time. Should the City incur additional costs because of delays or extensions to other
contracts resulting from the Contractor’s failure of timely performance, the Contractor
agrees to pay these costs that the City incurs because of the Contractor’s delay, and
these payments are separate from and in addition to any liquidated damages.

The Contractor agrees that the City may use its own forces or hire other parties to obtain
Final Completion of the work if the time of completion has elapsed and the Contractor is
not diligently pursuing completion. In addition to the Liquidated Damages provided for,
the Contractor agrees to reimburse the City for all expenses thus incurred.

Contingency/Force Account: Contingency/Force Account work will be authorized by
the Owner’s Project Manager and is defined as minor expenses to cover miscellaneous
or unforeseen expenses related to the project. The expenses are not included in the
Drawings, Specifications, or Scope of Work and are necessary to accomplish the scope
of this contract. Contingency/Force Account Authorization will be directed by the Owner
through an approved form. Contingency/Force Account funds are the property of the
Owner and any Contingency/Force Account funds, not required for project completion,
shall remain the property of the Owner. Contractor is not entitted to any
Contingency/Force Account funds, that are not authorized by Owner or Owner’s Project
Manager.

Protection of Persons & Property: The Contractor shall comply with all applicable
laws, ordinances, rules, regulations and orders of any public authority having jurisdiction
for the safety of persons or property or to protect them from damage, injury or loss.
Contractor shall erect and maintain, as required by existing safeguards for safety and
protection, and all reasonable precautions, including posting danger signs or other
warnings against hazards promulgating safety regulations and notifying owners and
users of adjacent utilities. When or where any direct or indirect damage or injury is done
to public or private property by or on account of any act, omission, neglect, or misconduct
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2.29,

2.30.

2.31.

2.32.

2.33.

by the Contractor in the execution of the work, or in consequence of the non-execution
thereof by the Contractor, he shall restore, at his own expense, such property to a
condition similar or equal to that existing before such damage or injury was done, by
repairing, rebuilding, or otherwise restoring as may be directed, or it shall make good
such damage or injury in an acceptable manner.

Changes in the Work: The Owner, without invalidating the contract, may order changes
in the work within the general scope of the contract consisting of additions, deletions or
other revisions, the contract sum and the contract time being adjusted accordingly. All
such changes in the work shall be authorized by Change Order and shall be executed
under the applicable conditions of the contract documents. A Change Order is a written
order to the Contractor signed by the Owner issued after the execution of the contract,
authorizing a change in the work or an adjustment in the contract sum or the contract
time. The contract sum and the contract time may be changed only by Change Order.

Claims for Additional Cost or Time: |If the Contractor wishes to make a claim for an
increase in the contract sum or an extension in the contract time, he shall give the Owner
written notice thereof within a reasonable time after the occurrence of the event giving
rise to such claim. This notice shall be given by the Contractor before proceeding to
execute the work, except in an emergency endangering life or property in which case the
Contractor shall precede in accordance with the regulations on safety. No such claim
shall be valid unless so made. Any change in the contract sum or contract time resulting
from such claim shall be authorized by Change Order.

Minor Changes in the Work: The Owner shall have authority to order minor changes
in the work not involving an adjustment in the contract sum or an extension of the contract
time and not inconsistent with the intent of the contract documents.

Field Orders: The Owner may issue written Field Orders which interpret the Contract
Documents in accordance with the specifications, or which order minor changes in the
work in accordance with the agreement, without change in the contract sum or time. The
Contractor shall carry out such Field Orders promptly.

Uncovering & Correction of Work: The Contractor shall promptly correct all work
rejected by the Owner as defective or as failing to conform to the contract documents
whether observed before or after substantial completion and whether or not fabricated
installed or competed. The Contractor shall bear all costs of correcting such rejected
work, including the cost of the Owner’s additional services thereby made necessary. If
within one (1) year after the date of completion or within such longer period of time as
may be prescribed by law or by the terms of any applicable special guarantee required
by the contract documents, any of the work found to be defective or not in accordance
with the contract documents, the Contractor shall correct it promptly after receipt of a
written notice from the Owner to do so unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice
promptly after discover of condition. All such defective or non-conforming work under
the above paragraphs shall be removed from the site where necessary and the work
shall be corrected to comply with the contract documents without cost to the Owner. The
Contractor shall bear the cost of making good all work of separate Contractors destroyed
or damaged by such removal or correction. If the Owner prefers to accept defective or
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2.30.

2.31.

2.32.

2.33.

2.34.

2.35.

2.36.

non-conforming work, he may do so instead of requiring its removal and correction, in
which case a Change Order will be issued to reflect an appropriate reduction in the
payment or contract sum, or, if the amount is determined after final payment, it shall be
paid by the Contractor.

Amendment: No oral statement of any person shall modify or otherwise change, or
affect the terms, conditions or specifications stated in the resulting contract. All
amendments to the contract shall be made in writing by the Owner.

Assignment: The Contractor shall not sell, assign, transfer or convey any contract
resulting from this IFB, in whole or in part, without the prior written approval from the
Owner.

Compliance with Laws: Bids must comply with all Federal, State, County and local
laws governing or covering this type of service and the fulfilment of all ADA (Americans
with Disabilities Act) requirements.

Confidentiality: Allinformation disclosed by the Owner to the Contractor for the purpose
of the work to be done or information that comes to the attention of the Contractor during
the course of performing such work is to be kept strictly confidential.

Conflict of Interest: No public official and/or City/County employee shall have interest
in any contract resulting from this IFB.

Contract Termination: This contract shall remain in effect until any of the following
occurs: (1) contract expires; (2) completion of services; (3) acceptance of services or, (4)
for convenience terminated by either party with a written Notice of Cancellation stating
therein the reasons for such cancellation and the effective date of cancellation.

Employment Discrimination: During the performance of any services per agreement
with the Owner, the Contractor, by submitting a Bid, agrees to the following conditions:

2.36.1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex, age, handicap, or national
origin except when such condition is a legitimate occupational qualification
reasonably necessary for the normal operations of the Contractor. The
Contractor agrees to post in conspicuous places, visible to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2.36.2. The Contractor, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, shall state that such Contractor is an Equal
Opportunity Employer.

2.36.3. Notices, advertisements, and solicitations placed in accordance with federal

law, rule, or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.
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2.37.

2.38.

2.39.

2.40.

2.41.

2.42,

2.43.

2.44,

Affirmative Action: In executing a Contract with the City, the Contractor agrees to
comply with Affirmative Action and Equal Employment Opportunity regulations presented
in the General Contract Conditions.

Immigration Reform and Control Act of 1986 and Immigration Compliance: The
Offeror certifies that it does not and will not during the performance of the contract employ
illegal alien workers or otherwise violate the provisions of the Federal Immigration
Reform and Control Act of 1986 and/or the immigration compliance requirements of State
of Colorado C.R.S. § 8-17.5-101, et.seq. (House Bill 06-1343).

Ethics: The Contractor shall not accept or offer gifts or anything of value nor enter into
any business arrangement with any employee, official, or agent of the Owner.

Failure to Deliver: In the event of failure of the Contractor to deliver services in
accordance with the contract terms and conditions, the Owner, after due oral or written
notice, may procure the services from other sources and hold the Contractor responsible
for any costs resulting in additional purchase and administrative services. This remedy
shall be in addition to any other remedies that the Owner may have.

Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the
contract shall not be construed as a waiver of any such provisions. Such failure to
enforce shall not affect the validity of the contract or any part thereof or the right of the
Owner to enforce any provision at any time in accordance with its terms.

Force Majeure: The Contractor shall not be held responsible for failure to perform the
duties and responsibilities imposed by the contract due to legal strikes, fires, riots,
rebellions, and acts of God beyond the control of the Contractor, unless otherwise
specified in the contract.

Independent Contractor: The Contractor shall be legally considered an Independent
Contractor and neither the Contractor nor its employees shall, under any circumstances,
be considered servants or agents of the Owner. The Owner shall be at no time legally
responsible for any negligence or other wrongdoing by the Contractor, its servants, or
agents. The Owner shall not withhold from the contract payments to the Contractor any
federal or state unemployment taxes, federal or state income taxes, Social Security Tax
or any other amounts for benefits to the Contractor. Further, the Owner shall not provide
to the Contractor any insurance coverage or other benefits, including Workers'
Compensation, normally provided by the Owner for its employees.

Nonconforming Terms and Conditions: A bid that includes terms and conditions that
do not conform to the terms and conditions of this Invitation for Bid is subject to rejection
as non-responsive. The Owner reserves the right to permit the Contractor to withdraw
nonconforming terms and conditions from its bid prior to a determination by the Owner
of non-responsiveness based on the submission of nonconforming terms and conditions.
Items for non-responsiveness may include, but not be limited to:

a. Submission of the Bid on forms other than those supplied by the City;
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2.45,

b. Alteration, interlineation, erasure, or partial detachment of any part of the forms
which are supplied herein;

C. Inclusion of unauthorized additions conditional or alternate Bids or irregularities
of any kind which may tend to make the Bid incomplete, indefinite, or ambiguous
as to its meaning;

d. Failure to acknowledge receipt of any or all issued Addenda;

e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay
item listed except in the case of authorized alternative pay items;

f. Failure to list the names of Subcontractors used in the Bid preparation as may be
required in the Solicitation Documents;

g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each
item does not reasonably carry its own proportion of cost or which contains
inadequate or unreasonable prices for any item;

h. Tying of the Bid with any other bid or contract; and
i. Failure to calculate Bid prices as described herein.

Evaluation of Bids and Offerors: The Owner reserves the right to:
- reject any and all Bids,
- waive any and all informalities,
- negotiate final terms with the Successful Bidder, and
- disregard any and all nonconforming, nonresponsive or conditional Bids.

Discrepancies between words and figures will be resolved in favor of words. Discrepancies
between Unit Prices and Extended Prices will be resolved in favor of the Unit Prices.
Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. The corrected extensions and totals will
be shown in the tabulation of Bids.

The Owner may consider the qualifications and experience of Subcontractors and other
persons and organizations (including those who are to furnish the principal items of material
or equipment) proposed for those portions of the work as to which the identity of
Subcontractors and other persons and organizations must be submitted. Operating costs,
maintenance considerations performance data, and guarantees of materials and
equipment may also be considered by the Owner.

The Owner will conduct such investigations as deemed necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications and financial ability
of the Offeror, proposed Subcontractors and other persons and organizations to do the
Work in accordance with the Contract Documents to the City's satisfaction within the
Contract Time.
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2.46.

2.47.

2.48.

The Offeror shall furnish the Owner all information and data requested by the Owner to
determine the ability of the Offeror to perform the Work. The Owner reserves the right to
reject the Bid if the evidence submitted by, or investigation of such Offeror fails to satisfy
the Owner that such Offeror is properly qualified to carry out the obligations of the Contract
and to complete the Work contemplated therein.

By submitting a Bid, each Offeror authorizes the Owner to perform such investigation of the
Offeror as the Owner deems necessary to establish the responsibility, qualifications and
financial ability of the Offeror and, by its signature thereon, authorizes the Owner to obtain
reference information concerning the Offeror and releases the party providing such
information and the Owner from any and all liability to the Offeror as a result of such
reference information so provided.

The Owner reserves the right to reject the Bid of any Offeror who does not pass any
evaluation to the Owner’s satisfaction.

If the Contract is to be awarded, it will be awarded to the Offeror who, by evaluation, the
Owner determines will best meet the Owner's interests.

The Owner reserves the right to accept or reject the Work contained in any of the Price Bid
Schedules or alternates, either in whole or in part.

Award of Contract: Unless otherwise indicated, a single award will be made for all the
bid items in an individual bid schedule. In the event that the Work is contained in more
than one Bid Schedule, the City may award Schedules individually or in combination. In
the case of two Bid Schedules which are alternative to each other, only one of such
alternative Schedules will be awarded. Within forty-five (45) Calendar Days of Bid
Opening, the City will issue a Notice of Award to the Successful Bidder which will be
accompanied by four (4) unsigned copies of the Contract and the Performance and
Payment Bond forms. Within ten (10) Calendar Days thereafter, the Successful Bidder
shall sign and deliver four (4) copies of the Contract, Performance Bond, Payment Bond
and Certificates of Insurance to the City. Within ten (10) Calendar Days thereafter, the
City will deliver two (2) fully executed counterparts of the Contract to the Contractor. No
contract shall exist between the Successful Bidder and the City and the Successful
Bidder shall have no rights at law or in equity until the Contract has been duly executed
by the City.

The Successful Bidder’s failure to sign and submit a Contract and other documents set
forth in this Paragraph within the prescribed time shall be just cause of annulment of the
award, and forfeiture of the Bid Guaranty. The award of Contract may then be made to
the next qualified Bidder in the same manner as previously prescribed.

Ownership: All plans, prints, designs, concepts, etc., shall become the property of the
Owner.

Oral Statements: No oral statement of any person shall modify or otherwise affect the
terms, conditions, or specifications stated in this document and/or resulting agreement.
All modifications to this request and any agreement must be made in writing by the
Owner.
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2.49.

2.50.

2.51.

2.52.

2.53.

2.54.

2.55.

2.56.

Patents/Copyrights: The Contractor agrees to protect the Owner from any claims
involving infringements of patents and/or copyrights. In no event shall the Owner be
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s)
infringement. Patent/copyright infringement shall null and void any agreement resulting
from response to this IFB.

Remedies: The Contractor and Owner agree that both parties have all rights, duties,
and remedies available as stated in the Uniform Commercial Code.

Venue: Any agreement as a result of responding to this IFB shall be deemed to have
been made in, and shall be construed and interpreted in accordance with, the laws of the
City of Grand Junction, Mesa County, Colorado.

Expenses: Expenses incurred in preparation, submission and presentation of this IFB
are the responsibility of the company and cannot be charged to the Owner.

Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity
pursuant to Colorado State Law as a defense to any action arising in conjunction to this
agreement.

Non-Appropriation of Funds: The contractual obligation of the Owner under this
contract is contingent upon the availability of appropriated funds from this fiscal year
budget as approved by the City Council or Board of County Commissioners from this
fiscal year only. State of Colorado Statutes prohibit obligation of public funds beyond the
fiscal year for which the budget was approved. Anticipated expenditures/obligations
beyond the end of the current Owner’s fiscal year budget shall be subject to budget
approval. Any contract will be subject to and must contain a governmental non-
appropriation of funds clause.

Cooperative Purchasing: Purchases as a result of this solicitation are primarily for the
City/County. Other governmental entities may be extended the opportunity to utilize the
resultant contract award with the agreement of the successful provider and the
participating agencies. All participating entities will be required to abide by the
specifications, terms, conditions and pricings established in this Bid. The quantities
furnished in this bid document are for only the City/County. It does not include quantities
for any other jurisdiction. The City or County will be responsible only for the award for
its jurisdiction. Other participating entities will place their own awards on their respective
Purchase Orders through their purchasing office or use their purchasing card for
purchase/payment as authorized or agreed upon between the provider and the individual
entity. The City/County accepts no liability for payment of orders placed by other
participating jurisdictions that choose to piggy-back on our solicitation. Orders placed by
participating jurisdictions under the terms of this solicitation will indicate their specific
delivery and invoicing instructions.

Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to be
employed on public works. Contractor shall, upon reasonable notice provided by the
Owner, permit the Owner to inspectdocumentation of identification and
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3.1.

3.2.

residency required by C.R.S. §8-17-101(2)(a). If Contractor claims it is entitled to a
waiver pursuant to C.R.S. §8-17-101(1), Contractor shall state that there is insufficient
Colorado labor to perform the work such that compliance with Article 17 would create an
undue burden that would substantially prevent a project from proceeding to completion,
and shall include evidence demonstrating the insufficiency and undue burden in its
response.

Unless expressly granted a waiver by the Owner pursuant to C.R.S. §8-17-101(1),
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8,
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public
works. Contractor shall, upon reasonable notice provided by the Owner, permit the
Owner to inspect documentation of identification and residency required by C.R.S. §8-
17-101(2)(a).

2.56.1. "Public project” is defined as:

(a) any construction, alteration, repair, demolition, or improvement of any land,
building, structure, facility, road, highway, bridge, or other public
improvement suitable for and intended for use in the promotion of the public
health, welfare, or safety and any maintenance programs for the upkeep of
such projects

(b) for which appropriate or expenditure of moneys may be reasonably expected
to be $500,000.00 or more in the aggregate for any fiscal year

(c) except any project that receives federal moneys.

3. Statement of Work

GENERAL: Suplizio Field is owned by the City of Grand Junction and located in the
northwest corner of Lincoln Park. It is currently home to the Grand Junction Rockies
Minor League Baseball team, and also hosts the Colorado Mesa University Baseball
team as well as the Junior College World Series each year in late spring.

Built in 1949, the stadium has been expanded several times in the past decades. The
most recent expansion included a four story tower built in 2012 between the baseball
field and the Stocker football field.

Since that time, the older steel stands have deteriorated with the worst corrosion
occurring at the locations where the steel stairs at the vomitories overlap the steel seat
pans. There has also been a need to remove the head-height cross-bracing in the
breezeway area to eliminate the conflict with attendees accessing the areas beneath the
stands.

PROJECT DESCRIPTION: The City of Grand Junction is soliciting competitive bids from
qualified and interested companies for all labor, equipment, and materials required to
complete the project at the Suplizio Field in Lincoln Park, which includes approximately
38,700 pounds of removal and replacement of steel diamond plate stair treads and
landings, installation of 24,000 pounds of structural steel moment frames, and repair of
1,900 pounds of steel seat pans. Bid alternates to remove and replace 88,400 pounds of
the steel seat pans as well as preparation and recoating of the existing steel structure
after all repairs are made is also included in this project. All dimensions and scope of
work should be verified by Contractors prior to submission of bids.
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Primary Bid — The project includes approximately 38,700 pounds of removal and
replacement of steel diamond plate stair treads and landings, installation of 24,000
pounds of structural steel moment frames, and the repair of 1,900 pounds of steel seat
pans.

Bid Alternative 1 — A bid alternate to remove and replace 88,400 pounds of the steel seat
pans is also included in this project as well as preparation and recoating of the existing
steel structure after all repairs are made.

All dimensions and scope of work should be verified by Contractors prior to submission
of bids.

See attached Plan Sheets for scope of work and specifications.

3.3. SPECIAL CONDITIONS & PROVISIONS:

3.3.1

3.3.2

3.3.2

3.3.3

3.34

Mandatory Site Visit Meeting: Prospective bidders are required to attend a
mandatory pre-bid meeting on December 9, 2019 at 2:30pm. Meeting location shall
be at the Suplizio Field Main Ticket Gate Entrance, located at 1340 Gunnison Avenue,
Grand Junction, CO . The purpose of this visit will be to inspect and to clarify the
contents of this Invitation for Bids (IFB).

QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF WORK:
Duane Hoff Jr., Senior Buyer

City of Grand Junction

duaneh@gjcity.org

Project Manager: The Project Manager for the Project is Kirsten Armbruster, Project
Engineer, who can be reached at (970)244-1421. During Construction, all notices,
letters, submittals, and other communications directed to the City shall be addressed
and mailed or delivered to:

City of Grand Junction

Department of Public Works and Planning
Attn: Kirsten Armbruster, Project Manager
250 North Fifth Street

Grand Junction, CO 81501

Affirmative Action: The Contractor is not required to submit a written Affirmative
Action Program for the Project.

Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,
equipment, supplies, materials, freight (F.O.B. Destination — Freight Pre-paid and
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and
full-time inspection costs, and all other costs related to the successful

completion of the project.

Bid Alternates pricing shall be provided by Contractor separately, and also separate
from their main bid price. Bid Alternate shall not be include in main bid price.
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The Owner shall not pay nor be liable for any other additional costs including but not
limited to: taxes, shipping charges, insurance, interest, penalties, termination
payments, attorney fees, liquidated damages, etc.

3.3.5 Freight/Shipping: All freight/shipping shall be F.O.B. Destination — Freight
Pre-Paid and Allowed to the project site(s), Grand Junction, CO.

Contractor must meet all federal, state, and local rules, regulations, and
requirements for providing such services.

3.3.6 Contract: A binding contract shall consist of: (1) the IFB and any amendments
thereto, (2) the bidder’s response (bid) to the IFB, (3) clarification of the bid, if
any, and (4) the City’s Purchasing Department’s acceptance of the bid by
“Notice of Award” or by “Purchase Order”. All Exhibits and Attachments included
In the IFB shall be incorporated into the contract by reference.

A. The contract expresses the complete agreement of the parties and,
performance shall be governed solely by the specifications and requirements
contained therein.

B. Any change to the contract, whether by modification and/or supplementation,
must be accomplished by a formal contract amendment signed and approved by
and between the duly authorized representative of the bidder and the City
Purchasing Division or by a modified Purchase Order prior to the effective date of
such modification. The bidder expressly and explicitly understands and agrees
that no other method and/or no other document, including acts and oral
communications by or from any person, shall be used or construed as an
amendment or modification to the contract.

3.3.7 Time of Completion: The scheduled time of Completion for the Project is April 30,
2020.

Completion is achieved when site cleanup and all punch list items (resulting from the
final inspection) have been completed. Completion shall have the meaning set forth
in Article 1, Section 3 (Definitions and Terms) of the General Contract Conditions.

3.3.8 Working Days and Hours: The working days and hours shall be as stated in the
General Contract Conditions or as mutually agreed upon in the preconstruction
meeting with the following exception:

All work shall be performed between the hours of 7:00 AM to 5:00 PM.
3.3.9 Licenses and Permits: Contractor is responsible for obtaining all necessary
licenses and permits required for Construction, at Contractors expense. See
Section 2.12. Contractor shall supply to Owner all copies of finalized permits.

3.3.10 Permits: The following permits are required for the Project and will be obtained
by the City at no cost to the Contractor:
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None

The following permits are required for the Project and shall be obtained and paid for
by the Contractor, with the costs included in the total bid price for the Project:

None

3.3.11 City Furnished Materials: The City will furnish the following materials for the
Project:

e None

3.3.12 Project Newsletters: Project Newsletters, if any, will be furnished and delivered by
the City.

3.3.13 Project Sign: Project signs, if any, will be furnished and installed by the City.

3.3.14 Authorized Representatives of the City: Those authorized to represent the
City shall include Purchasing Agent, Engineers, and Inspectors employed by the
City, only.

3.3.15 Stockpiling Materials and Equipment: All stockpiling/storage shall be in
accordance with General Contract Condition Section 51.

3.3.16 Traffic Control: The Contractor shall provide and maintain traffic control in
accordance with the approved Traffic Control Plan and the Manual on Uniform
Traffic Control Devices. A Traffic Control Plan shall be prepared by the Contractor
and reviewed by the City two days prior to the pre-construction meeting.

3.3.17 Clean-Up: The Contractor is responsible for cleaning up all loose materials that
have been deposited or swept into gutters, and onto sidewalks and driveways as a
result of sidewalk operations. The costs for all clean-up work shall be considered
incidental and will not be paid for separately.

3.3.18 Quality Control Testing: Supplier shall perform quality control testing on concrete
and steel.
The City will perform all other necessary QA/QC.

3.3.19 Schedule of Submittals: Contractor shall deliver these submittals at least two
days prior to the pre-construction meeting:
e Traffic Control Plans
e Project Schedule

3.3.20 Uranium Mill Tailings: It is anticipated that radioactive mill tailings will not be
encountered on this Project.

3.3.21 Fugitive Petroleum or Other Contamination: It is anticipated that soil

contamination from fugitive petroleum or other contaminants will not be encountered
with the Project.
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3.3.22 Excess Material: All excess materials shall be disposed in accordance with General
Contract Condition Section 50.

3.3.23 Existing Utilities and Structures: Utilities were not potholed during design of this
project. The location of existing utilities and structures shown on the Plans is
approximate with the information gathered during design. It is the responsibility of the
Contractor to pothole/locate and protect all structures and utilities in accordance with
General Contract Condition Section 37.

3.3.24 Incidental Iltems: Any item of work not specifically identified or paid for directly, but
which is necessary for the satisfactory completion of any paid items of work, will be
considered as incidental to those items, and will be included in the cost of those items.

3.3.25 Survey: The Contractor shall give the City survey crew a minimum of 72 hours’ notice
for all requested survey.

3.3.26 Work to be Performed by the City (Prior to Construction):
e None

3.3.27 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters: The Contractor
will need to protect all concrete adjacent to construction. If the concrete is damaged
during construction the Contractor will be responsible for its replacement at no cost
to the City. The Contractor, the City Project Inspector, and/or the City Project
Manager will walk and record any concrete that is deemed to be damaged before
construction has started.

3.3.28 ACI Concrete and Flatwork Finisher and Technician: Hand finishing concrete will
be permitted only when performed under the direct supervision of a craftsman holding
the following certificate: ACI Concrete Flatwork Finisher and Technician (ACICFFT)
or other Flatwork Finisher certification program approved by the City Engineering
Manager.

3.3.29 References: The Contractor shall provide a minimum of 3 references of projects for
replacing slide gates in wastewater or irrigation environments that had slide gates of
similar size and style, and include project name and location; contact information of
Owner/Engineer; and description of, and application procedures.

3.4. SCOPE OF WORK: See attached Drawings/Scope/Specifications

3.5. Attachments:
Price Proposal / Bid Schedule Form
Project Submittal Form
Appendix A: Suplizio Stadium Structural Repairs (Primary Bid)
Appendix B: Suplizio Stadium Structural Repairs (Bid Alternative 1)

3.6. Contractor Bid Documents: For Contractor's convenience, the following is a list of
forms/items to be submitted with the Contractor's bid response. However, should a
form/item not be listed in this section, but required in the solicitation documents, it is the
Contractor’s responsibility to ensure all forms/items are submitted.
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- Contractor’s Bid Form
- Price Bid Schedule
- References

3.7. IFB TENTATIVE TIME SCHEDULE:

Invitation For Bids available November 26, 2019
Mandatory Site Visit Meeting December 9, 2019
Inquiry deadline, no questions after this date December 12, 2019
Addendum Posted December 13, 2019
Submittal deadline for proposals December 19, 2019
City Council Approval January 16, 2020
Notice of Award & Contract execution January 17, 2020
Bonding & Insurance Cert due January 24, 2020
Preconstruction meeting January 24, 2020
Work begins no later than Receipt of Notice to Proceed
Final Completion April 30, 2020
Holidays: February 17, 2020
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4. Contractor’s Bid Form

Bid Date:

Project: IFB-4729-20-DH “Suplizio Stadium Structural Repairs”

Bidding Company:

Name of Authorized Agent:

Email

Telephone Address

City State Zip

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction to Bidders, General
Contract Conditions, Statement of Work, Specifications, and any and all Addenda thereto, having investigated the location
of, and conditions affecting the proposed work, hereby proposes to furnish all labor, materials and supplies, and to perform
all work for the Project in accordance with Contract Documents, within the time set forth and at the prices stated below.
These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this
Contractor’'s Bid Form is a part.

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith without collusion or
connection to any person(s) providing an offer for the same work, and that it is made in pursuance of, and subject to, all
terms and conditions of the Instructions to Bidders, the Specifications, and all other Solicitation Documents, all of which have
been examined by the undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten (10) working days of the
date of Notification of Award. Submittal of this offer will be taken by the Owner as a binding covenant that the Contractor will
be prepared to complete the project in its entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to waive any formalities
or technicalities and to reject any or all offers. It is further agreed that this offer may not be withdrawn for a period of sixty
(60) calendar days after closing time. Submission of clarifications and revised offers automatically establish a new thirty day
(30) period.

Prices in the bid proposal have not knowingly been disclosed with another provider and will not be prior to award.

Prices in this bid proposal have been arrived at independently, without consultation, communication or agreement for the

purpose of restricting competition.

No attempt has been made nor will be to induce any other person or firm to submit a bid proposal for the purpose of restricting

competition.

The individual signing this bid proposal certifies they are a legal agent of the offeror, authorized to represent the offeror and

is legally responsible for the offer with regard to supporting documentation and prices provided.

Direct purchases by the City of Grand Junction are tax exempt from Colorado Sales or Use Tax. Tax exempt No. 98-903544.

The undersigned certifies that no Federal, State, County or Municipal tax will be added to the above quoted prices.

City of Grand Junction payment terms shall be Net 30 days.

Prompt payment discount of percent of the net dollar will be offered to the Owner if the invoice is paid within
days after the receipt of the invoice.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the Solicitation, Specifications,
and other Contract Documents.

State number of Addenda received:
It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged.
By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company:

Authorized Signature:

Title:

26



Bid Schedule: 2019 Suplizio Stadium Structural Repairs
(Prime Bid & Bid Alternative 1)

ltem CDOT,
No. City Ref. Description Quantity  Units Unit Price Total Price
1 202 Removal of Portions of Present 38,700. LB 5 b
Structure (Stair Treads and Landings)
2 509  Structural Steel (Moment Frames) 24,000. LB 5 b
(Includes Coating)
3 509  Structural Steel (Stair Treads and 38,700. LB 5 b
Landings) (Includes Coating)
4 509 Repair Structural Steel (Includes 1,900. LB ) b
Coating)
5 620  Sanitary Facility 1. Each 5
6 625  Construction Surveying Lump Sum ---
7 626  Mobilization Lump Sum --- b
MCR Minor Contract Revisions .- -e- --- $ 10,000.00
Prime Bid Amount: $
8 202  Removal of Portions of Present 88,400. LB 5 5
Structure (Seat Pans - Sections P
thru S)
9 202  Removal and Disposal of Paint Lump Sum ---
10 509  Structural Steel (Seat Pans - Sectons 88,400. LB 5
P thru S) (Includes Coating)
11 509 Paint Existing Structure Lump Sum --- %
Bid Alternative 1 Amount: $

Total Bid Amount:

dollars

BF-2 (1 of 1)



The undersigned Bidder proposes to subcontract the following portion of Work:

Name & address of Description of work % of
Sub-Contractor to be performed Contract

The undersigned Bidder acknowledges the right of the City to reject any and all Bids submitted and to
waive informalities and irregularities therein in the City’s sole discretion.

By submission of the Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies
as to his own organization, that this Bid has been arrived at independently, without collusion,
consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or
with any competitor.
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PROJECT SUBMITTAL FORM

PROJECT: Suplizio Structural Repairs
CONTRACTOR:

PROJECT ENGINEER: Kirsten Armbruster

Date Resubmittal | Resubmittal Date
Description Received | Requested Received Accepted
CONSTRUCTION

Steel Shop Drawings

Steel Coating Information

Structural Steel Welder Certifications

Steel Heat Information
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APPENDIX A

Suplizio Stadium Structural Repairs (Primary Bid)
Plan Sheets



NOTE #3
(HATCHED
AREA)

NOTE #3
(HATCHED

NOTE #3
(HATCHED
AREA)

NOTE #3
(HATCHED
AREA)

O

E

XISTING SOUTH (RIGHT FIELD) SEATING PLAN s/52'=1-0"  norTH

DIMENSIONS AND ORIENTATION OF SEATING STRUCTURE ARE APPROXIMATE. VERIFY DIMENSIONS AND CONDITIONS IN FIELD PRIOR TO FABRICATION AND CONSTRUCTION.
EXISTING SEATING PANS CONSIST OF BENT 3/16” PLATE STEEL, PAINTED, SPANNING BETWEEN SLOPED STEEL FRAMES. STAIRS CONSIST OF STEEL PLATE TREADS,
RISERS, AND SIDE CLOSURES INSTALLED ON TOP OF THE SEATING PANS.

REPLACE STAIR TREAD AND RISER PLATES WITH NEW MATERIAL, WHERE CORROSION OF THE EXISTING STEEL RISERS AND TREADS HAS REDUCED THE PLATE THICKNESS
TO LESS THAN 1/8".

REPLACE SEATING PANS EXHIBITING CORROSION WHERE THE PLATE THICKNESS HAS BEEN REDUCED TO LESS THAN 1/8” THICKNESS. LOCATIONS OF REDUCED
THICKNESS HAVE BEEN SURVEYED BY THUNDER MOUNTAIN TESTING, AND ARE LISTED IN REPORTS DATED FEBRUARY 19 AND FEBRUARY 20, 2019. THESE REPORTS
SHOULD BE USED TO IDENTIFY SEATING PANS THAT NEED TO BE REPLACED.

NEW STEEL MATERIAL SHALL BE PRIMED WITH A ZINC RICH OR OTHERWISE RUST INHIBITIVE PRIMER SUCH AS TNEMEC SERIES V10, AND PAINTED WITH A CORROSION
PROTECTING COATING SUCH AS TNEMEC SERIES 30.

GENERAL NOTES

1. CODES USED FOR DESIGN: 2018 INTERNATIONAL BUILDING CODE, ASCE/SElI 7—16
2. LIVE LOADS USED IN DESIGN:

A. STADIUM SEATING AND STAIRS————————— e 100 PSF

B. WIND:
EXPOSURE————m e e e C
RISK CATEGORY——————mm e i
VyLgm — 115 MPH
VpSp—— = — 89 MPH
INTERNAL PRESSURE COEFFICIENT GC,; (OPEN BUILDING)—————————————————— 0

C. SEISMIC:

SEISMIC DESIGN HAS BEEN PERFORMED IN ACCORDANCE WITH N.E.H.R.P. PROVISIONS AND
THE REQUIREMENTS OF ASCE/SEl 7-16.
RISK CATEGORY—————— o I

IMPORTANCE FACTOR lem———————————— e 1.25
R COEFFICIEN T m m — — e e e e e e e e e e e e e 3.0
SPECTRAL RESPONSE COEFFICIENTS:
S 0.239
S o 0.066
Spg———— 0.255
S e e e e e 0.106
SEISMIC RESPONSE COEFFICIENTS
S m m e e e e 0.106
SITE CLASS———— e D
SEISMIC DESIGN CATEGORY—————————m e B
BASIC SEISMIC:
FORCE RESISTING SYSTEM——————————————————— ORDINARY STEEL MOMENT FRAMES
DESIGN BASE SHEAR
Voo 25K
ANALYSIS PROCEDURE—————————————————— EQUIVALENT LATERAL FORCE PROCEDURE

3. CONCRETE (IF APPLICABLE):

A. ALL CONCRETE SHALL DEVELOP 4,000 P.S.I. COMPRESSIVE STRENGTH IN 28 DAYS. USE TYPE
/11 CEMENT WITH MAXIMUM WATER/CEMENT RATIO = 0.45, AND 3/4” MAX. COARSE
AGGREGATE.

B. ALL REINFORCING SHALL CONFORM TO ASTM A615, GRADE 60, EXCEPT COLUMN TIES AND DOWELS TO
SLABS ON GRADE MAY BE GRADE 40.

C. NO SPLICES OF REINFORCEMENT SHALL BE MADE EXCEPT AS DETAILED OR AUTHORIZED BY THE
STRUCTURAL ENGINEER. LAP SPLICES, WHERE PERMITTED, SHALL BE A MINIMUM OF 36 BAR
DIAMETERS. MAKE ALL BARS CONTINUOUS AROUND CORNERS.

D. STAGGER SPLICES A MINIMUM OF 4'—0 FOR TOP AND BOTTOM CONTINUOUS BARS IN FOUNDATION,
UNLESS OTHERWISE SHOWN OR NOTED.

E. DETAIL BARS IN ACCORDANCE WITH A.C.I. DETAILING MANUAL AND A.C.l. BUILDING CODE
REQUIREMENTS FOR REINFORCED CONCRETE, LATEST EDITIONS.

F. PROVIDE ALL ACCESSORIES NECESSARY TO SUPPORT REINFORCING AT POSITIONS SHOWN ON THE
DRAWINGS. DO NOT ATTEMPT TO LOCATE REINFORCING DURING CONCRETE PLACEMENT.

G. REINFORCEMENT PROTECTION SHALL BE AS FOLLOWS:

(1) CONCRETE POURED AGAINST EARTH——————————mm e 3
(2) FORMED CONCRETE EXPOSED TO EARTH OR WEATHER———————————————————— 2
(3) FORMED STAIRS OR WALLS NOT EXPOSED TO WEATHER—————————————————— 3/4"

T

. PLACE 2—#5 (ONE EACH FACE) WITH 2'—0 PROJECTION AROUND ALL OPENINGS IN CONCRETE UNLESS
OTHERWISE SHOWN OR NOTED.

I. SLABS, BEAMS, AND GRADE BEAMS SHALL NOT HAVE JOINTS IN A HORIZONTAL PLANE. ANY STOP IN
CONCRETE WORK MUST BE MADE AT MIDDLE OF SPAN WITH KEYS AS INDICATED IN THE TYPICAL
CONCRETE WALL CONSTRUCTION JOINT DETAIL. ALL CONSTRUCTION JOINTS SHALL BE AS DETAILED
OR AS APPROVED BY THE STRUCTURAL ENGINEER.

J. WIRE FABRIC REINFORCEMENT MUST LAP ON FULL MESH +2” AT SIDE AND END LAPS, AND SHALL BE

TIED TOGETHER.

3. STEEL:

A. ALL STRUCTURAL STEEL WIDE FLANGE SHAPES SHALL CONFORM TO ASTM A992 (F, = 50 ksi). ALL
RECTANGULAR AND SQUARE HSS SHAPES SHALL CONFORM TO ASTM A500 GRADE B
(Fy = 46 ksi). ALL PIPE SECTIONS SHALL CONFORM TO ASTM A53, GRADE B ALL STEEL PLATES,
CHANNELS, AND ANGLES SHALL CONFORM TO ASTM A36, LATEST EDITIONS.

B. STRUCTURAL STEEL SHALL BE DETAILED AND FABRICATED IN ACCORDANCE WITH LATEST PROVISIONS
OF THE A.l.S.C. MANUAL OF STEEL CONSTRUCTION.

C. USE FRAMED BEAM CONNECTIONS WITH 3/4” DIAMETER ASTM A325 BOLTS, OR WELDED EQUIVALENT,
UNLESS OTHERWISE SHOWN OR NOTED. FOR BEAMS WITHOUT DESIGNATED LOADS ON DRAWING,
SELECT CONNECTIONS TO SUPPORT 50% OF TOTAL UNIFORM LOAD CAPACITY IN BENDING FOR EACH
GIVEN BEAM AND SPAN, PLUS THE REACTION DUE TO ANY CONCENTRATED LOADS, MINIMUM OF (2)
BOLTS PER CONNECTION.

D. ALL WELDERS SHALL HAVE EVIDENCE OF PASSING THE A.W.S. STANDARD QUALIFICATION TESTS.
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COLORADO
DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS
G1908 Suplizio Structural Repairs

The 2019 Standard Specifications for Road and Bridge Construction controls construction of this project. The

following special provisions supplement or modify the Standard Specifications and take precedence over the
Standard Specifications and Plans.
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CITY PROJECT No.: G1905 November 21, 2019

REVISION OF SECTION 202
REMOVAL OF PORTIONS OF PRESENT STRUCTURE

Section 202 of the Standard Specifications is hereby revised to include the following:
Subsection 202.01 shall include the following:

This work consists of removing the existing steel stair treads and landings at Suplizio Field in
accordance with these specifications, and in conformity to the plans.

Subsection 202.02 shall include the following:

The Contractor shall remove the stairs and landings as shown on the drawings. Care shall be taken to
prevent damage to the existing seat pans underneath.

Subsection 202.12 shall include the following:
Payment will be made under:
Pay Item Pay Unit

Removal of Portions of Present Structure
(Stair Treads and Landings) Lump Sum
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CITY PROJECT No.: G1905 November 21, 2019

UTILITIES

Known utilities within the limits of this project are:
Xcel Energy — Power & Gas

City of Grand Junction Storm Sewer

City of Grand Junction Sanitary Sewer

City of Grand Junction Water

The work described in these plans and specifications requires coordination between the Contractor and the
utility companies in accordance with Section 37 of the General Contract Conditions in conducting their
respective operations as necessary to complete the utility work with minimum delay to the project.

The work listed below shall be performed by the Contractor in accordance with the plans and specifications,

and as directed by the Engineer. The Contractor shall keep each utility company advised of any work being

done to its facility, so that the utility company can coordinate its inspections for final acceptance of the work
with the Engineer.

FOR:

Xcel Energy — Tillmon McSchooler — 970-244-2695

City of Grand Junction Storm Sewer — Tom McGee — 970-270-5887
City of Grand Junction Sanitary Sewer — Lee Cooper — 970-256-4155
City of Grand Junction Water — Ron Key — 970-244-1572

The work listed below will be performed by the utility owners or their agents:
» The Contractor shall coordinate all work with the Utility Companies noted above. Utilities in the area
of the stands include:
0 Electric attached to the bottom of seat pans;
Underground electric;
Storm sewer pipe from baseball field drainage;
Underground sanitary sewer;
Stadium sound system conduits;
Stadium lights and conduits; and
Irrigation / sprinkler pipes.

OO0OO0OO0OO0Oo

GENERAL:

The Contractor shall comply with Article 1.5 of Title 9, CRS ("Excavation Requirements") when excavation
or grading is planned in the area of underground utility facilities. The Contractor shall notify all affected
utilities at least two (2) business days, not including the day of notification, prior to commencing such
operations. The Contractor shall contact the Utility Notification Center of Colorado (UNCC) at (8-1-1) or 1-
800-922-1987 to have locations of UNCC registered lines marked by member companies. All other
underground facilities shall be located by contacting the respective company. Ultility service laterals shall
also be located prior to beginning excavating or grading.

The location of utility facilities as shown on the plan and profile sheets, and herein described, were obtained
from the best available information.

All costs incidental to the foregoing requirements will not be paid for separately but shall be included in the
work.
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APPENDIX B

Suplizio Stadium Seat Pan Replacement and Coating
(Bid Alternative 1)
Plan Sheets



CITY ©O

Grand Junction
NSOHHTTIZJDZ&IO FIELD STAND LAYOUT c< coiomano

PUBLIC WORKS
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e

SOUTH STANDS: LEGEND:

» I : Replace all seat pans in this area with new 3/16 inch thick steel plate (typical Sections P through S)

Replace Diamond Plate stair treads and landings with new 3/16 inch thick steel diamond plate. Repair seat pans beneath as
needed with 3/16” steel plate and continuous 3/16” fillet welds.
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COLORADO
DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS
G1908 Suplizio Structural Repairs

The 2019 Standard Specifications for Road and Bridge Construction controls construction of this project. The
following special provisions supplement or modify the Standard Specifications and take precedence over the

Standard Specifications and Plans.
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CITY PROJECT No.: G1905 November 21, 2019

REVISION OF SECTION 202
REMOVAL OF PORTIONS OF PRESENT STRUCTURE

Section 202 of the Standard Specifications is hereby revised to include the following:
Subsection 202.01 shall include the following:

This work consists of removing the existing steel seat pans at Suplizio Field in accordance with these
specifications, and in conformity to the plans.

Subsection 202.02 shall include the following:

The Contractor shall remove the seat pans on a section-by-section basis (only one section of seat pans
may be removed at a time). Existing bleacher seats and seat backs shall be removed as needed and
reset after repairs and painting is completed. Existing cross-bracing and new moment frames shall
remain in place during the seat pan replacement.

Subsection 202.12 shall include the following:
Payment will be made under:
Pay Item Pay Unit

Removal of Portions of Present Structure
(Seat Pans — Sections P thru S) Lump Sum
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CITY PROJECT No.: G1905 November 21, 2019

REVISION OF SECTION 202
REMOVAL AND DISPOSAL OF PAINT

Section 202 of the Standard Specifications is hereby revised to include the following:
Subsection 202.01 shall include the following:

This work consists of cleaning and removing the loose paint and surface rust on the existing steel
structure and seat pans at Suplizio Field in accordance with these specifications, and in conformity to
the plans.

Add Subsection 202.08a Removal and Disposal of Paint to include the following:

The Contractor shall remove loose paint and surface rust from the existing structure and dispose of
the excess material in accordance with these specifications. Preparation of the steel surface is also
included in the work.

Loose paint and surface rust shall be removed by cleaning with hand or power tools as described in
Steel Structures Painting Council (SSPC) Surface Preparation (SP) Specification 2 or 3. The existing
paint shall be removed until it is level with the surrounding area, taking care that the base material is
not removed by the cleaning methods.

Subsection 202.12 shall include the following:
Payment will be made under:
Pay Item Pay Unit

Removal and Disposal of Paint Lump Sum
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CITY PROJECT No.: G1905 November 21, 2019

REVISION OF SECTIONS 509 AND 708
HIGH PERFORMANCE COATINGS

Section 509 of the Standard Specifications is hereby revised to include the following:
Subsection 509.01 shall include the following:

This work consists of painting the existing and new steel stadium structure in accordance with these
specifications, and in conformity to the plans.

Subsection 509.24(c) shall be replaced with the following:

Paint Systems. All steel shall be painted using a two-coat system following the requirements of
Standard Specification Section 708 and as amended herein.

Subsection 509.33 shall include the following:
Payment will be made under:
Pay Item Pay Unit

Paint Existing Structure Lump Sum
Subsection 708.03 shall be replaced with the following:

Structural Steel Paint. All structural steel shall be painted using an Organic Zinc-Rich Epoxy
Coating System.

The prime coat shall be an approved organic zinc-rich primer conforming to the requirements of
Section 2 of the STEEL STRUCTURES PAINTING COUNCIL SPECIFICATION NO. 20 (SSPC-
PAINT 20). The vehicle of this primer shall be SSPC-PAINT 20, Type II.

The prime coat shall be applied according to the Manufacturer’s recommendations with a minimum
dry film thickness of 3 mils.

The manufacturer shall certify in writing to the Engineer that the SSPC-SP 2 hand cleaning is
compatible with the primer used.

The top coat shall be an approved high-build polyurethane enamel with a minimum dry film thickness
of 3 mils. To prevent bubbling, a mist coat shall be applied prior to application of the top coat.
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