



Purchasing Division

## **ADDENDUM NO. 1**

**DATE:** June 8, 2017  
**FROM:** City of Grand Junction Purchasing Division  
**TO:** All Offerors  
**RE:** Riverside Parkway Access Improvements IFB-4387-17-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. The Responses Due Date/Submittal Deadline for Proposals has been modified and updated as follows:

### **Responses Due:**

June 28, 2017 prior to 3:30pm

**Accepting Electronic Responses Only**

**Responses Only Submitted Through the Rocky Mountain E-Purchasing System (RMEPS)**

<https://www.rockymountainbidsystem.com/default.asp>

(Purchasing Representative does not have access or control of the vendor side of RMEPS. If website or other problems arise during response submission, vendor **MUST** contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

2. Section 3.7 IFB Tentative Time Schedule has been modified and updated as follows:

### **3.7 IFB TENTATIVE TIME SCHEDULE:**

Invitation For Bids available	June 7, 2017
Mandatory Pre-Bid Meeting	June 13, 2017
Inquiry deadline, no questions after this date	June 20, 2017
Addendum Posted	June 23, 2017
Submittal deadline for proposals	June 28, 2017
City Council Approval	July 19, 2017
Notice of Award & Contract execution	July 20, 2017
Bonding & Insurance Cert due	July 27, 2017
Preconstruction meeting	July 27, 2017
Work begins no later than	August 7, 2017

Final Completion

Holidays:

45 Calendar Days from Notice  
to Proceed

Labor Day – September 4, 2017

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", written in a cursive style.

Duane Hoff Jr., Senior Buyer  
City of Grand Junction, Colorado