

## **Purchasing Division**

## **ADDENDUM NO. 1**

**DATE:** August 30, 2017

FROM: City of Grand Junction Purchasing Division

TO: All Offerors

RE: Design/Consulting Services for Feasibility Study for Development of Community

**Recreation Center RFP-4409-17-DH** 

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

- 1. The City has received requests for a site visit meeting for the opportunity to visit the primary site location and to ask questions. Therefore, the City shall offer an optional site visit (non-mandatory) to any firms that would like to attend. Site Visit location shall be in the Faith Heights Church parking lot located at 600 28 1/4 Rd, Grand Junction, CO (near the corner of 28 1/4 Road and Patterson Road). Site Visit date shall be September 8, 2017 at 11:00am. The purpose of this visit will be to inspect and to clarify the contents of this Request for Proposal (RFP).
- 2. The Response Due date and time have been changed to September 22, 2017 prior to 3:30pm.
- 3. Section 4.4 RFP Tentative Time Schedule has been modified/updated as follows:

## 4.1. RFP Tentative Time Schedule:

•	Request for Proposal available	August 18, 2017
•	Optional Site Visit	September 8, 2017
•	Inquiry deadline, no questions after this date	September 14, 2017
•	Addendum Posted	September 18, 2017
•	Submittal deadline for proposals	September 22, 2017
•	Owner evaluation of proposals	September 25 – 29, 2017
•	Interviews (if required)	October 12 – 13, 2017
•	Negotiations (if required)	October 16 – 18, 2017
•	Final selection	October 20, 2017
•	Contract execution	October 23, 2017

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Duane Hoff Jr., Senior Buyer City of Grand Junction, Colorado